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1. Executive Summary 

1.1. Introduction 

Altus Group has been requested by Veolia to prepare a Capital Investment Value (CIV) report 

for the proposed Woodlawn Eco Precinct. 

In Summary, the works at the Woodlawn Eco Precinct include the following project scope: 

• 148,862 m2 of site works 

• 60 car park spaces 

• 3 level office/administration area  

• Main facility consisting of tipping hall, waste bunker, boiler hall and flue gas treatment 

• This CIV report considers the current planning circular (PS21-020: Calculation of 

capital investment value) and all categories of costs required to be included in the CIV 

calculation. 

• All works costed are consistent with, and include all works, associated works and 

mitigation measures as identified in the EIS. 

• Market change from February to October 2022.  

• This report is accurate at the date of application. 
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2. Capital Investment Value  

Capital Investment Value (CIV) is defined by the Environmental Planning and Assessment 

Regulation 2000 – Rev 3, as required by the State Environmental Planning Policy Amendment 

(Capital Investment Value) 2010 to be: 

“Capital Investment Value of a development or project includes all costs necessary to establish 

and operate the project, including the design and construction of buildings, structures, 

associated infrastructure and fixed or mobile plant and equipment, other than the following 

costs: 

1. Amounts payable, or the cost of land dedicated, or any other benefit provided, under 

a condition imposed under Division 6 or 6A of Part 4 of the Act or a planning agreement 

under that Division, 

2. costs relating to any part of the development or project that is the subject of a separate 

development consent or project approval, 

3. land costs (including any costs of marketing and selling land), 

4. GST (within the meaning of A New Tax System (Goods and Services Tax) Act 1999 of 

the Commonwealth).” 

 

2.1. Calculation of CIV 

Altus Group has based costs on similar previous projects and forms the basis of the estimated 

total Capital Investment Value of $585,192,502 ex GST, broken down as follows: 

 

Cost Centre Cost ($) 

Early Works  Excluded 

Main Works  $74,010,156 

External Works and Services  $42,765,315 

Preliminaries and Margin $19,244,598 

Escalation to Oct 2022 $5,440,803 

Specialist Equipment  $419,674,760 

Replacement Plant and Equipment $12,740,000 

G.C.C excl Professional Fees (excl. GST) $573,875,632 

Professional Fees  $11,316,870 

Total Estimated CIV (excl. GST) $585,192,502 
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2.2. Information Used  

Concept designs were available at the time of preparing this report. Costs have been prepared 

using the following information: 

• Woodlawn Eco Precinct – Design Concept Development – September 2021  

• Bunker Construction Sequence Embedded Retaining Wall 

• Foundation Layout  

• Woodlawn ARC Facility Specification  

• Stage 1 – Preliminary Ground Assessment 

• RFI 10/09/2021 
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3. Development Notes 

3.1. Statutory Fees 

We note Statutory Fees are excluded from the calculation in accordance with the amended 

definition. 

3.2. Professional Fees 

We have allowed $11,316,870 in the Professional Fees or approximately 8% of Gross 

Construction Cost (GCC), excluding specialist equipment. 

3.3. Development Management Fees 

All Development Management Fees have been excluded from this calculation. 

3.4. Contingencies 

The specialist equipment includes a contingency of $33.9m. No contingencies have been 

included in the calculation of Gross Construction Cost (GCC).  

3.5. Escalation  

4% Escalation allowed for construction cost up to Oct 2022. Specialist Equipment and 

Replacement Plant and Equipment remain unchanged due to inclusion of the contingency. 

No allowances have been included for escalation beyond the commencement date. 

3.6. Finance Costs  

Finance costs are excluded from the calculation. 

3.7. Exclusions  

• Land acquisition and holding costs. 

• Agent and legal fees. 

• Local authority fees and charges.  

• Latent conditions, including in-ground contamination and etc. 

• GST 

• Planning, design and construction contingency. 

• Executive/client contingency. 

• Biodiversity credits at an estimated cost of $200k (31 credits at approximately $6.4k 

each). 

• Early works - defined as ground preparation works including removal of old mine site 

equipment that will be carried out under existing remediation approvals, works that 

would take place regardless of the construction of the ARC. 
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4. Report Parameters 

Please note this report is provided for the purposes of the named party only and must not be 

used by any third party for any other purpose whatsoever without the prior written consent of 

Altus Group. 

This report has been prepared from documentation and/or information provided to Altus Group 

by third parties in circumstances where Altus Group: 

a. Has not performed our own independent investigations in order to ascertain the 

veracity and/or accuracy of the documentation and/or information so provided; and 

b. Do not, in any way, warrant the veracity and/or accuracy of the said documentation 

and/or information; and 

c. Do not, in any way, adopt the said documentation and information as our own. 

Altus Group note this report is an expression of opinion based upon the documentation and/or 

information provided by third parties and Altus Group expressly disclaims any liability to the 

named party and any third parties where the documentation and/or information is found to be 

untrue and/or inaccurate in any way. 



Veolia Woodlawn Arc

Client:

221013_CIV

Veolia

Project:

Report:

Description Quantity Rate TotalUnitRef.
Early Works (Excluded - Under Remediation Works)   m2 0.00 0161,787

Main Works   m2 5,726.12 74,010,15612,925

External Works & Services   m2 287.28 42,765,315148,862

Subtotal excl. GST   116,775,471

Preliminaries   % 116,775,471.0
7

14,013,05712

Margin   % 130,788,527.6
0

5,231,5414

GROSS CONSTRUCTION COST excl. GST   136,020,069

Escalation to October 2022   % 136,020,068.7
0

5,440,8034

GROSS CONSTRUCTION COST excl. GST as at OCT 2022   141,460,871

Specialist Equipment   m2 32,470.00 419,674,76012,925

Replacement Plant and Equipment   m2 985.69 12,740,00012,925

GROSS CONSTRUCTION COST excl. GST   573,875,631

Profession Fees (8% on GCC excluding Specialist Equipment &
Replacement Plant)

  % 141,460,871.4
5

11,316,8708

TOTAL ESTIMATED CIV excl. GST   585,192,501

  

Assumptions & Exclusions   

Assume 300mm slab on grade to main area, 200mm slab on grade to office   

Allow provisional sum of $10M for substation   

Allow 1m wall and slab to Bunker   

Allow provisional sum of $1M for distribution boards   

Allow service/ plant estimate as per RFI   

Assume steel column   

Assume fixed tipping platform included in special equipment/ plant   

Assume gantry crane include in special equipment/ plant   

Assume ICT and CCTV included in special equipment/ plant   

Assume stack outlet included in special equipment/ plant   

Allowance of $1M for fire tanks (1350KL) with diesel pump and electric
pump

  

Allowance of $200K for roof rainwater harvesting to ERF   

Allowance of $1M for on-site waste water treatment plant and subsoil
irrigation area

  

Allowance of $500K for 2 x 100KL diesel tanks incl. associated works   

Assume conveyor connects the ARC to IBA Process Building included in
Special Equipment/ Plant

  

Allowance of $5,25M for IBA Maturation Structure   

 Page 1 of 18
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Veolia Woodlawn Arc

Client:

221013_CIV

Veolia

Project:

Report:

Description Quantity Rate TotalUnitRef.
EARLY WORKS (EXCLUDED - UNDER REMEDIATION WORKS)

Early Works 161,787 m2 0.00 0

Subtotal Early Works 161,787 m2 0.00 0

EARLY WORKS (EXCLUDED - UNDER REMEDIATION WORKS) TOTAL  0

Page 2 of 18

13 October 2022



Veolia Woodlawn Arc

Client:

221013_CIV

Veolia

Project:

Report:

Description Quantity Rate TotalUnitRef.

Early Works

Cut & Fill   

Cut to site 149,300   m3 35.00 0

Fill to site 149,300   m3 35.00 0

Contaminated Soil   

Excavate contaminated soil cell under maturation pad 210,323   m3 65.00 0

Disposal soil assume VNM to maturation pad 210,323   m3 55.00 0

Clear 1000mm thick top layer of contaminated lead soil and moved into
contaminated soil cell 

210,323   m3 70.00 0

Note:   

Excluded   

Early Works TOTAL 0.00
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Veolia Woodlawn Arc

Client:

221013_CIV

Veolia

Project:

Report:

Description Quantity Rate TotalUnitRef.
MAIN WORKS

Substructure 12,925 m2 1,603.33 20,723,088

Columns 12,925 m2 398.47 5,150,240

Upper Floors 12,925 m2 48.19 622,900

Staircase 12,925 m2 28.84 372,700

Roof 12,925 m2 713.53 9,222,385

External Walls 12,925 m2 708.90 9,162,530

Windows 12,925 m2 44.24 571,800

External Door 12,925 m2 46.80 604,850

Internal Walls 12,925 m2 515.57 6,663,742

Internal Screens and Borrowed Lights 12,925 m2 42.09 544,000

Internal Doors 12,925 m2 10.13 130,900

Wall Finishes 12,925 m2 16.21 209,525

Floor Finishes 12,925 m2 29.67 383,425

Ceiling Finishes 12,925 m2 28.27 365,330

Fitments 12,925 m2 31.52 407,400

Hydraulic Services 12,925 m2 118.89 1,536,600

Mechanical Services 12,925 m2 99.13 1,281,300

Fire Protection and Fire Stopping 12,925 m2 137.18 1,773,105

Electric Light and Power 12,925 m2 1,015.51 13,125,510

Vertical Transport 12,925 m2 20.12 260,000

Builder's Work in Connection 5 % 17,976,515.00 898,826

Subtotal Main Works 12,925 m2 5,726.12 74,010,156

MAIN WORKS TOTAL 74,010,156

Page 4 of 18
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Veolia Woodlawn Arc

Client:

221013_CIV

Veolia

Project:

Report:

Description Quantity Rate TotalUnitRef.

Substructure

Disposal of GSW   EXCL

Foundation Pile   

Allow for mobilisation and demolibisation 1   item 200,000.00 200,000

600mm dia CFA piles - allow for 20m deep, 40 MPa concrete and
150kg/m3 reo 

13,020   m 600.00 7,812,000

Allow for removal of spoil - Excluded 3,679   m3 EXCL

Allow for trimming to pile heads 651   no 175.00 113,925

Footings   

Strip footings 600mm W x 800mm D - allow 40MPa concrete and 150kg/m3 1,629   m 470.00 765,630

Pad footing - 2700mm L x 900mm W x 1400mm D - allow 40 MPa concrete
and 150kg/3

75   no 3,335.00 250,125

Triangular pad footing - 2700mm W x 1400mm D - allow 40 MPa concrete
and 150kg/3

23   no 6,863.00 157,849

Pad footing - 2700mm L x 2700mm W x 1400mm D - allow 40 MPa
concrete and 150kg/3

2   no 10,000.00 20,000

Pad footing - 4500mm L x 2700mm W x 140mm D - allow 40 MPa concrete
and 150kg/3

2   no 16,670.00 33,340

Pad footing - 600mm D - allow 40 MPa concrete and 150kg/m3 432   m2 590.00 254,880

Allow for removal of spoil - Excluded 1,525   m3 EXCL

Slab on Ground   

300mm Thick RC pavement over 200mm thick crushed rock layer - allow
40 MPa concrete and 150kg/m3

9,188   m2 360.00 3,307,680

200mm thick - allow 40 MPa concrete and 150kg/m3 (Office) 860   m2 250.00 215,000

Allow for slab joints 10,048   m2 10.00 100,480

Bunker   

600mm dia CFA piles - 8m deep, allow for 40 MPa concrete and 150kg/m3
reo 

632   m 600.00 379,200

1200mm dia secant piles - 19m deep, allow 40 MPa concrete and
200kg/m3 reo

1,899   m 1,495.00 2,839,010

RC wall cast in front of secant piles to create a smooth surface - 1000mm
RC wall measured in below

1,204   m2 Incl

Pile cap - 600mm D - allow 40 MPa concrete and 150kg/3 reo 432   m2 590.00 254,880

Capping beam to tipping hall side - allow 40MPa concrete and 150kg/m3
reo

33   m 10,600.00 349,800

Bulk excavation to bunker 10,104   m3 65.00 656,760

Allow for dewatering of bunker 1   item 50,000.00 50,000

Provisional allowance for grout plug 1   item 30,000.00 30,000

1000mm thick RC walls- allow 40MPa concrete and 150kg/m3 reo 1,204   m2 975.00 1,173,900

1000mm thick ground slab - allow 40MPa concrete and 150kg/m3 722   m2 890.00 642,580

Allow for temporary propping of walls to bunker 1   item 100,000.00 100,000

Allow for removal of spoil - Excluded 12,689   m3 EXCL

Lift Pit   

Lift pit 1   no 10,000.00 10,000

Kerb   

Kerb to tipping hall with steel plate protection 100   m 220.00 22,000

Page 5 of 18
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Veolia Woodlawn Arc

Client:

221013_CIV

Veolia

Project:

Report:

Description Quantity Rate TotalUnitRef.
Engineered Fill   

Allow for stockpile excavated material and engineered fill within the
Woodlawn ERF in 200mm layers and compacted to 98% HILF

17,891.80   m3 55.00 984,049

Substructure TOTAL 20,723,088

Columns

Steel Columns   

Allowance for steel columns to main facility 9,988   m2 500.00 4,994,000

Allowance for steel columns to office area 2,604   m2 60.00 156,240

Columns TOTAL 5,150,240

Upper Floors

Suspended Slabs   

120mm thick Bondeck slab 1.0 BMT on steel beams allow for reinforcement
at 60kg/m3 to offices

1,743   m2 300.00 522,900

Maintenance Platforms   

Provisional allowance for maintenance platforms to process hall 1   item 100,000.00 100,000

Upper Floors TOTAL 622,900

Staircase

Reinforced Concrete Stairs   

Internal staircase incl. balustrades, finishes and etc. 63  
m/rise

3,000.00 189,000

Steel Staircase   

Steel stair case incl. balustrade to level 2 office 11  
m/rise

3,700.00 40,700

Feature Staircase   

Feature staircase to office incl. balustrades, finishes and etc 22  
m/rise

6,500.00 143,000

Staircase TOTAL 372,700

Roof

Roof Covering and Structure   

Roof measured flat - allow an extra 40% of curved roof   

Colorbond roof sheeting incl. purlins, sarking and insulation 20,563   m2 150.00 3,084,450

Structural steel framing to roof 20,563   m2 230.00 4,729,490

Provisional allowance for additional structural supports to roof for 2 no.
gantry crane 

1   item 1,000,000.00 1,000,000

Assume cranes included in specialist equipment budget   note

Roof Plumbing   

Roof drainage and down pipes 20,563   m2 15.00 308,445

Fall Arrest System   

Allow for fall arrest system 1   item 100,000.00 100,000

Roof TOTAL 9,222,385
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Veolia Woodlawn Arc

Client:

221013_CIV

Veolia

Project:

Report:

Description Quantity Rate TotalUnitRef.

External Walls

External Concrete Walls   

250mm thick precast concrete panels 5,270   m2 600.00 3,162,000

External Cladding   

Colourbond cladding incl. frame 6,886   m2 300.00 2,065,800

Translucent polycarbonate sheeting incl. frame 11,258   m2 310.00 3,489,980

Perforated mesh sheets as fins with steel frame - assume 400mm W 155   m2 750.00 116,250

Gabion Wall   

Gabion Wall - assume 3000mm thick 657   m3 500.00 328,500

External Walls TOTAL 9,162,530

Windows

Glazing   

Aluminium powedercoated framed performance glazing 464   m2 1,200.00 556,800

Allowance for circle aluminium powedercoated framed performance glazing 1   item 15,000.00 15,000

Windows TOTAL 571,800

External Door

Roller Doors   

6200mm W x 6000mm H roller door 7   no 33,500.00 234,500

6200mm W x 6400mm H roller door 1   no 35,750.00 35,750

6000mm W x 6000mm H roller door 1   no 32,400.00 32,400

8000mm W x 6400mm H roller door 4   no 46,100.00 184,400

Solid Core Doors   

Single leaf solid core fire door incl. frame, hardware and paint finish 4   no 2,000.00 8,000

3600mm W x 6000mm H double leaf solid core door incl. frame, hardware
and paint finish 

1   no 10,800.00 10,800

4600mm W x 6000mm H double leaf solid core door incl. frame, hardware
and paint finish 

3   no 13,800.00 41,400

4000mm W x 6000mm H double leaf solid core door incl. frame, hardware
and paint finish 

3   no 12,000.00 36,000

Glazed Doors   

Glazed sliding door to entrance to the office incl. frame and hardware 18   m2 1,200.00 21,600

External Door TOTAL 604,850
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Veolia Woodlawn Arc

Client:

221013_CIV

Veolia

Project:

Report:

Description Quantity Rate TotalUnitRef.

Internal Walls

Core Walls   

Lift core walls - 150mm thick, 40MPa concrete and 190kg/m3 reo ratio 131   m2 570.00 74,670

Partition Walls   

Blockwork with plaster both sides 1,022   m2 230.00 235,152

Internal Concrete Walls   

250mm thick precast concrete walls to offices 1,210   m2 600.00 726,000

250mm thick precast concrete walls to main facility 8,835   m2 600.00 5,301,000

Allow for 250mm thick 4000mm H in-situ RC push wall to perimeter of
tipping hall 

743   m2 440.00 326,920

Internal Walls TOTAL 6,663,742

Internal Screens and Borrowed Lights

Internal Windows   

Glazed windows to offices with powdercoated aluminium frame - assumed
full height 

561   m2 800.00 448,800

Glazed windows to stairs with powdercoated aluminium frame - assumed
full height 

119   m2 800.00 95,200

Internal Screens and Borrowed Lights TOTAL 544,000

Internal Doors

Glazed Doors   

Glazed sliding door to entrance to the office incl. frame and hardware 18   m2 1,200.00 21,600

Solid Core Doors   

Single leaf solid core door incl. frame, hardware and paint finish 15   no 1,500.00 22,500

Double leaf solid core door incl. frame, hardware and paint finish 12   no 3,800.00 45,600

Single leaf solid core fire door incl. frame, hardware and paint finish 7   no 2,200.00 15,400

Double leaf solid core door 4000mm W x 4000mm H incl. frame, hardware
and paint finish 

1   no 8,000.00 8,000

Hollow Core Doors   

Single leaf hollow core door inc. frame, hardware and paint finish 21   no 800.00 16,800

double leaf hollow core door to storage inc. frame, hardware and paint
finish 

1   no 1,000.00 1,000

Internal Doors TOTAL 130,900

Wall Finishes

Tiles   

Full height tiles to wet areas 683   m2 150.00 102,450

Paint   

Paint finish to walls 4,283   m2 25.00 107,075

Paint finish to main facility   EXCL

Wall Finishes TOTAL 209,525
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Veolia Woodlawn Arc

Client:

221013_CIV

Veolia

Project:

Report:

Description Quantity Rate TotalUnitRef.

Floor Finishes

Tiles   

Tiles to amenities/wet areas 245   m2 120.00 29,400

Tiles to ground floor reception 199   m2 400.00 79,600

Vinyl   

Vinyl incl. underlay 220   m2 90.00 19,800

Carpet   

Carpet incl. underlay 1,412   m2 80.00 112,960

Skirting   

Allow for ducted skirting 376   m 70.00 26,320

Allow for timber skirting incl. paint 837   m 25.00 20,925

Resilient Floor Finishes   

Epoxy to store and comms 12   m2 40.00 480

Hardener/sealer 9,394   m2 10.00 93,940

Floor Finishes TOTAL 383,425

Ceiling Finishes

Suspended ceiling tiles to office areas and corridors 2,271   m2 85.00 193,035

E/O for moisture resistant plasterboard 232   m2 5.00 1,160

Shadow Lines   

Allow for shadow lines 1,213   m 45.00 54,585

FC Sheeting   

Allow for FC sheeting to undercroft 333   m2 350.00 116,550

Exposed ceiling to main facility   note

Ceiling Finishes TOTAL 365,330
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Veolia Woodlawn Arc

Client:

221013_CIV

Veolia

Project:

Report:

Description Quantity Rate TotalUnitRef.

Fitments

Loose Furniture   

Loose Furniture   EXCL

Fitments   

Toilets 24   no 450.00 10,800

Accessible toilets 4   no 1,500.00 6,000

Sinks 22   no 450.00 9,900

Mixers 22   no 350.00 7,700

Urinals 4   no 1,200.00 4,800

Fitout to change rooms 52   m2 250.00 13,000

Toilet and shower cubicles 36   no 800.00 28,800

Grab rails 4   no 800.00 3,200

Hand dryer 16   no 1,500.00 24,000

Soap dispenser 22   no 300.00 6,600

Lockers 30   no 1,500.00 45,000

Provisional allowance for bollards and mirrors throughout the facility 1   item 20,000.00 20,000

Provisional allowance for safety barriers 1   item 50,000.00 50,000

Joinery   

Kitchen joinery 18   m 1,200.00 21,600

Lab joinery 34   m 1,000.00 34,000

Office joinery 16   m 800.00 12,800

Vanity joinery 14   m 800.00 11,200

Reception desk 4   m 2,000.00 8,000

Signage   

Provisional allowance for building signage 1   item 50,000.00 50,000

Provisional allowance for statutory signage throughout 1   item 20,000.00 20,000

Traffic Lights   

Provisional allowance for traffic lights to tipping hall 1   item 20,000.00 20,000

Fitments TOTAL 407,400

Hydraulic Services

Hydraulics   

Hydraulic services to wet areas 1   item 127,500.00 127,500

General allowance for hydraulic services throughout main facility 9,394   m2 150.00 1,409,100

Hydraulic Services TOTAL 1,536,600
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Veolia Woodlawn Arc

Client:

221013_CIV

Veolia

Project:

Report:

Description Quantity Rate TotalUnitRef.

Mechanical Services

Mechanical Services   

Air-conditioning to office area 2,038   m2 350.00 713,300

Allowance for 2 x 100KL diesel tanks incl. associated works 1   item 500,000.00 500,000

Ventilation   

Ventilation to wet areas 14   no 1,500.00 21,000

Ventilation to lab and lab store 3   no 3,000.00 9,000

Allowance for ventilation motor control room, turbine hall and all electrical
battery rooms 

1   item 35,000.00 35,000

Allowance for ventilation to air compressor room 1   item 3,000.00 3,000

Mechanical Services TOTAL 1,281,300

Fire Protection and Fire Stopping

Fire   

Fire services to main facility 9,394   m2 180.00 1,690,920

Fire services to office 2,271   m2 35.00 79,485

Fire extinguisher to office (3/level) 9   no 300.00 2,700

Fire Protection and Fire Stopping TOTAL 1,773,105

Electric Light and Power

Electrical   

Electrical services to main facility 9,394   m2 190.00 1,784,860

Electrical services to office area 2,271   m2 150.00 340,650

Distribution Boards 1   item 1,000,000.00 1,000,000

Substation and Kiosk 1   item 10,000,000.00 10,000,000

Electric Light and Power TOTAL 13,125,510

Vertical Transport

Lift   

Lift servicing 3 levels 1   no 60,000.00 60,000

Provisional allowance for electrically operated goods lift (scope to be
confirmed)

1   item 200,000.00 200,000

Vertical Transport TOTAL 260,000

Page 11 of 18

13 October 2022



Veolia Woodlawn Arc

Client:

221013_CIV

Veolia

Project:

Report:

Description Quantity Rate TotalUnitRef.
EXTERNAL WORKS & SERVICES 

Roads, Footpaths and Paved Areas 148,861 m2 119.58 17,801,375

Boundary Walls, Fencing and Gates 148,861 m2 35.60 5,300,000

Landscaping and Improvements 148,861 m2 43.67 6,501,125

External Fitments 148,861 m2 0.13 19,000

External Services 148,861 m2 88.30 13,143,815

Subtotal External Works and Services 148,861 m2 287.28 42,765,315

EXTERNAL WORKS & SERVICES  TOTAL 42,765,315
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Veolia Woodlawn Arc

Client:

221013_CIV

Veolia

Project:

Report:

Description Quantity Rate TotalUnitRef.

Roads, Footpaths and Paved Areas 

Pavement   

300mm Thick RC pavement over 200mm thick crushed rock layer - allow
40 MPa concrete and 150kg/m3 (include road access from Collector Road

44,561   m2 360.00 16,041,960

Line marking to hardstand 44,561   m2 5.00 222,805

Line marking to ramp 1,282   m2 5.00 6,410

Kerb & Gutter   

Kerb and gutter 4,651   m 200.00 930,200

Bridges   

Provisional allowance for weight bridge 2   no 300,000.00 600,000

Roads, Footpaths and Paved Areas  TOTAL 17,801,375

Boundary Walls, Fencing and Gates

Fencing & Gates   

Allowance for modification of existing fence 1   item 50,000.00 50,000

IBA Maturation Structure   

Allow for IBA Maturation Structure (conveyor allowed separately in
Specialist Equipment)

15,000   m2 350.00 5,250,000

Boundary Walls, Fencing and Gates TOTAL 5,300,000

Landscaping and Improvements

Allowance for new turfing/mass planting 74,315   m2 75.00 5,573,625

Large trees 11   no 5,000.00 55,000

Small/medium trees 37   no 2,500.00 92,500

Settlement ponds - assume 1500mm deep 1   item 780,000.00 780,000

Landscaping and Improvements TOTAL 6,501,125

External Fitments 

Wheel stops 60   no 150.00 9,000

Provisional allowance for bollards 1   item 5,000.00 5,000

Provisional allowance for traffic mirrors 1   item 5,000.00 5,000

External Fitments  TOTAL 19,000
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Veolia Woodlawn Arc

Client:

221013_CIV

Veolia

Project:

Report:

Description Quantity Rate TotalUnitRef.

External Services 

Electrical Services   

Allow for external lighting generally - only to paved areas 44,561   m2 15.00 668,415

Allow for reticulation of lighting 1   item 100,000.00 100,000

Allow for connection to existing main 1   item 100,000.00 100,000

External Fire Mains   

Fire mains (to perimeter to site) 2,816   m 200.00 563,200

Allowance for fire tanks (1350KL) with diesel pump and electric pump 1   item 1,000,000.00 1,000,000

Stormwater   

Allowance for connection to stormwater 1   item 100,000.00 100,000

Allow for stormwater drainage 44,561   m2 200.00 8,912,200

Allowance for subsoil drainage 5,000   m 100.00 500,000

Allowance for roof rainwater harvesting to ERF 1   item 200,000.00 200,000

Allowance for on-site waste water treatment plant and subsoil irrigation area 1   item 1,000,000.00 1,000,000

External Services  TOTAL 13,143,815
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Project:

Report:

Description Quantity Rate TotalUnitRef.
SPECIALIST EQUIPMENT 

Specialist Equipment 12,925 m2 32,470.00 419,674,760

Subtotal Main Works 12,925 m2 32,470.00 419,674,760

SPECIALIST EQUIPMENT  TOTAL 419,674,760
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Veolia Woodlawn Arc

Client:
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Veolia

Project:

Report:

Description Quantity Rate TotalUnitRef.

Specialist Equipment

Specialist Equipment   

Pricing estimate has been provided by Veolia   note

300ktpa Reference Plant converted to AUD 1   item 222,400,000.0
0

222,400,000

Conversion from 300ktpa to 380ktpa 1   item 60,000,000.00 60,000,000

Conversion for Australia context 1   item 56,500,000.00 56,500,000

Contingency 1   item 33,900,000.00 33,900,000

Utility interconnection costs 1   item 3,452,000.00 3,452,000

Encapsulation Cell   

Pricing provided by Veolia   note

Stage 1 (cells 1A & 1B) 1   item 11,446,540.00 11,446,540

Stage 2 (cells 2A & 2B) 1   item 7,153,240.00 7,153,240

Stage 3 (cells 3A & 3B) 1   item 7,736,400.00 7,736,400

Stage 4 (cells 4A & 4B) 1   item 12,706,580.00 12,706,580

Mobile Plant   

Pricing estimate has been provided by Veolia dated 13/10/22   note

Front End Loader 2   no 350,000.00 700,000

Forklift 1   no 70,000.00 70,000

Skid Steer 1   no 80,000.00 80,000

Container Handler 2   no 420,000.00 840,000

Excavator 1   no 350,000.00 350,000

Hook Truck 1   no 200,000.00 200,000

Articulated Dump Truck 1   no 250,000.00 250,000

Hook Bins 6   no 15,000.00 90,000

Containers 120   no 15,000.00 1,800,000

Specialist Equipment TOTAL 419,674,760
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Description Quantity Rate TotalUnitRef.
REPLACEMENT PLANT AND EQUIPMENT

Mobile Plant Replacement 12,925 m2 985.69 12,740,000

Subtotal Mobile Plant Replacement 12,925 m2 985.69 12,740,000

REPLACEMENT PLANT AND EQUIPMENT TOTAL 12,740,000
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Client:
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Report:

Description Quantity Rate TotalUnitRef.

Mobile Plant Replacement

Mobile Plant Replacement   

Pricing estimate has been provided by Veolia dated 13/10/22   note

Front End Loader 3   no 700,000.00 2,100,000

Forklift 2   no 70,000.00 140,000

Skid Steer 2   no 80,000.00 160,000

Container Handler 3   no 840,000.00 2,520,000

Excavator 3   no 350,000.00 1,050,000

Hook Truck 3   no 200,000.00 600,000

Articulated Dump Truck 2   no 250,000.00 500,000

Hook Bins 3   no 90,000.00 270,000

Containers 3   no 1,800,000.00 5,400,000

Mobile Plant Replacement TOTAL 12,740,000
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