



Newcastle Office

Ground Floor, 241 Denison Street, Broadmeadow, NSW Australia 2292

PO Box 428, Hamilton, NSW Australia 2303

T +61 2 4961 6500 F +61 2 4961 6794 E newcastle@rpsgroup.com.au W rpsgroup.com.au

Our Ref: PR10437111,12,13/14,15/16&17:GG

Date: 19 September 2012

Attn: Tracy Davey
MERITON
LEVEL 11, MERITON TOWER
528 KENT STREET
SYDNEY NSW 2000

Dear Tracy,

RE: 61 MOBBS LANE, EPPING : BUILDINGS 11,12,13/14,15/16&17.

Attached is the Capital Investment Value estimate in the amount of Ninety Four Million Two Hundred and Eighty Seven Thousand One Hundred and Seventy Eight Dollars (\$94,287,178) exclusive of GST for the above development, based on the drawings listed in the Schedule of Information.

The Capital Investment Value has been calculated in accordance with the definition contained in clause 3(2)(a) of the State Environmental Planning Policy (Major Projects), as listed below:

“the **capital investment value** of development includes all costs necessary to establish and operate the development, including the design and construction of buildings, structures, associated infrastructure and fixed or mobile plant and equipment (but excluding GST, as defined by A New Tax System (Goods and Services Tax) Act 1999 of the Commonwealth, and land costs)”

The total costs have excluded land, marketing, sales, GST, operating costs after construction, profit margin and contingencies.

We trust this information is sufficient for your purposes; however should you require any further details or clarification, please do not hesitate to contact the writer by telephone.

Yours sincerely

RPS

Greg Gibson
Senior Quantity Surveyor
B.Build.A. BSc (QS), AAIQS.

Mobbs Lane-Stage 3: Blocks 11,1,13/14,15/16&17

Job Name : PR104371MOBBSSTAGE3

Job Description

Client's Name: Meriton Apartments

324Residential units with basement parking -
Buildings 11,12,13/14,15/16&17

Trd No.	Trade Description	Trade %	Cost/m2	Sub Total	Mark Up %	Trade Total
1	Site Preparation	0.04		39,686		39,686
2	Excavation	0.74		693,716		693,716
3	Substructure	4.14		3,902,148		3,902,148
4	Columns	2.18		2,055,132		2,055,132
5	Upper floors	9.60		9,052,984		9,052,984
6	Staircases and Balustrades	0.80		755,526		755,526
7	Roof	0.94		884,487		884,487
8	External Walls, Windows and Balustrades	8.71		8,211,854		8,211,854
9	Internal walls and Doors	7.82		7,370,724		7,370,724
10	Floor Finishes	2.92		2,748,847		2,748,847
11	Wall Finishes	1.54		1,448,131		1,448,131
12	Ceiling Finishes	1.58		1,491,488		1,491,488
13	Fitments	2.18		2,055,132		2,055,132
14	Painting	1.77		1,664,917		1,664,917
15	Joinery and Metalwork	5.67		5,350,279		5,350,279
16	Hydraulic Services	5.95		5,610,422		5,610,422
17	Electrical Installation	5.58		5,263,565		5,263,565
18	Mechanical Services	7.97		7,518,139		7,518,139
19	Fire Services	3.47		3,269,133		3,269,133
20	Lift Installation	1.97		1,856,000		1,856,000
21	Garbage Chute	0.40		381,600		381,600
22	External Services	0.69		650,358		650,358
23	Landscaping and Siteworks	1.10		1,040,573		1,040,573
24	Preliminaries- incl. site supervision and labour, crane hire, scaffold, site sheds and offices, small tools, hoardings and fences, insurances etc.	14.00		13,196,671		13,196,672
25	Subtotal					<u>86,511,513</u>
26	Fees and Contributions	8.17		7,706,365		7,706,365
27	Operating costs - during construction.	0.07		69,300		69,300
28	GST EXCLUSIVE SUBTOTAL					<u>94,287,178</u>
29	GST - EXCLUDED					
30	GST EXCLUSIVE TOTAL					<u>94,287,178</u>
31	SCHEDULE OF INFORMATION					
32	SCHEDULE OF EXCLUSIONS					

Mobbs Lane-Stage 3: Blocks 11,1,13/14,15/16&17

Job Name :	PR104371MOBBSSTAGE3	Job Description
Client's Name:	Meriton Apartments	324Residential units with basement parking - Buildings 11,12,13/14,15/16&17

Trd No.	Trade Description	Trade %	Cost/m2	Sub Total	Mark Up %	Trade Total
		100.00		94,287,177		94,287,178
					Final Total : \$	94,287,178

Mobbs lane-Stage 3:Blocks 11,12,13/14, 15/16 &17

Job Name :	PR104371MOBBSSTAGE3	Job Description
Client's Name:	Meriton Apartments	324Residential units with basement parking - Buildings 11,12,13/14,15/16&17

Item No.	Item Description	Quantity	Unit	Rate	Mark Up %	Amount
Trade : 31 <u>SCHEDULE OF INFORMATION</u>						
1	Architectural Drawings prepared by PTW Architects: Epping Parklands Masterplan, Schedule of apartment numbers, SK1000 to SK 1013		Note			
2	Written information received from Meriton Apartments Pty Ltd.		Note			
<u>SCHEDULE OF INFORMATION</u>					Total :	

Mobbs lane-Stage 3:Blocks 11,12,13/14, 15/16 &17

Job Name :	<u>PR104371MOBBSSTAGE3</u>	<u>Job Description</u>
Client's Name:	<u>Meriton Apartments</u>	324Residential units with basement parking - Buildings 11,12,13/14,15/16&17

Item No.	Item Description	Quantity	Unit	Rate	Mark Up %	Amount
Trade : 32 <u>SCHEDULE OF EXCLUSIONS</u>						
1	Land costs and legal fees		Note			
2	Holding costs and interest charges		Note			
3	Soil remediation		Note			
4	Unknown ground conditions		Note			
5	Excavation in rock		Note			
6	Loose furniture and equipment		Note			
7	Delay costs		Note			
8	Site allowance		Note			
9	Works outside site boundary		Note			
10	Building maintenance unit		Note			
11	Garbage bins		Note			
12	Structural Drawings		Note			
13	Geotechnical survey		Note			
14	Operating costs during occupation		Note			
15	GST		Note			
<u>SCHEDULE OF EXCLUSIONS</u>					Total :	