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4 September 2024 

 
Goodman Property Services  
1-11 Hayes Road 
Rosebery NSW 2018 
 
Attention: Stephanie Partridge 
Email: Stephanie.Partridge@goodman.com 
 
 
Dear Sir 
 
OAKDALE EAST INDUSTRIAL ESTATE PRECINCT 2 – WAREHOUSE 2A-2 
REQUEST FOR SEAR – QUANTITY SURVEYOR’S INITIAL COST ADVICE 
 
This letter has been prepared to accompany a request for Secretary’s Environmental Assessment 

Requirements. 
 
The development of a warehouse and distribution centre is identified under Schedule 1, Clause 12(1) of State 
Environmental Planning Policy (Planning Systems) 2021 as being state significant development:  
 
12 Warehouses or distribution centres 

(1)  Development that has an estimated development cost of more than the relevant amount for the 
purpose of warehouses or distribution centres (including container storage facilities) at one location and 
related to the same operation. 
(2)  This section does not apply to development for the purposes of warehouses or distribution centres to 
which section 18 or 19 applies. 
(3)  In this section— 
relevant amount means— 

(a)  for development in relation to which the relevant environmental assessment requirements are 
notified under the Act on or before 31 May 2023—$30 million, or 
(b)  for any other development—$50 million. 
 

At this stage, based on the current architectural documentation developed by SBA Architects dated 29 
August 2024, the Estimated Development Cost (EDC) will exceed the $50 million threshold referenced 
above for Warehouse 2A-2, which forms part of the overall Oakdale East Industrial Stage Precinct 2 
development.  
 
Initial estimates carried out indicate a forecast EDC of $55.5 million for Warehouse 2A-2. We refer to the 
appended a high level summary for further details. RLB will further review and confirm the EDC as part of 
the final SSDA submission, however,  
 

We trust this is of assistance and will be pleased to provide any further information, which you may require 

upon request. 

 

Kind regards, 

 

 

 

 

Michael Mihailou 

Director 

Rider Levett Bucknall 

michale.mihailou@au.rlb.com  
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OAKDALE EAST ESTATE, PRECINCT 2 | REQUEST FOR SEARS 2 

OAKDALE EASTE INDUSTRIAL ESTATE, PRECINCT 2 
WAREHOUSE 2A-2 INDICATIVE ORDER OF COST ($/m2) 
 

 

Item Qty Unit Rate Cost

Warehouse     34,480 m2          950      32,756,000 

Office incl. dock office         1,052 m2       4,000        4,208,000 

Awning       4,205 m2          500         2,102,500 

Hardstand      10,800 m2          350        3,780,000 

Carparking        5,688 m2          200          1,137,600 

Site Works         5,915 m2           100            591,480 

Co ns t r uc t io n       4 4 ,575 ,58 0  

Consultants Fees 5%         2,228,779 

Authority Fees 0.25%              111,439 

Tenant Fitout/plant/equipment     34,480 m2 120         4,137,600 

Contingency (5%) 5%         2,228,779 

Escalation (Say 12 months) 5%         2,228,779 

TOTAL EDC       55 ,510 ,9 56  


