
From: Paul Hedge
To: Joanna Bakopanos
Cc: Jeff Bannerman; Pamela Morales
Subject: RE: First Building - agency contact and additional questions
Date: Monday, 8 November 2021 6:00:57 PM
Attachments: PR-012132 - AMRF CIV Report.pdf

Hi Joanna,
 
Please find attached updated CIV details for SSD-25452459.
 
The table shows the Cost schedule based on the CIV report and the equipment schedule.
We will update the CIV report to include the equipment schedule, but trust that this information
is provides the detail required for the calculation of the fee.
 
I have also attached the building CIV report.
 
If you have any queries please do not hesitate to call.
 
Regards
 

Bradfield First Building
Cost component CIV
Construction Costs $        29,053,474
Preliminaries and Margin $           5,694,481
Long Service Levy $              121,618
Design consultant Fees $           1,500,000
Initial CIV Report $        36,369,573
   
Equipment $           3,284,200
   
Total $        39,653,773

Equipment Function Equipment Type No Cost

Industrial
robot/cobot/continuous

automation

Medium industrial robot 2 $              435,000
Small industrial robot 2 $                 72,000
Large industrial robot 1 $              450,000
Conveyors and associated
automation

2
$           1,350,000

Collaborative robot 1 $                 36,000

VR/AR suite

Hololens 2 (AR headsets) 2 $                 11,200
HTC Vive (VR Headsets) 2 $                   3,400
Handheld devices 5 $                   7,000
Graphics PCs 3 $                 18,600

Other measurement

Confocal microscope 1 $              152,000
Optical microscope 1 $                 77,000
Metrology table 1 $                 17,000
Measurement Equipment 1 $                   5,000

mailto:Paul.Hedge@wpca.sydney
mailto:Joanna.Bakopanos@planning.nsw.gov.au
mailto:Jeff.Bannerman@wpca.sydney
mailto:pamela.morales@planning.nsw.gov.au



WTP Australia Pty Ltd ACN 605 212 182 ABN 69 605 212 182 


Level 26, 45 Clarence Street Sydney NSW 2000 


T +61 2 9929 7422 E sydney@wtpartnership.com.au 


4 November 2021 


Western Parkland City Authority 


C/- Stephen Bloomer 


Senior Development Manager 


Level 2, 10 Valentine Avenue,  


Parramatta NSW 2150 


stephen.bloomer@wpca.sydney 


Dear Stephen, 


ADVANCED MANUFACTURING RESEARCH FACILITIES – FIRST BUILDING 


CAPITAL INVESTMENT VALUE QUANTITY SURVEYOR’S REPORT 


As requested, WT have prepared a Capital Investment Value (CIV) Report for the works at the above 


and advise that the estimated CIV at rates current in November 2021 is $36,369,573 exclusive of 


GST. 


We refer you to the attached report which provides Main Summary of Costs together with Schedule 


of Information Used, Assumptions and Exclusions.


We trust the enclosure is in accordance with your requirements, however please do not hesitate to 


contact us should you require any further information or wish to discuss any aspect of the report. 


Yours faithfully 


KEVIN DAVIS 


National Director 


WT 


WT REF: PR-012132 



mailto:stephen.bloomer@wpca.sydney
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CONTACT 


DETAIL DESCRIPTION 


Name of Company/Trading Name WTP Australia Pty Ltd 


ABN 69 605 212 182 


Name of Representative Kevin Davis 


Position National Director 


Head Office Address Level 26, 45 Clarence Street, Sydney 


Telephone +61 2 9929 7422 


Mobile 0433 728 237 


Email kdavis@wtpartnership.com.au 
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1 EXECUTIVE SUMMARY 


As requested WT have prepared this Capital Investment Value (CIV) of the project in accordance with 


the definition contained in the State Environmental Planning Policy (Major Development) 2005.  


Under this policy, the CIV has the same meaning as in the Environmental Planning Assessment 


Regulation 2000 amended 7 May 2010 to the following 


Capital investment value of a development or project includes all costs necessary to establish and 


operate the project, including the design and construction of buildings, structures, associated 


infrastructure and fixed or mobile plant and equipment, other than the following costs: 


a) amounts payable, or the cost of land dedicated, or any other benefit provided, under a 


condition imposed under Division 6 or 6A of Part 4 of the Environmental Planning and 


Assessment Act or a planning agreement under that Division 


b) costs relating to any part of the development or project that is the subject of a separate 


development consent or project approval 


c) land costs (including any costs of marketing and selling land) 


d) GST (as defined by A New Tax System (Goods and Services Tax) Act 1999 of the 


Commonwealth). 


Based upon the above definition we estimate the CIV for the project to be $36,369,573 excluding 


GST, as summarised below. 


2 SUMMARY OF COSTS 


 CIV ESTIMATE  $ (EXCL GST) 


1 SITE PREPARATION AND EARTHWORKS  190,857 


2 SUBSTRUCTURE  1,162,362 


3 COLUMNS  311,500 


4 UPPER FLOORS  443,000 


5 STAIRCASES  278,000 


6 ROOF  5,730,850 


7 EXTERNAL WALLS AND FACADE  3,941,500 


8 INTERNAL WALLS AND SCREENS  1,423,590 


9 INTERNAL DOORS  71,500 


10 WALL FINISHES  101,830 


11 FLOOR FINISHES  946,740 
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12 CEILING FINISHES  56,125 


13 FIXTURES AND FITTINGS  1,258,500 


14 HYDRAULICS SERVICES  882,453 


15 ELECTRICAL SERVICES  2,321,788 


16 AUDIO VISUAL EQUIPMENT & FITOUT  250,000 


17 MECHANICAL SERVICES  1,764,905 


18 FIRE SERVICES  352,981 


19 LIFT SERVICES  250,000 


20 EXTERNAL WORKS  4,336,364 


21 EXTERNAL SERVICES AND INFRASTRUCTURE  2,960,630 


  SUBTOTAL (EXCL GST) 29,053,474 


22 PRELIMINARIES  4,358,021 


23 MARGIN  1,336,460 


  SUBTOTAL (EXCL GST) 34,747,955 


24 LONG SERVICE LEVY  121,618 


25 DESIGN CONSULTANT FEES  1,500,000 


  TOTAL (EXCL GST) 36,369,573 
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3 SCHEDULE OF INFORMATION USED 


The following information was used and or considered in the preparation of the estimate for CIV 


purposes: 


 Drawings prepared by Hassell Ltd 


 0001 Rev 1 - Cover Sheet 


 0101 Rev 1 – Existing Site Plan 


 0102 Rev 1 – Site Plan 


 1101 Rev 1 – Lower Ground Plan 


 1102 Rev 1 – Ground Floor Plan 


 1103 Rev 1 – Level 1 Plan 


 1104 Rev 1 – Roof Plan 


 2001 Rev 1 – North/South Elevations 


 2002 Rev 1 – East/West Elevations 


 3001 Rev 1 - Sections  


     


4 ASSUMPTIONS & EXCLUSIONS 


The CIV estimate is subject to the following assumptions and exclusions in accordance with the 


NSW Government Planning Circular, PS 10-008, New definition of capital investment, issued 10 May 


2010. 


4.1 ASSUMPTIONS  


 Assumed excavated materials are placed on site 100% 


 CLT/Glulam timber framed construction 


 600mm piling, 5.00m deep 


 Raised access floor to workspace areas 


 Full depth asphalt pavement profile assumed as 300mm thick selected material, 145mm AC20 


and 50mm AC14.  


 New interlocked road pavement profile assumed as 80mm thick interlock, 30mm mortar and 


200mm 32 MPA and SL92.     


 Assumed 10% of landscape area covers under concrete footpath and the profile of the concrete 


footpath as 100mm Thick concrete slab on top of 150mm compact filling with Broom finish to 


the concrete surface - assumed 10% landscape area required footpath.  


 Porous pavement profile in car park area assumed as 100mm thick crushed rock, Standard 


FiltaPave Topping is a charcoal colour and is 50mm thick.   
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 Temporary all weather access road Assumed 300mm Thick selected material, 7mm C170 low 


cutter seal and 60mm AC20  


 Temporary Road - Assumed 300mm Thick selected material and 7mm C170 low cutter seal 


 Assumed proposed new trees are 400L 


 Assumed 40% of landscaping area covers soft landscaping which includes 3 pots per/m2 


including 300mm topsoil 


 Assumed 50% of landscaping area covers turfing 


 $150,000 allowance has been included for interim pumping station 


 $250,000 allowance has been included for substation  


 Assumed streetlight required at every 100m2 of the road surface area and for parking area 


 Preliminaries at 15% 


 Margin at 4%      


4.2 EXCLUSIONS 


 Site contamination/ remediation  


 Sewer reticulation works  


 Loose FF&E to general areas.  


 Artwork 


 Legal fees, taxes and duties 


 Finance and related fees and charges 


 Land purchasing and holding costs 


 Latent conditions other than those included in the estimate 


 Escalation beyond the base date 


 Statutory fees and charges 


 GST 


 


5 EMPLOYMENT/ JOBS 


We estimate the number of jobs created by the project to be approximately 150 No. 
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WT ESTIMATE - CIV PURPOSES


ADVANCED MANUFACTURING RESEARCH
(AMRF) FACILITIES







WT ESTIMATE - CIV PURPOSES
AMRF FIRST BUILDING PBE - CIV


DESCRIPTION UNIT RATE TOTALREF.


Estimate Summary


QUANTITY


AMRF First Building - Preliminary Budget Estimate Rev 02 for CIV
Estimate
Based on drawings dated 28 October 2021, Civil and External
Services drawings recieved 01, 02 November 2021
Site Preparation and Earthworks 44 190,8571/A 4,291 m2


Substructure 339 1,162,3621/B 3,427 m2


Columns 91 311,5001/C 3,427 m2


Upper Floors 129 443,0001/D 3,427 m2


Staircases 81 278,0001/E 3,427 m2


Roof 1,672 5,730,8501/F 3,427 m2


External Walls and Facade 1,150 3,941,5001/G 3,427 m2


Internal Walls and Screens 415 1,423,5901/H 3,427 m2


Internal Doors 21 71,5001/J 3,427 m2


Wall Finishes 30 101,8301/K 3,427 m2


Floor Finishes 282 964,7401/L 3,427 m2


Ceiling Finishes 16 56,1251/M 3,427 m2


Fixtures, Fittings & Equipment 367 1,258,5001/N 3,427 m2


Hydraulic Services 258 882,4531/P 3,427 m2


Electrical Services 677 2,321,7881/Q 3,427 m2


Audio Visual Equipment & Fitout 73 250,0001/R 3,427 m2


Mechanical Services 515 1,764,9051/S 3,427 m2


Fire Services 103 352,9811/T 3,427 m2


Lift Services 73 250,0001/U 3,427 m2


External Works 1,265 4,336,3641/V 3,427 m2


External Services and Infrastructure 864 2,960,6301/W 3,427 m2


Preliminaries, Supervision & Margin (15%) 4,358,021


Margin (4%) 1,336,460


Long Service Levy 121,618


Design Fees 1,500,000


DEVELOPMENT BUDGET FOR CIV PURPOSES 10,613 36,369,5731/X 3,427 m2


 Total Cost 36,369,573
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UNIT RATE


WT ESTIMATE - CIV PURPOSES
AMRF FIRST BUILDING PBE - CIV


Estimate Details


REF. QUANTITYDESCRIPTION TOTAL


SITE PREPARATION AND EARTHWORKS


Site preparation, including topsoil stripping (assume 300mm deep) m2 5.00 21,4572/A 4,291


Cut to Fill across site m3 20.00 52,8402/B 2,642


Excavation for lower ground m3 60.00 6,6002/C 110


Excavation for tanks m3 60.00 6,3602/D 106


Removal of surplus spoil on site (assumed clean) - 100% m3 25.00 103,6002/E 4,144


Total - Site Preparation and Earthworks 190,857


SUBSTRUCTURE


Allow for piling m2 60.00 158,4702/F 2,641


Allow for pile caps m2 10.00 26,4172/G 2,641


Allow for slab on ground lower ground m2 200.00 43,8302/H 219


Allow for slab on ground (public interface) m2 200.00 75,7262/J 379


Allow for slab on ground (manufacturing hall) m2 400.00 405,1952/K 1,013


Allow for slab on ground (plaza) m2 200.00 109,4002/L 547


Allow for slab on ground (entrance ramp) m2 200.00 56,2002/M 281


Allow for suspended slab (work place) m2 325.00 281,1252/N 865


Allow for lift pit m2 1,000.00 6,0002/P 6


Total - Substructure 1,162,362


COLUMNS


Circular CLT Columns no2/Q 32


Assume 600mm diam. in m3 (32no) m3 3,500.00 311,5002/R 89


Total - Columns 311,500


UPPER FLOORS


Allow for timber framed floor including all associated primary and
secondary members


m2 500.00 443,0002/S 886


Total - Upper Floors 443,000


STAIRCASES


Allow for interconnecting stair from Ground Floor to Level 1 m/ris
e


50,000.00 200,0002/T 4


Allow for stairs between public interface and workspace (2no. 2m
wide)


m/ris
e


15,000.00 30,0002/U 2


Allow for core stairs m/ris
e


4,000.00 36,0002/V 9


Allow for stairs to Manufacturing Hall mezz m/ris
e


4,000.00 12,0002/W 3


Total - Staircases 278,000


ROOF
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UNIT RATE


WT ESTIMATE - CIV PURPOSES
AMRF FIRST BUILDING PBE - CIV


Estimate Details


REF. QUANTITYDESCRIPTION TOTAL


Allow for timber roof including green areas (no roof line drawn -
assumed area) including allowance for integrated rooflights


m2 1,500.00 5,391,0003/A 3,594


Allow for roof plumbing m2 25.00 89,8503/B 3,594


Allow for safety access system item 25,000.00 25,0003/C 1


Viewing platform item 225,000.00 225,0003/D 1


Total - Roof 5,730,850


EXTERNAL WALLS AND FACADE


Lower Ground


Masonry wall construction m2 500.00 182,0003/E 364


Ground/Upper Floor


Glazed wall system m2 1,750.00 3,543,7503/F 2,025


Roof


Walling system to roof accommodation m2 750.00 141,7503/G 189


External Doors


Allow for double swing door no 5,000.00 5,0003/H 1


Extra for Manufacturing Hall access m2 3,250.00 39,0003/J 12


Extra over for automatic sliding doors no 15,000.00 30,0003/K 2


Total - External Walls and Facade 3,941,500


INTERNAL WALLS AND SCREENS


Lower Ground


Allow for masonry walls m2 250.00 62,7503/L 251


Ground


Core walls m2 500.00 211,5003/M 423


Partition walls m2 175.00 30,4503/N 174


Glazed walls m2 1,000.00 472,0003/P 472


Extra over for hinged single door no 2,000.00 4,0003/Q 2


Balustrading m 1,500.00 35,7003/R 24


Allow for toilet partition incl doors no 2,000.00 16,0003/S 8


Level 1


Core walls m2 500.00 112,5003/T 225


Partition walls m2 175.00 24,1503/U 138


Glazed walls m2 1,000.00 407,0003/V 407


Extra over for hinged single door no 2,000.00 8,0003/W 4


Balustrading m 1,500.00 26,7903/X 18


Allow for toilet partition incl doors no 2,000.00 6,0003/Y 3


Roof


Allow for masonry walls m2 250.00 6,7503/Z 27


Total - Internal Walls and Screens 1,423,590
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UNIT RATE


WT ESTIMATE - CIV PURPOSES
AMRF FIRST BUILDING PBE - CIV


Estimate Details


REF. QUANTITYDESCRIPTION TOTAL


INTERNAL DOORS


Lower Ground


Single solid core doors no 2,500.00 10,0004/A 4


Double solid core doors no 3,500.00 14,0004/B 4


Ground


Single solid core doors no 2,500.00 22,5004/C 9


Level 1


Single solid core doors no 2,500.00 20,0004/D 8


Roof


Single solid core doors no 2,500.00 5,0004/E 2


Glazed doors included in Internal Walls and Screens note4/F


Total - Internal Doors 71,500


WALL FINISHES


Lower Ground


Painting to walls m2 15.00 7,5154/G 501


Ground


Plasterboard, framing and painting to inner face core walls m2 70.00 29,6104/H 423


Painting to partition walls m2 15.00 5,2204/J 348


Tiling to partition walls m2 200.00 23,4004/K 117


Splashbacks to tea points m2 500.00 3,0004/L 6


Level 1


Plasterboard, framing and painting to inner face core walls m2 70.00 15,7504/M 225


Painting to partition walls m2 15.00 4,1404/N 276


Tiling to partition walls m2 200.00 12,4004/P 62


Roof


Painting to walls m2 15.00 7954/Q 53


Total - Wall Finishes 101,830


FLOOR FINISHES


Allow for floor finishes to the following areas:


Amenities m2 250.00 17,5004/R 70


Bike Store/Plant Areas/Core Areas m2 40.00 20,0004/S 500


Manufacturing Hall m2 150.00 139,8004/T 932


Manufacturing Hall AR/VR m2 150.00 12,3004/U 82


Public Interface m2 150.00 62,7004/V 418


Ground Floor Office area m2 80.00 57,4404/W 718


Allow for entry mat and tactile indicators item 10,000.00 10,0004/X 1


Assumed raised access floor m2 500.00 645,0004/Y 1,290
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UNIT RATE


WT ESTIMATE - CIV PURPOSES
AMRF FIRST BUILDING PBE - CIV


Estimate Details


REF. QUANTITYDESCRIPTION TOTAL


Functional areas m2 Note5/A 3,313


Total - Floor Finishes 964,740


CEILING FINISHES


Assumed exposed ceilings throughout with exception of core areas Note


Allow for moisture resistant plasterboard ceiling to Amenities m2 175.00 53,7255/B 307


Allow for access panels no 200.00 2,4005/C 12


Total - Ceiling Finishes 56,125


FIXTURES, FITTINGS & EQUIPMENT


Bike Store


Allow for bike racks no 500.00 6,5005/D 13


WC


Allowance for fitments/vanity no 5,000.00 15,0005/E 3


Kitchens


Allowance for fitments/teapoints no 10,000.00 20,0005/F 2


End of Trip


Allowance for lockers/joinery item 9,000.00 9,0005/G 1


Offices/Meeting etc


Allowance for fit out m2 1,000.00 496,0005/H 496


Allowance for Board Room fit out item 25,000.00 25,0005/J 1


Allowance for Independent Tenant fit out Excluded


Multi Function


Allowance for fit out item 50,000.00 50,0005/K 1


Manufacturing Hall


Allowance for fit out m2 500.00 507,0005/L 1,014


Gantry item 100,000.00 100,0005/M 1


Sundries


Signage item 25,000.00 25,0005/N 1


Miscellaneous item 5,000.00 5,0005/P 1


Total - Fixtures, Fittings & Equipment 1,258,500


HYDRAULIC SERVICES


Allow for Hydraulic Services m2 250.00 856,7505/Q 3,427


Allow for BWIC item 25,703 25,7035/R 1


Total - Hydraulic Services 882,453


ELECTRICAL SERVICES


Allow for Electrical Services m2 500.00 1,713,5005/S 3,427


Allow for BWIC item 51,405 51,4055/T 1
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WT ESTIMATE - CIV PURPOSES
AMRF FIRST BUILDING PBE - CIV


Estimate Details


REF. QUANTITYDESCRIPTION TOTAL


PV panels (assume 50% of roof) m2 312.50 556,8836/A 1,782


$2000/kw including framing


100kw limit


250 watts typical panel @ 1.6m2


Total - Electrical Services 2,321,788


AUDIO VISUAL EQUIPMENT & FITOUT


Allowance for AV equipment & fitout item 250,000.00 250,0006/B 1


Total - Audio Visual Equipment & Fitout 250,000


MECHANICAL SERVICES


Allow for Mechanical Services m2 500.00 1,713,5006/C 3,427


Allow for BWIC item 51,405 51,4056/D 1


Total - Mechanical Services 1,764,905


FIRE SERVICES


Allow for Fire Sprinkler System m2 100.00 342,7006/E 3,427


Allow for Fire Hydrant & Fire Hose Reel Included


Allow for Dry FIre Services Included


Allow for BWIC item 10,281 10,2816/F 1


Total - Fire Services 352,981


LIFT SERVICES


Allow for passenger lift, servicing 3 floors 250,000.00 250,0001


Total - Lift Services 250,000


EXTERNAL WORKS
Ramp m2 Included6/G 359
On grade slab for Plaza m2 Included6/H 533
Allowance for ramp and stair access to east item 15,000.00 15,0006/J 1
Site Clearance 


Site clearance m2 2.50 91,5736/K 36,629
Earthworks


Bulk excavation - cut to fill Excl


Detailed excavation m3 80.00 614,6406/L 7,683
Removal of surplus spoil on site (assumed clean) - 100% m3 25.00 192,0756/M 7,683
Pavement


New road pavement Assumed comprising 300mm thk selected
material, 145mm AC20 and 50mm AC14


m2 160.25 1,351,6836/N 8,435


New interlocking road pavement - 80mm thick interlock, 30mm
mortar amd 200mm 32 MPA and SL92 


m2 174.00 283,0986/P 1,627
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WT ESTIMATE - CIV PURPOSES
AMRF FIRST BUILDING PBE - CIV


Estimate Details


REF. QUANTITYDESCRIPTION TOTAL
Concrete Footpath - 100mm Thick concrete slab on top of 150mm
compact filling with Broom finish to the concrete surface - assumed
10% landscape area required footpath


m2 105.00 213,4657/A 2,033


Porous Pavement - Assumed 100mm thick crushed rock, Standard
FiltaPave Topping is a charcoal colour and is 50mm thick


m2 160.00 300,1607/B 1,876


Temporary all weather access road - Assumed 300mm Thk selected
material, 7mm C170 low cutter seal and 60mm AC20


m2 75.00 85,4257/C 1,139


Temporary Road - Assumed 300mm Thk selected material and 7mm
C170 low cutter seal


m2 35.00 30,3107/D 866


Concrete infill raised median m2 170.00 151,4707/E 891
Pavement marking m2 5.00 69,8557/F 13,971
Road kerb and Gutters m 150.00 76,6507/G 511
Landscaping


Proposed New Trees - Assumed 400L No 1,000.00 95,0007/H 95
Allowance for soft landscaping -  3 Pots per/m2 including 300mm
topsoil ( Assumed 30% landscaping area)


m2 60.00 487,7407/J 8,129


Turfing ( Assumed 40% landscaping area) m2 20.00 203,2207/K 10,161
Miscellaneous


Allowance for Signage Item 25,000.00 25,0007/L 1
Allowance for external road and landscaping furntures Item 50,000.00 50,0007/M 1


Total - External Works 4,336,364


EXTERNAL SERVICES AND INFRASTRUCTURE
Allow for services connections Item 500,0007/N 1
Potable Water


Proposed DN 200  pipe reticulation including fittings m 350.00 176,4007/P 504
Allowance for external connections to main Item 30,000.00 30,0007/Q 1
Recycled Water


Proposed DN 200  pipe reticulation including fittings m 350.00 176,0507/R 503
Allowance for external connections to main Item 30,000.00 30,0007/S 1
Sewer


Allowance for interim pumping station Item 150,000.00 150,0007/T 1
Sewer pipe reticulation work 0
Electrical 


Supply and installation


New Endeavour energy HV Under Ground m 350.00 200,2007/U 572
Connection to existing HV network no 10,000.00 10,0007/V 1
Allowance for HV kiosk, substation, pad mounted. no 250,000.00 250,0007/W 1
2x50mm and 8x125mm PVC conduits bank m 550.00 314,6007/X 572
Allowance for street lights - assumed ever 100m2 need a light post no 9,000.00 279,0007/Y 31
Gas


Allowance for 1x 110mm PVC conduit m 250.00 143,0007/Z 572
Allowance for external connections Item 25,000.00 25,0007/AA 1
Communication
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WT ESTIMATE - CIV PURPOSES
AMRF FIRST BUILDING PBE - CIV


Estimate Details


REF. QUANTITYDESCRIPTION TOTAL
Connect Comms to existing Item 20,000.00 20,0008/A 1
4 x 50mm Conduit including cables m 175.00 87,5008/B 500
Stormwater Drainage


225mm Dia RCP pipe m 250.00 22,0008/C 88
300mm Dia RCP pipe m 380.00 47,8808/D 126
Manhole No 4,000.00 24,0008/E 6
Allowance fo temporary Grass Swale Item 25,000 25,0008/F 1
Allowance for onsite detention pond Item 450,000 450,0008/G 1


Total - External Services and Infrastructure 2,960,630


DESIGN FEES


Allowance item 1,500,000.00 1,500,0008/H 1


Total - Design Fees 1,500,000
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Digital Technologies
CAD/DM/PLM 5 $              225,000
MES 5 $              425,000

 
 
Paul Hedge
Director Delivery | Western Parkland City Authority
M: 0413 587 340
 

From: Joanna Bakopanos <Joanna.Bakopanos@planning.nsw.gov.au> 
Sent: Friday, 15 October 2021 3:15 PM
To: Paul Hedge <Paul.Hedge@wpca.sydney>
Subject: Automatic reply: First Building - agency contact and additional questions
 
﻿Thank you for your email.  I am currently out of the office. I will respond to your email next week. 
   

Kind Regards
Joanna
 

This email message and any attached files is confidential and intended solely for the use of
the individual or entity to whom it is addressed and may contain information that is
privileged, confidential and/or exempt from disclosure under applicable law. If you have
received this email in error, delete all copies and notify the sender.

This email is subject to copyright. No part of it should be reproduced, published,
communicated or adapted without the copyright owner's written consent. 

No employee or agent is authorised to conclude any binding agreement on behalf of the
Western Parkland City Authority (WPCA) by email without express written confirmation.

The views or opinions presented in this email are solely those of the author and do not
necessarily represent those of WPCA or the NSW Government. 

WPCA accepts no liability for any loss or damage arising from the use of this email and
the recipient should check this email and any attached files for the presence of viruses.


