
 
 
 

WTP Australia Pty Ltd ACN 605 212 182 ABN 69 605 212 182 
 
 

13 November 2022 

Hammondcare 
Level 4, 207B Pacific Highway 
ST LEONARDS NSW 2065 
 
Attention: Robert Allen 
Via Email: rallen@hammond.com.au 
 
 
Dear Robert 

PROJECT HAMMONDCARE WAHROONGA STAGE 2 
ASSESSMENT OF CAPITAL INVESTMENT VALUE (CIV) FOR SSDA SUBMISSION 

 

As requested, we have prepared an estimate of the Capital Investment Value (CIV) for the above 
project based on the SSDA submission documents attached in Appendix A.  

Our estimate has been prepared in accordance with Clause 3 of the Environmental Planning & 
Assessment Act 2000 and the Planning Circular PS 21-020 issued 2 December 2021 where CIV is 
defined as follows: 

“Capital investment value of a development or project includes all costs necessary to establish and 
operate the project, including the design and construction of buildings, structures, associated 
infrastructure and fixed or mobile plant and equipment, other than the following costs: 

a. amounts payable, or the cost of land dedicated or any other benefit provided, under a 
condition imposed under Division 7.1 or 7.2 of the Act or a planning agreement under that 
Division, 

b. costs relating to any part of the development or project that is the subject of a separate 
development consent or project approval 

c.  land costs (including any costs of marketing and selling land) 

d. GST (as defined by A New Tax System (Goods and Services Tax) Act 1999 of the 
Commonwealth).” 

We confirm that the Capital Investment Value (CIV) for the above project is: 

CIV: $82,690,000  (Eighty Two Million, Six Hundred and Ninety Thousand Dollars 
only). 

In preparing our CIV Estimate, we confirm the following: 

 The CIV is based on the proposed SSDA submission documents listed in Appendix A. We 
have relied on this information noting that the estimate may be subject to change as the 
design develops. 

 The estimated cost excludes all works that are subject to a separate development consent.  

 Cost are accurate as of the date of application; 
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 All measurement and pricing methodology has been completed in line with the AIQS 
standard method of measurement;   

 GST is specifically excluded. 

 
Capital Investment Value (CIV) – Summary of Costs: 
 

 
 

$

Demolition $974,000
Substructure and shoring wall $6,567,000
Columns $1,508,000
Upper floors $7,156,000
Staircases $370,000
Roof $2,387,000
External walls and windows $4,674,000
External doors $86,000
Internal walls $3,934,000
Internal doors $870,000
Wall finishes $1,211,000
Floor finishes $3,069,000
Ceiling finishes $2,167,000
Joinery, fixtures and fittings $5,261,000
Special fittings $752,000
Hydraulic services $3,247,000
Fire services $1,959,000
Mechanical services $3,998,000
Electrical services $4,635,000
Transport services $1,355,000
Soft landscaping $787,000
Hard landscaping $1,406,000
External services $696,000

TRADE (SUB-TOTAL): $59,069,000
Preliminaries & Margin $10,600,000

CONSTRUCT-ONLY COSTS: $69,669,000

Design & Management Fees $5,573,000
Authority Fees & Charges $348,000
Contingency $3,500,000
Escalation $3,600,000

TOTAL CIV: $82,690,000
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Estimate of Job Creation: 

As requested, the ‘high level’ estimate of jobs created by the future development during the 
construction and operational phases are as follows: 

 Construction Phase – The project would support 89 jobs in the construction industry over 
the development period.  

 Operational Phase –In total, the project has the potential to accommodate up to 55 
additional full-time jobs. 

Should you require any further information or wish to discuss any aspect of the attached please do 
not hesitate to contact us. 

 

Yours faithfully 

 
 

ALAN BAILEY 
ASSOCIATE DIRECTOR 

WT 
 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 APPENDIX A 
SCHEDULE OF INFORMATION USED  

 

  
  
  



Schedule of Information Used
Architectural Drawings by Bickerton Masters Rev Date

DG-00-00 COVER PAGE 11 Oct-22

DG-00-01 CONTEXT PLAN 11 Oct-22

DG-01-01 EXISTING SITE PLAN 11 Oct-22

DG-02-02 PROPOSED SITE PLAN 15 Oct-22

DG-03-01 FLOOR PLAN BASEMENT 2 8 Oct-22

DG-03-02 FLOOR PLAN BASEMENT 1 11 Oct-22

DG-03-03 FLOOR PLAN LOWER GROUND FLOOR 10 Oct-22

DG-03-04 FLOOR PLAN GROUND FLOOR 10 Oct-22

DG-03-05 FLOOR PLAN LEVEL 1 10 Oct-22

DG-03-06 FLOOR PLAN LEVEL 2  10 Oct-22

DG-03-07 FLOOR PLAN LEVEL 3 10 Oct-22

DG-03-08 FLOOR PLAN LEVEL 4  10 Oct-22

DG-03-09 FLOOR PLAN LEVEL 5 10 Oct-22

DG-03-10 FLOOR PLAN ROOF 4 Oct-22

DG-04-01 EXISTING AND DEMOLITION PLAN 12 Oct-22

DG-20-00 SITE ELEVATIONS 12 Oct-22

DG-20-01 MATERIALS AND FINISHES PALLETTE 2 Oct-22

DG-30-00 SITE SECTIONS 13 Oct-22

DG-82-01 SEPP COMPLIANCE CROSS VENTILATION P1 Oct-22

DG-83-01 SEPP COMPLIANCE SOLAR ACCESS P1 Oct-22

Landscape Drawings by Arterra Design 
LA-DG-00 COVER SHEET - REV A SEPT 22 A Sep-22

LA-DG-01 EO OVERALL SITEPLAN - REV A SEPT 22 A Oct-22

LA-DG-002-EO STAGE 2 GROUND - REV A SEPT 22 A Oct-22

LA-DG-003-EO STAGE 2 ROOF - REV A SEPT 22 A Oct-22

Services information by Northrop
HYDRAULIC AND FIRE SPATIALS - REV A AUG 22 REVISED 19/10/22 A Oct-22

MECHANICAL SPATIALS  REVISED Oct-22

Structure information by Northrop
STUCTURAL MARK UP DRAWINGS SK02 TO SK13 1 Sep-22
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 APPENDIX B 
DETAILED CIV ESTIMATE  

 



HAMMONDCARE WAHROONGA
STAGE 2

CIV COST ESTIMATE - FINAL

13 November 2022



HAMMONDCARE WAHROONGA STAGE 2

13 November 2022

DESCRIPTION UNIT RATE TOTALREF.

Estimate Summary

QUANTITY

Hammondcare Wahroonga Stage 2

CIV Estimate

Date: 13 November 2022

Demolition 42 973,9751/A 23,161 m2

Substructure and shoring wall 284 6,566,5351/B 23,161 m2

Columns 65 1,508,3151/C 23,161 m2

Upper floors 309 7,155,5091/D 23,161 m2

Staircases 16 369,6001/E 23,161 m2

Roof 103 2,387,4451/F 23,161 m2

External walls and windows 202 4,674,2051/G 23,161 m2

External doors 4 86,2001/H 23,161 m2

Internal walls 170 3,933,5321/J 23,161 m2

Internal doors 38 870,1001/K 23,161 m2

Wall finishes 52 1,211,4501/L 23,161 m2

Floor finishes 132 3,068,5951/M 23,161 m2

Ceiling finishes 94 2,166,9101/N 23,161 m2

Joinery, fixtures & fittings 227 5,260,5951/P 23,161 m2

Special fittings 32 752,0001/Q 23,161 m2

Hydraulic services 140 3,247,0501/R 23,161 m2

Fire services 85 1,959,2451/S 23,161 m2

Mechanical services 173 3,997,9601/T 23,161 m2

Electrical services 200 4,634,8351/U 23,161 m2

Transport services 59 1,355,0001/V 23,161 m2

Soft landscaping 34 786,5941/W 23,161 m2

Hard landscaping 61 1,405,9121/X 23,161 m2

External services 30 696,6001/Y 23,161 m2

Trade Sub-Total 2,550 59,068,1611/Z 23,161 m2

Preliminaries & Margin 10,600,000

Construction Total (Oct 2022) 3,008 69,668,1611/AA 23,161 m2

Design & Management Fees 5,573,4531/AB 8 %

Authority fees & Charges 348,3411/AC 0.5 %

Authority Contribution Excluded

Contingency 3,500,000
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HAMMONDCARE WAHROONGA STAGE 2

13 November 2022

DESCRIPTION UNIT RATE TOTALREF.

Estimate Summary

QUANTITY

Escalation to Start on Site - Jan 24 3,600,000

CIV Total (Excl GST) 82,689,955

 Total Cost 82,689,955
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UNIT RATE

HAMMONDCARE WAHROONGA STAGE 2

Estimate Details 13 November 2022

REF. QUANTITYDESCRIPTION TOTAL

DEMOLITION
Demolish single storey building m2 200.00 18,2003/A 91
Demolish two storey building m2 200.00 127,2003/B 636
Demolish four storey building m2 200.00 406,6003/C 2,033
Demolition of interior to existing stage 1 building m2 85.00 20,0603/D 236
Remove existing car parks and roads m2 55.00 89,2103/E 1,622
Remove existing paths m2 55.00 19,7453/F 359
Allowance for removing existing kerbs, retaining walls etc Item 40,000.00 40,0003/G 1
Remove existing trees No 900.00 20,7003/H 23
Allowance for removing existing soft landscape areas m2 20.00 32,2603/J 1,613
Allowance for disconnecting/relocation and removing existing services Item 50,000.00 50,0003/K 1
Allowance for removing contaminated building material PSum 150,000.00 150,0003/L 1

Total - Demolition 973,975

SUBSTRUCTURE AND SHORING WALL
Site preparation

Site preparation m2 7.00 31,5703/M 4,510
Erosion and sediment control

Erosion and sediment control Item 25,000.00 25,0003/N 1
Shoring wall

Piled shoring wall with shotcrete finish m2 1,050.00 2,268,0003/P 2,160
Piling

Piling Item Excluded3/Q 1
Bulk earthworks

Excavate to reduced level as required m3 40.00 1,228,8403/R 30,721
Detailed excavation allowance Item 100,000.00 100,0003/S 1
Extra over for excavation in soft rock below 3.00m deep m3 45.00 1,220,9853/T 27,133
Allowance for removal of and disposal of contaminated ground PSum 125,000.00 125,0003/U 1
Reinforced concrete ground slab

500 thick reinforced concrete ground slab, including thickenings m2 345.00 1,522,1403/V 4,412
Form single lift pit No 7,500.00 15,0003/W 2
Form double lift pit No 15,000.00 30,0003/X 2

Total - Substructure and shoring wall 6,566,535

COLUMNS
1000 x 250 reinforced concrete column m 910.00 1,043,7703/Y 1,147
1000 x 350 reinforced concrete column m 1,065.00 454,7553/Z 427
600 x 600 reinforced concrete column m 890.00 9,7903/AA 11

Total - Columns 1,508,315
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UNIT RATE

HAMMONDCARE WAHROONGA STAGE 2

Estimate Details 13 November 2022

REF. QUANTITYDESCRIPTION TOTAL

UPPER FLOORS
220 thick reinforced concrete slab including attached beams m2 330.00 439,2304/A 1,331
250 thick reinforced concrete slab including attached beams m2 345.00 5,639,6334/B 16,347
290 thick reinforced concrete slab including attached beams m2 370.00 335,9554/C 908
300 thick reinforced concrete slab including attached beams m2 375.00 152,2504/D 406
400 thick reinforced concrete slab including attached beams m2 430.00 89,4404/E 208
Extra over for pool structure Item 250,000.00 250,0004/F 1
Extra over for waffle slab area at lower ground floor m2 300.00 249,0004/G 830

Total - Upper floors 7,155,509

STAIRCASES
1200 wide reinforced concrete staircase; rising from B1 to L5; S1 No 93,600.00 93,6004/H 1
1200 wide reinforced concrete staircase; rising from B2 to L5; S2 No 105,600.00 105,6004/J 1
1200 wide reinforced concrete staircase; rising from B2 to L4; S3 No 92,000.00 92,0004/K 1
1200 wide reinforced concrete staircase; rising from B2 to L3; S4 No 78,400.00 78,4004/L 1

Total - Staircases 369,600

ROOF
300 thick reinforced concrete slab including attached beams and
waterproofing

m2 430.00 1,685,1704/M 3,919

Roof parapet wall m2 500.00 109,5004/N 219
Extra over for green roof and terrace planter m2 200.00 280,2004/P 1,401
Extra over for pebbles m2 75.00 43,2754/Q 577
Fall arrest system Item 20,000.00 20,0004/R 1
Roof access ladder No 2,750.00 2,7504/S 1
Roof walkway m2 450.00 90,4504/T 201
Acoustic louvres to plant areas m2 700.00 156,1004/U 223

Total - Roof 2,387,445

EXTERNAL WALLS AND WINDOWS
Blockwork

140 thick blockwork wall m2 155.00 372,3104/V 2,402
Reinforced blockwork retaining wall

Reinforced blockwork retaining wall, including waterproofing and
drainage material

m2 500.00 131,0004/W 262

Reinforced concrete core walls

250 thick reinforced concrete wall m2 375.00 211,4994/X 564
Aluminium batten screen, including framing

Aluminium batten screen, including framing m2 750.00 91,5004/Y 122
Render

Render m2 65.00 128,2454/Z 1,973
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UNIT RATE

HAMMONDCARE WAHROONGA STAGE 2

Estimate Details 13 November 2022

REF. QUANTITYDESCRIPTION TOTAL
Ceramic tiles

Ceramic tiles m2 350.00 92,4005/A 264
CFC cladding

CFC cladding, including framing, sislation, insulation m2 360.00 526,6805/B 1,463
Reinforced concrete upstands and balustrades

150 thick reinforced concrete upstands and balustrade m2 350.00 128,8015/C 368
Glazed balustrade

450 high glazed balustrade on top of concrete balustrade m 425.00 141,5255/D 333
Balcony privacy screen

Balcony privacy screen m2 500.00 112,0005/E 224
Stainless steel framed glazed balustrade

Stainless steel framed glazed balustrade m 650.00 184,6005/F 284
Precast concrete panels

150 thick precast concrete wall panels m2 750.00 420,0005/G 560
Facing brick veneered external wall

Facing brick veneered wall m2 300.00 620,1005/H 2,067
Extra over for brick pop outs m2 255.00 45,9005/J 180
Aluminium framed glazing

Aluminium framed glazing m2 650.00 185,9005/K 286
Aluminium framed windows m2 675.00 299,0255/L 443
Aluminium glazed sliding doors m2 700.00 665,7005/M 951
Metal stud partition 

Metal stud partition with sislation, insulation and plasterboard m2 110.00 317,0205/N 2,882

Total - External walls and windows 4,674,205

EXTERNAL DOORS
Timber doors

Single timber door and frame No 600.00 7,2005/P 12
Single timber fire door and frame No 700.00 7,0005/Q 10
Double timber door and frame No 900.00 1,8005/R 2
Aluminium framed glazed doors

Aluminium framed glazed single door No 2,350.00 14,1005/S 6
Aluminium framed glazed sliding door No 4,500.00 27,0005/T 6
Roller shutters

2500 x 3000 high automatic roller shutter door No 3,000.00 3,0005/U 1
5500 x 4000 high automatic roller shutter door No 6,500.00 6,5005/V 1
Hardware

To single timber door No 400.00 4,8005/W 12
To single timber fire door No 600.00 6,0005/X 10
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UNIT RATE

HAMMONDCARE WAHROONGA STAGE 2

Estimate Details 13 November 2022

REF. QUANTITYDESCRIPTION TOTAL
To double timber door No 700.00 1,4006/A 2
Paint

To single timber door and frame No 300.00 6,6006/B 22
To double timber door and frame No 400.00 8006/C 2

Total - External doors 86,200

INTERNAL WALLS
Reinforced concrete core walls

250 thick reinforced concrete wall m2 375.00 1,213,4926/D 3,236
Stud partitions

Plasterboard lining on furring channels m2 70.00 86,2406/E 1,232
Plasterboard lining on metal stud m2 85.00 61,4556/F 723
Plasterboard lining both sides on metal stud partition, including
insulation

m2 160.00 1,151,5206/G 7,197

Extra over for moisture resistant plasterboard m 5.00 13,0806/H 2,616
Fire rated plasterboard lining to both sides on metal stud, including
insulation

m2 270.00 989,8206/J 3,666

Riser walls m2 250.00 53,2506/K 213
Allowance for noggins Item 35,000.00 35,0006/L 1
Coolroom walls

Coolroom insulated walls m2 275.00 29,7006/M 108
Extra over for doors No 2,500.00 7,5006/N 3
Blockwork

140 thick blockwork walls m2 155.00 264,2756/P 1,705
Aluminium framed glazed partition

Aluminium framed glazed partition m2 600.00 28,2006/Q 47

Total - Internal walls 3,933,532

INTERNAL DOORS
Timber doors

Single timber door and frame No 500.00 138,0006/R 276
Single sliding door and frame No 500.00 48,5006/S 97
Single entry door and frame No 650.00 19,5006/T 30
One and half leaf door and frame No 700.00 45,5006/U 65
One and half leaf entry door and frame No 850.00 48,4506/V 57
Single timber fire door and frame No 700.00 16,8006/W 24
Double timber door and frame No 900.00 31,5006/X 35
Double sliding door and frame No 900.00 1,8006/Y 2
Pantry sliding door complete No 600.00 18,0006/Z 30
Laundry sliding door complete No 600.00 34,2006/AA 57
Aluminium framed glazed door
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UNIT RATE

HAMMONDCARE WAHROONGA STAGE 2

Estimate Details 13 November 2022

REF. QUANTITYDESCRIPTION TOTAL
Aluminium framed glazed single door No 2,750.00 16,5007/A 6
Hardware

To single timber door No 375.00 139,8757/B 373
To single entry door No 425.00 12,7507/C 30
To one and half leaf door No 425.00 27,6257/D 65
To one and half leaf entry door No 500.00 28,5007/E 57
To single timber fire door No 600.00 14,4007/F 24
To double timber door No 700.00 24,5007/G 35
Paint

To single timber door and frame No 300.00 147,0007/H 490
To one and half leaf door No 350.00 42,7007/J 122
To double timber door and frame No 400.00 14,0007/K 35

Total - Internal doors 870,100

WALL FINISHES
Feature wall tiles

Feature wall tiles to lower ground feature wall m2 500.00 14,5007/L 29
Tiling

Ceramic wall tiles to pool deck area m2 145.00 25,8107/M 178
Ceramic wall tiles to pool changing rooms m2 145.00 16,8207/N 116
Ceramic wall tiles to ambulatory wc's and wc's m2 145.00 80,3307/P 554
Ceramic wall tiles to kitchen m2 145.00 15,6607/Q 108
Ceramic wall tiles to laundry m2 145.00 4,9307/R 34
Ceramic wall tiles to cafe m2 175.00 8,5757/S 49
Ceramic wall tiles to residential and palliative care ensuites, including
waterproofing

m2 190.00 118,1807/T 622

Ceramic wall tiles to ensuites and bathrooms m2 210.00 564,4807/U 2,688
Glass splashback

Glass splashback m2 400.00 58,8007/V 147
Paint

To walls m2 10.00 222,1407/W 22,214
Timber veneer cladding

Timber veneer cladding at lifts m2 475.00 81,2257/X 171

Total - Wall finishes 1,211,450

FLOOR FINISHES
Concrete sealer

Concrete sealer m2 12.00 77,4607/Y 6,455
Epoxy

Epoxy m2 55.00 34,0457/Z 619
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UNIT RATE

HAMMONDCARE WAHROONGA STAGE 2

Estimate Details 13 November 2022

REF. QUANTITYDESCRIPTION TOTAL
Carpet

Prepare slab for floor finish m2 10.00 2,3608/A 236
Carpet to refurbished area in stage 1 m2 60.00 14,1608/B 236
Carpet m2 60.00 198,1208/C 3,302
Timber flooring

Timber flooring m2 280.00 1,358,8408/D 4,853
Vinyl flooring

Vinyl flooring m2 85.00 53,0408/E 624
Cushioned vinyl to gym m2 120.00 3,6008/F 30
Vinyl skirting m 35.00 25,2708/G 722
Tiling

Floor tiles to basements m2 276.00 117,3008/H 425
Ceramic floor tiles to cafe m2 300.00 25,2008/J 84
Ceramic floor tiles to basement lift lobbies m2 300.00 48,6008/K 162
Glazed pool tiles, including waterproofing m2 350.00 86,1008/L 246
Ceramic floor tiles, including waterproofing to palliative care and
residential care ensuites

m2 220.00 30,1408/M 137

Porcelain floor tiles, including waterproofing to unit ensuites and
bathrooms

n2 270.00 195,4808/N 724

Ceramic floor tiles, including waterproofing to laundries m2 230.00 17,9408/P 78
Ceramic floor tiles, including waterproofing to wc's and Amb wc's m2 220.00 25,5208/Q 116
Ceramic floor tiles, including waterproofing to changing rooms m2 220.00 10,5608/R 48
Balcony tiles on pedestals, including waterproofing m2 330.00 545,8208/S 1,654
Skirting

Painted timber skirting m 30.00 192,5408/T 6,418
Line marking

Line marking to basement car park Item 6,500.00 6,5008/U 1

Total - Floor finishes 3,068,595

CEILING FINISHES
Paint finish

Car park soffit m2 15.00 103,1858/V 6,879
Plasterboard ceilings m2 10.00 103,9308/W 10,393
Set plasterboard ceiling

Set plasterboard ceiling m2 80.00 817,9208/X 10,224
Extra over for MR plasterboard m2 5.00 6,3708/Y 1,274
Recessed lighting strip m 175.00 79,1008/Z 452
Pelmet details m 175.00 75,9508/AA 434
300 high bulkhead m 150.00 84,1508/AB 561
Shadow gap edge detail m 15.00 139,7558/AC 9,317
Access panels No 350.00 47,9508/AD 137
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UNIT RATE

HAMMONDCARE WAHROONGA STAGE 2

Estimate Details 13 November 2022

REF. QUANTITYDESCRIPTION TOTAL
Allowance for ceiling features at cafe Item 25,000.00 25,0009/A 1
Allowance for making good ceilings to refurbishment area Item 10,000.00 10,0009/B 1
Aluminium timber look battens

Aluminium timber look battens to balcony soffits m2 400.00 608,8009/C 1,522
Aluminium timber look battens to basement lift lobbies m2 400.00 64,8009/D 162

Total - Ceiling finishes 2,166,910

JOINERY, FIXTURES & FITTINGS
Joinery and fittings

Basement

Wheelstops No 300.00 42,6009/E 142
Bike racks No 1,500.00 21,0009/F 14
Storages cages No 1,650.00 97,3509/G 59
Boom gates No 8,500.00 17,0009/H 2
Four tier lockers No 1,600.00 28,8009/J 18
Dock leveler No 20,000.00 20,0009/K 1
Allowance for corner guards, convex mirrors etc in basement carparks Item 15,000.00 15,0009/L 1
Shelving to store rooms, linen rooms etc Item 50,000.00 50,0009/M 1
Lower ground floor

Function room credenzas m 700.00 7,7009/N 11
Library workbench m 650.00 3,9009/P 6
Library storage cupboards No 3,000.00 24,0009/Q 8
Parlour storage cupboards No 2,400.00 4,8009/R 2
Staff kitchenette base units, counter and wall units m 1,850.00 7,4009/S 4
Reception desk m 2,500.00 15,0009/T 6
Reception desk rear counter m 1,850.00 3,7009/U 2
Residential care kitchen base units and counter top m 900.00 6,3009/V 7
Residential care kitchen wall units m 550.00 3,8509/W 7
Residential care kitchen island units and counter top m 2,000.00 14,0009/X 7
Residential care bedheads No 2,500.00 30,0009/Y 12
Residential care wardrobe No 1,850.00 22,2009/Z 12
Residential care storage unit No 800.00 9,6009/AA 12
Residential care TV bracket No 300.00 3,6009/AB 12
Residential care ensuite - mirror, TPH, shower screen, towel rail etc No 4,180.00 50,1609/AC 12
Residential care memory box No 375.00 4,5009/AD 12
Residential care laundry tub etc No 750.00 7509/AE 1
Residential care lounge joinery Item 5,000.00 5,0009/AF 1
Residential care pantry joinery m 1,450.00 11,6009/AG 8
Residential care dirty utility Item 7,500.00 7,5009/AH 1
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UNIT RATE

HAMMONDCARE WAHROONGA STAGE 2

Estimate Details 13 November 2022

REF. QUANTITYDESCRIPTION TOTAL
Window blinds m2 120.00 7,92010/A 66
Ambulatory toilet fittings No 1,580.00 1,58010/B 1
Single toilet fittings No 980.00 3,92010/C 4
Shelving to store rooms, linen rooms etc Item 20,000.00 20,00010/D 1
Ground floor

Pool changing rooms No 2,500.00 12,50010/E 5
Pool fittings, lane ropes, ss stairs etc Item 20,000.00 20,00010/F 1
Administration utility bench m 1,800.00 10,80010/G 6
Box street joinery m 1,450.00 14,50010/H 10
Overnight stay wardrobe No 1,850.00 1,85010/J 1
Meeting room credenza m 700.00 4,20010/K 6
Salon joinery Item 35,000.00 35,00010/L 1
Barber shop joinery Item 20,000.00 20,00010/M 1
Mail room joinery Item 15,000.00 15,00010/N 1
Chapel joinery Item 20,000.00 20,00010/P 1
Administration kitchenette base units, counter and wall units m 2,100.00 14,70010/Q 7
Staff kitchenette base units, counter and wall units m 2,100.00 10,50010/R 5
Palliative care kitchen base units and counter top m 1,350.00 13,50010/S 10
Palliative care kitchen wall units m 650.00 6,50010/T 10
Palliative care kitchen island units and counter top m 2,350.00 18,80010/U 8
Reception desk m 2,500.00 10,00010/V 4
Concierge reception desk m 2,500.00 7,50010/W 3
Concierge reception desk rear counter m 1,850.00 3,70010/X 2
Doctors workbench m 650.00 4,55010/Y 7
Medication room joinery Item 5,000.00 5,00010/Z 1
Huddle room joinery Item 7,500.00 7,50010/AA 1
Overnight stay bathroom - mirror, TPH, shower screen, towel rail etc No 4,180.00 75,24010/AB 18
Palliative care bedheads No 2,500.00 45,00010/AC 18
Palliative care wardrobe No 1,850.00 33,30010/AD 18
Palliative care storage unit No 800.00 14,40010/AE 18
Palliative care TV bracket No 300.00 5,40010/AF 18
Palliative care ensuite - mirror, TPH, shower screen, towel rail etc No 4,180.00 75,24010/AG 18
Palliative care memory box No 375.00 6,75010/AH 18
Palliative care dirty utility Item 7,500.00 7,50010/AJ 1
Window blinds m2 120.00 11,88010/AK 99
Ambulatory toilet fittings No 1,580.00 7,90010/AL 5
Single toilet fittings No 980.00 3,92010/AM 4
Shelving to store rooms, linen rooms etc Item 10,000.00 10,00010/AN 1
Level 1 to 5
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HAMMONDCARE WAHROONGA STAGE 2

Estimate Details 13 November 2022

REF. QUANTITYDESCRIPTION TOTAL
Kitchen to unit 1A No 15,455.00 61,82011/A 4
Kitchen to unit 1B No 19,030.00 95,15011/B 5
Kitchen to unit 2A No 14,410.00 144,10011/C 10
Kitchen to unit 2B No 20,280.00 425,88011/D 21
Kitchen to unit 2C No 19,325.00 154,60011/E 8
Kitchen to unit 2D No 18,795.00 75,18011/F 4
Kitchen to unit 3A No 19,135.00 95,67511/G 5
Extra over for butlers pantries No 7,700.00 231,00011/H 30
Wardrobes m 1,950.00 530,40011/J 272
Storage m 1,800.00 151,20011/K 84
Study desks m 700.00 22,40011/L 32
Laundry No 1,100.00 62,70011/M 57
Dirty utility No 7,500.00 60,00011/N 8
Kitchenette base units, counter and wall units to Level 3 m 2,100.00 10,50011/P 5
Bathroom - mirror, TPH, shower screen, towel rail etc No 4,480.00 255,36011/Q 57
Ensuite - mirror, TPH, shower screen, towel rail etc No 4,480.00 215,04011/R 48
Window blinds m2 120.00 89,64011/S 747
Ambulatory toilet fittings No 1,580.00 3,16011/T 2
Single toilet fittings No 980.00 98011/U 1
BBQ to level 3 terrace No 12,000.00 12,00011/V 1
Signage

Statutory signage Item 25,000.00 25,00011/W 1
Way finding signage Item 30,000.00 30,00011/X 1
Building signage Item 20,000.00 20,00011/Y 1
Appliances

Note: Commercial kitchen and laundry included in Special fittings

Staff room lower ground floor

Dishwasher No 2,000.00 2,00011/Z 1
Microwave No 500.00 50011/AA 1
Fridge/freezer No 1,800.00 1,80011/AB 1
Residential care lower ground floor

Dishwasher No 2,000.00 2,00011/AC 1
Microwave No 500.00 50011/AD 1
Fridge/freezer No 1,800.00 1,80011/AE 1
Oven No 2,500.00 2,50011/AF 1
Cooktop No 1,800.00 1,80011/AG 1
Rangehood No 1,000.00 1,00011/AH 1
Palliative care lower ground floor

Dishwasher No 2,000.00 4,00011/AJ 2
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Microwave No 500.00 1,00012/A 2
Fridge/freezer No 1,800.00 3,60012/B 2
Oven No 2,500.00 5,00012/C 2
Cooktop No 1,800.00 3,60012/D 2
Rangehood No 1,000.00 2,00012/E 2
Level 1 to 5

Dishwasher No 3,500.00 199,50012/F 57
Microwave No 1,500.00 85,50012/G 57
Fridge/freezer No 4,000.00 228,00012/H 57
Oven No 4,500.00 256,50012/J 57
Cooktop No 3,000.00 171,00012/K 57
Rangehood No 1,750.00 99,75012/L 57
Washing machine No 2,800.00 159,60012/M 57
Dryer No 2,500.00 142,50012/N 57

Total - Joinery, fixtures & fittings 5,260,595

SPECIAL FITTINGS
Garbage chute B1 to Level 3 No 21,000.00 42,00012/P 2
Garbage chute B1 to Level 5 No 28,000.00 56,00012/Q 2
Dirty chute B1 to Level 3 No 21,000.00 21,00012/R 1
Dirty chute B1 to Level 5 No 28,000.00 28,00012/S 1
Laundry fitout at lower ground floor No 30,000.00 30,00012/T 1
Pool filtration system and pumps Item 175,000.00 175,00012/U 1
Cafe fitout at lower ground floor Item 150,000.00 150,00012/V 1
Commercial kitchen at B1 Item 250,000.00 250,00012/W 1

Total - Special fittings 752,000

HYDRAULIC SERVICES
To palliative care rooms m2 300.00 152,70012/X 509
To residential care rooms m2 300.00 102,60012/Y 342
To apartments m2 265.00 1,637,43512/Z 6,179
To basement m2 45.00 392,71512/AA 8,727
To common areas, administration etc m2 200.00 805,20012/AB 4,026
To circulation and plant areas m2 85.00 79,22012/AC 932
To balconies and terraces m2 35.00 57,12012/AD 1,632
To corridors Included

To refurbishment area m2 85.00 20,06012/AE 236

Total - Hydraulic services 3,247,050

FIRE SERVICES
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Fire services elemental rate, including booster pump m2 85.00 1,948,62513/A 22,925
Alterations to fire services in refurbishment area m2 45.00 10,62013/B 236

Total - Fire services 1,959,245

MECHANICAL SERVICES
To palliative care rooms m2 375.00 190,87513/C 509
To residential care rooms m2 375.00 128,25013/D 342
To apartments m2 300.00 1,853,70013/E 6,179
To basement m2 85.00 741,79513/F 8,727
To common areas, administration etc m2 260.00 1,046,76013/G 4,026
To circulation and plant areas Included

To corridors Included

Alterations to existing mechanical system to suit new layout m2 155.00 36,58013/H 236

Total - Mechanical services 3,997,960

ELECTRICAL SERVICES
To palliative care rooms m2 450.00 229,05013/J 509
To residential care rooms m2 450.00 153,90013/K 342
To apartments m2 300.00 1,853,70013/L 6,179
To basement m2 75.00 654,52513/M 8,727
To common areas, administration etc m2 270.00 1,087,02013/N 4,026
To circulation and plant areas m2 85.00 79,22013/P 932
To balconies and terraces m2 60.00 97,92013/Q 1,632
To corridors Included

Allowance for altering electrical services to suit new layout m2 125.00 29,50013/R 236
Nurse call system Item 175,000.00 175,00013/S 1
Back up generator Item 125,000.00 125,00013/T 1
PV cells Item 150,000.00 150,00013/U 1

Total - Electrical services 4,634,835

TRANSPORT SERVICES
Lift no 1 rising from B2 to L5 No 265,000 265,00013/V 1
Lift no 2 rising from B2 to L5 No 265,000 265,00013/W 1
Lift no 3 rising from B2 to L3 No 230,000 230,00013/X 1
Lift no 4 rising from B2 to L3 No 230,000 230,00013/Y 1
BOH lift no 1 rising from B2 to LGF No 175,000 175,00013/Z 1
BOH lift no 1 rising from B2 to GF No 190,000 190,00013/AA 1

Total - Transport services 1,355,000

SOFT LANDSCAPING
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Cultivate ground m2 12.00 14,36414/A 1,197
Garden bed m2 130.00 143,26014/B 1,102
Planter and terrace garden beds m2 295.00 342,49514/C 1,161
Lawn m2 20.00 1,92014/D 96
Green roof m2 315.00 40,00514/E 127
Feature trees Item 55,000.00 55,00014/F 1
Establishment and maintenance Item 45,000.00 45,00014/G 1
Irrigation system m2 30.00 74,55014/H 2,485
Green column at lower ground floor No 20,000.00 20,00014/J 1
Sub soil drainage allowance Item 30,000.00 30,00014/K 1
Allowance for supplementary soft landscaping around Woonona Cottage Item 20,000.00 20,00014/L 1

Total - Soft landscaping 786,594

HARD LANDSCAPING
Allowance for grading, leveling, ramping and preparing levels Item 100,000.00 100,00014/M 1
Concrete driveway m2 200.00 47,80014/N 239
Softfall paving m2 250.00 17,75014/P 71
Artificial turf m2 120.00 11,88014/Q 99
Concrete maintenance path m2 100.00 3,80014/R 38
Coloured concrete paving on slab m2 195.00 9,94514/S 51
Coloured concrete paving on base course m2 120.00 43,20014/T 360
Feature paving on concrete slab m2 430.00 308,31014/U 717
Feature paving on base course m2 355.00 34,08014/V 96
Extra over for steps Item 20,000.00 20,00014/W 1
Strip footing for low height kerb wall m 300.00 30,00014/X 100
Rendered insitu concrete low height kerb wall m 425.00 42,50014/Y 100
Rendered insitu concrete planter wall m2 490.00 405,72214/Z 828
Take down and rebuild existing sandstone boundary wall m 1,500.00 25,50014/AA 17
Reinforced concrete strip footing for new sandstone walls m 375.00 30,75014/AB 82
Sandstone walls m2 650.00 139,10014/AC 214
Decorative palisade fence m2 475.00 41,32514/AD 87
Extra over for double gate No 2,750.00 2,75014/AE 1
Timber bench seats No 3,000.00 24,00014/AF 8
Custom built timber seating m2 1,000.00 8,00014/AG 8
Shed No 7,500.00 7,50014/AH 1
Water feature No 30,000.00 30,00014/AJ 1
Clothes hoist No 2,000.00 2,00014/AK 1
External signage Item 10,000.00 10,00014/AL 1
Modify existing sandstone boundary wall at Woonona Cottage to create
new entry

Item 10,000.00 10,00014/AM 1
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Total - Hard landscaping 1,405,912

EXTERNAL SERVICES
Substation Item 185,000.00 185,00015/A 1
External electrical connection Item 10,000.00 10,00015/B 1
External communications connection Item 10,000.00 10,00015/C 1
External gas connection Item 15,000.00 15,00015/D 1
External water connection Item 15,000.00 15,00015/E 1
External fire connection and booster pump assembly Item 35,000.00 35,00015/F 1
External sewer connection Item 15,000.00 15,00015/G 1
Concrete encase existing 225 diameter sewer main m 700.00 26,60015/H 38
Stormwater Item 150,000.00 150,00015/J 1
OSD tank Item 75,000.00 75,00015/K 1
Grease arrestor Item 35,000.00 35,00015/L 1
External lighting to level 3 terrace Item 25,000.00 25,00015/M 1
External lighting to landscape areas Item 100,000.00 100,00015/N 1

Total - External services 696,600
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