

Newcastle Office

Ground Floor, 241 Denison Street, Broadmeadow, NSW Australia 2292 PO Box 428, Hamiton, NSW Australia 2303 T +61 2 4940 4200 F +61 2 4961 6794 E newcastle@rpsgroup.com.au W rpsgroup.com.au

Our Ref: PR111760letter Date: 2 April 2014

Attn: JAMES WEARNE CENTENNIAL COAL PO BOX 1000 TORONTO, NSW, 2283

Via: Email

Dear Sir,

RE: PROPOSED COAL PREPARATION AND HANDLING UPGRADE NEWSTAN COLLIERY, FASSIFERN

Attached is our Capital Investment Value estimate in the amount of **\$186,586,569** *excluding GST* for the above development, based on the information listed in the Schedule of Information.

The Capital Investment Value (CIV) has been calculated in accordance with the definition contained in *Environmental Planning and Assessment Regulation* being:

"capital investment value of a development or project includes all costs necessary to establish and operate the project, including the design and construction of buildings, structures, associated infrastructure and fixed or mobile plant and equipment, other than the following costs:

- a) Amounts payable, or the cost of land dedicated or any other benefit provided, under a condition imposed under Division 6 or 6A of Part 4 of the *Environmental Planning and Assessment Act* or a planning agreement under that Division
- b) costs relating to any part of the development or project that is the subject of a separate development consent or project approval
- c) land costs (including any costs of marketing and selling land)
- d) GST (as defined by A New Tax System (Goods and Services Tax) Act 1999 of the Commonwealth)".

Please note:

- The above compares with your representatives advice, re: in-house CIV calculation of \$194,129,200 excluding Contingency and GST, with the difference between the two amounting to \$7,542,631, or, 3.89%
- we advise that we consider the above discrepancy to be within the acceptable industry norm; and
- therefore we confirm we believe your representatives Contingency and GST exclusive in-house CIV calculation to be realistic to complete the included components of the project

We trust this information is sufficient for your purposes; however should you require any further details or clarification, please do not hesitate to contact the writer.

Yours sincerely **RPS**

Justin O'Brien Quantity Surveyor BConMgt (BLDG) (Hons), AAIQS.

England | Wales | Scotland | Northern Ireland | Ireland | Netherlands | USA | Australia

RPS Australia East Pty atd. ABN 44 40 292 762. A member of the RPS Group Pic

Centennial Northern Coal Services Surface Upgrade

Job Name : PR111760NEWSTAN Client's Name: Centennial Coal		<u>Job Description</u> Newstan - Northern Coal Services infrastructure upgrade			
Trd Trade Description	Trade	Cost/m2	Trade		
No.	%		Total		
1 Site Preparation	0.94		1,755,000		
2 Coal Handling Plant	2.37		4,427,343		
3 Coal Preparation Plant	6.34		11,825,845		
4 Upgrade of Product Handling Facility	21.33		39,798,320		
5 Subtotal			57,806,508		
6 Contingency (NB: EXCLUDED)					
7 Subtotal			57,806,508		
8 Professional fees (NB: Rate based on similar recent projects/"industry advice")	1.55		2,890,326		
9 GST exclusive "Construction Works" subtotal			60,696,834		
10 Equipment/Machinery	67.47		125,889,735		
11 GST exclusive subtotal			186,586,569		
12 SCHEDULE OF INFORMATION					
13 SCHEDULE OF EXCLUSIONS					
	100.00	I	186,586,569		

Final Total : \$ 186,586,569

RPS GROUP

Trade break-up

Job N	ame :	PR111760NEWSTAN			Job Description	
Client's Name: <u>Centennial Coal</u>		Newstan - Northern Coal Services infrastructure upgrade				
Item	n ⁽²⁾	Item Description	Quantity	Unit	Rate	Amount
No.						
Frade	ā	1 Site Preparation				
1		ing including vegetation etc removal to upgrade works	1.00	Item	1,755,000.00	1,755,000.0
2		levelling allowance (NB: Included in	1.00	Item		INCL
3	Cut to fill	l (NB: Included in relevant items rates)	1.00	Item		INCL
				<u>Site Prepara</u>	ation Total :	1,755,000.0
Frade	ð.	2 <u>Coal Handling Plant</u>				
1	Piping of	LT Creek	1.00	Item	2,041,875.00	2,041,875.0
2	Reclaim	Tunnel extension works	1.00	Item	2,385,468.00	2,385,468.0
			Coal Handling Plant Total : 4,427,343.0			
	Fines tre	3 <u>Coal Preparation Plant</u> atment plant addition	(100.00	2	1 400 00	0.070.000
Trade 1	Fines trea	atment plant addition	6,400.00	m2	1,400.00	8,960,000.0
	Fines treat	atment plant addition	6,400.00	m2 Item	1,400.00 2,865,844.80	
	Fines treat	atment plant addition	1.00		2,865,844.80	8,960,000.0 2,865,844.8 11,825,844.8
1 2	Fines tree Construc (NB: Rate Civil wor	atment plant addition	1.00 <u>Coal</u>	Item	2,865,844.80	2,865,844.8
1 2 Trade	Fines tree Construc (NB: Rate Civil wor	 atment plant addition	1.00 <u>Coal</u>	Item	2,865,844.80	2,865,844.8
1 2 Trade	Fines tree Construc (NB: Rate Civil wor	 atment plant addition	1.00 <u>Coal</u>	Item	2,865,844.80	2,865,844.8
1 2 Trade	Fines tree (NB: Rate Civil wor : : Rail loop Rail track Addition	atment plant addition tion of building & support structure e based on "similar" projects) rks including associated concrete works 4 <u>Upgrade of Product Handling Facility</u> o works k upgrade lal stockpile area	1.00 <u>Coal</u>	Item Preparation F	2,865,844.80	2,865,844.8 11,825,844.8
1 2 Trade 1 2	Fines tree Construc (NB: Rate Civil wor Rail loop Rail track Addition Piping se "Coal Ha	atment plant addition tion of building & support structure e based on "similar" projects) rks including associated concrete works 4 <u>Upgrade of Product Handling Facility</u> o works k upgrade tal stockpile area extion of LT creek (NB: Included in undling Plant")	1.00 Coal	Item Preparation F Item Item	2,865,844.80 2lant_Total: 788,000.00	2,865,844.8 11,825,844.8 788,000.0
1 2 <i>Trade</i> 1 2 3	Fines tree Construc (NB: Rate Civil wor Rail loop Rail track Addition Piping se "Coal Ha Clean wa fabric & s	atment plant addition tion of building & support structure e based on "similar" projects) rks including associated concrete works 4 Upgrade of Product Handling Facility o works k upgrade nal stockpile area sction of LT creek (NB: Included in indling Plant") ind diversion drain including geotextile stone linings	1.00 <u>Coal</u>	Item Preparation F Item Item Item	2,865,844.80 2,865,844.80 2lant_Total: 788,000.00 2,205,900.00	2,865,844.8 11,825,844.8 788,000.0 INCI 2,205,900.0
1 2 Trade	Fines tree Construc (NB: Rati Civil wor Rail loop Rail track Addition Piping se "Coal Ha Clean wa fabric & s Civil wor	atment plant addition tion of building & support structure e based on "similar" projects) rks including associated concrete works 4 <u>Upgrade of Product Handling Facility</u> o works k upgrade tal stockpile area extion of LT creek (NB: Included in undling Plant") atter diversion drain including geotextile stone linings rk including retaining walls	1.00 Coal 1.00 1.00 1.00 1.00	Item Preparation F Item Item Item Item Item	2,865,844.80 Plant_Total: 788,000.00 2,205,900.00 10,222,200.00	2,865,844.8 11, 825,844.8 788,000.0 INCI 2,205,900.0
1 2 <i>Trade</i> 1 2 3	Fines tree Construc (NB: Rate Civil wor Rail loop Rail track Addition Piping se "Coal Ha Clean wa fabric & S Civil wor Installation	atment plant addition tion of building & support structure e based on "similar" projects) rks including associated concrete works 4 Upgrade of Product Handling Facility o works k upgrade tal stockpile area ection of LT creek (NB: Included in indling Plant") tter diversion drain including geotextile stone linings rk including retaining walls on of Reclaim Tunnel No. 1	1.00 <u>Coal</u>	Item Preparation F Item Item Item	2,865,844.80 2,865,844.80 2lant_Total: 788,000.00 2,205,900.00	2,865,844.8 11, 825,844.8 788,000.0 INCI 2,205,900.0
1 2 <i>Trade</i> 1 2 3 3 4	Fines tree Construc (NB: Rate Civil wor Rail loop Rail track Addition Piping se "Coal Ha Clean wa fabric & S Civil wor Installation	atment plant addition tion of building & support structure e based on "similar" projects) rks including associated concrete works 4 <u>Upgrade of Product Handling Facility</u> o works k upgrade tal stockpile area extion of LT creek (NB: Included in undling Plant") atter diversion drain including geotextile stone linings rk including retaining walls	1.00 Coal 1.00 1.00 1.00 1.00	Item Preparation F Item Item Item Item Item	2,865,844.80 Plant_Total: 788,000.00 2,205,900.00 10,222,200.00	2,865,844.8 11,825,844.8 788,000.0 INCL 2,205,900.0 10,222,200.0 9,569,610.0
1 2 <i>Trade</i> 1 2 3 4 5	Fines tree Construc (NB: Rate Civil wor Rail loop Rail track Addition Piping se "Coal Ha Clean wa fabric & : Civil wor Installation Ditto Rec Electrica including	atment plant addition tion of building & support structure e based on "similar" projects) rks including associated concrete works 4 Upgrade of Product Handling Facility o works k upgrade tal stockpile area ection of LT creek (NB: Included in indling Plant") tter diversion drain including geotextile stone linings rk including retaining walls on of Reclaim Tunnel No. 1	1.00 <u>Coal</u> 1.00 1.00 1.00 1.00 1.00 1.00	Item Preparation F Item Item Item Item Item Item Item	2,865,844.80 Plant_Total: 788,000.00 2,205,900.00 10,222,200.00 9,569,610.00	2,865,844.8 11,825,844.8

Date of Printing: 2/Apr/14 Global Estimating System (32 Bit) - H

Trade break-up

Job Name :	PR111760NEWSTAN		Job Description			
Client's Name:	Centennial Coal		Newstan - Northern Coal Services infrastructure upgrade			
Item No.	Item Description	Quantity	Unit	Rate	Amount	
110.						
Trade ;	5 <u>Subtotal</u>	1				
			Subto	o <u>tal</u> Total :		
Trade :	6 Contingency (NB: EXCLUDED)					
1			-			
		Contingency (I	NB: EXCLUDE	<u>D)</u> Total :		
Trade :	7 Subtotal			-		
1	<u> </u>					
			Subt	otal_Total :		
			*			
Trade :	8 Professional fees (NB: Rate based on s	imilar recent proje	cts/"industry ad	vice")		
1						
	Professional fees (NB: Rate based of	on similar recent p	rojects/"industr advid			
			<u>au 11</u>	<u></u>		
Trade :	9 GST exclusive "Construction Works"	<u>subtotal</u>				
1						
	GST exclu	sive "Construction	Works'' subtot	alTotal :		
Trade :	10 Equipment/Machinery					
the follo	nce for industry specific machinery for					
advice): 1 - Coal H	i Iandling Plant	1.00	Item	8,770,200.00	8,770,200.0	
	Preparation Plant	1.00	Item	41,860,000.00	41,860,000.0	
	reatment plant addition	1.00	Item	22,005,500.00	22,005,500.0	
	ct coal handling & Train loading system	1.00	Item	41,550,000.00	41,550,000.0	
upgrade 5 Subtota					114,185,700.	
	s work to the above	1.00	Item	5,709,285.00	5,709,285.0	
7 Subtota		1.00		5,757,205.00	119,894,985.0	
	ional fees	1.00	Item	5,994,749.25	5,994,749.2	
0 11010331		1.00		5,55 1,7 1,20	5,77,777.2.	

.

Trade break-up

Job Na	ame: <u>PR111760NEWSTAN</u>	Job Description				
Client's Name: <u>Centennial Coal</u>			Newstan - Northern Coal Services infrastructure upgrade			
Item	Item Description	Quantity	Unit	Rate	Amount	
No.						
		Equ	<u>iipment/Machin</u>	eryTotal :	125,889,734.25	
Trade	11 GST exclusive subtotal					
		GS	T exclusive subt	otal Total :		
Trade	: 12 <u>SCHEDULE OF INFORMATION</u>					
1	Section 7 Coal Preparation Plant Feasibility Study dated November 2011		Note			
2	Drawing, re: Existing site plan		Note			
3	Verbal & written information provided by Neal Drakeford of Centennial Coal, re: Scope clarification etc		Note			
		SCHEDULE O	F INFORMATI	ON Total :		
Trade	: 13 SCHEDULE OF EXCLUSIONS					
1	Land costs & legal fees		Note		EXCL	
2	Authorities & Consultants fees & charges UNO		Note		EXCL	
3	Holding costs & interest charges		Note		EXCL	
4	Future costs escalation		Note		EXCL	
5	Design development allowance		Note		EXCL	
6	Unknown ground conditions or Engineering design		Note		EXCL	
7	Work outside site boundaries UNO		Note		EXCL	
8	Contingency Sum		Note		EXCL	
9	GST		Note		EXCL	
	1	SCHEDULE	OF EXCLUSIO	DNSTotal :	4	