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11th June 2019 
 
Baiada Poultry Pty Limited 
PO Box 21  
Pendle Hill NSW 2145 
 
For the attention of Dean Kent 
 
Dear Dean, 
 
RE: OAKBURN PROCESSING FACILITY 
PLANNING APPLICATION – CAPITAL INVESTMENT VALUE (CIV) 
QUANTITY SURVEYORS CERTIFICATE 
 
As instructed we have prepared a preliminary budget estimate on the above project and we 
confirm the following for you. 
 
The Capital Investment Value (CIV) has been calculated in accordance with the following 
definition of CIV as provided in State Environmental Planning Policy Amendment (Capital 
Investment Value) 2010. 
 
The capital investment value of a development includes all cost necessary to establish and 
operate the project, including the design and construction of buildings, structures, associated 
infrastructure and fixed or mobile plant and equipment, other that the following costs:  
a) amounts payable, or the cost of land dedicated or any other benefit provided, under a 

condition imposed under Division 6 or 6A of Part 4 of the ACT or a planning agreement 
under that Division,  

b) costs relating to any part of the development or project that is subject of a separate 
development consent or project approval, 

c) land costs (including any costs of marketing and selling land), 
d) GST (within the meaning of A New Tax System (Goods & Services Tax) Act 1999 of the 

commonwealth. 
 
In accordance with our preliminary budget estimate dated 11th June 2019 (refer summary 
enclosed) the Capital Investment Value (CIV) of the above project would be $203,228,020 
plus an allowance for consultant’s fees of $5,317,881. 
 
Accordingly, the Capital Investment Value (CIV) for the project including consultant’s fees is 
$208,545,901 (Excl. GST) 
 
We trust the enclosed is in accordance with your requirements should you have any further 
queries in relation to same please do not hesitate to contact the undersigned. 
 
Yours faithfully, 
 
 
 
 
Ian Tucker  
Director 
AIQS (Affil.) Reg #3303 

  



 

 
 
 

 

PROJECT: OAKBURN PROCESSING FACILITY 
DATE: 11th June 2019 

 
CAPITAL INVESTMENT VALUE - SUMMARY OF COSTS 

 

                                              $   
  

 Base Building  $60,800,000 

 

 Fitout  $36,100,000 

 

 Weigh Bridges  $1,200,000 

 

 Fire Services  $3,000,000 

 

 Processing Plant and Equipment  $70,281,000 

 
 Landscaping [incl. site prep]  $2,250,000 

 
 Roads/ Kerbs/ Drainage  [incl. site prep]  $3,613,500 

 
 Fencing and Security Gates  $250,000 

 
 Services [incl. sub/ Advance, Pot & Waste Water] $16,000,000 

 

 Carpark [incl.Drainage/ Lighting/ Kerbing] $9,733,520 

 

Sub-total  $203,228,020 

 

 Consultants Fees   $5,317,881 

Total  $208,545,901 

 

Capital Investment Value as at June 2019 is $208,545,901 

 
 
We note our estimate excludes allowances for the following items based on advice provided by the 
NSW Department of Planning (Circular PS 10-008 issued 10 May 2010); 
 

 Development Application and Construction Certificate fees 

 Authority Fees 

 Escalation for potential cost increases beyond June 2019 



 

 
 
 

 

 Loose Furniture, Fittings and Equipment 

 Finance costs 


