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Attention: Mr Frank Hack

Dear Sir

KNAUF INSULATION - STEEL RIVER, NEWCASTLE
PLANNING APPLICATION — CAPITAL INVESTMENT VALUE
QUANTITY SURVEYOR’S CERTIFICATE

As instructed, we have prepared a preliminary budget estimate on the above project and we
confirm the following:

The Capital Investment Value has been calculated in accordance with the following definition
of Capital Investment Value as provided in State Environmental Planning Policy (Major
Projects) 2006.

(a) the capital investment value of development includes all costs necessary to establish and
operate the development, including the design and construction of buildings, structures, associated
infrastructure and fixed or mobile plant and equipment (but excluding GST, as defined by A New Tax
System (Goods and Services Tax) Act 1999 of the Commonwealth, and land costs),

In accordance with our attached PA Budget Estimate issued on 7 April 2009, the Capital
Investment Value for the above project would be $160,300,000 plus an allowance for
Consultants Fees of $7,200,000

Capital Investment Value including Consultants Fees = $167,500,000 (excluding GST).

We trust this is in accordance with your requirements and please advise should you require
any additional information.

Yours faithfully

Ray Berger
Senior Associate
Rider Levett Bucknall

ray.berger@au.rilb.com
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Knauf Insulation - PA Budget Estimate

TOTAL COST SUMMARY

GFA: Gross floor area
Rateg current at June 2009

GFA Cost
Level Zone m2 /m2 Total Cost
A Site Preparation 1,397,863
B Buildings
Bl High Bay High 800 3,175 2,539,633
B2 High Bay Low 1,600 2,553 4,085,174
B3 Low Bay 3,200 950 3,040,000
B4 gSumps to Low Bay 1,050,000
B5 Wash Water 2,300 1,050 2,415,000
B6 Binder 900 1,050 945,000
B7 Offices Workshop 2,300 1,967 4,525,000
B8 MPS 9,300 950 8,834,130
B9 Batch House (Basement) 600 5,000 3,000,000
B1l0 Gate House 300 2,000 600,000
BLl1l Utility 1,000 1,250 1,250,000
Bl2 Cullet Storage 600 1,050 630,000
B1l3 Oxygen Plant 1,000 1,250 1,250,000
23,900 $1,429 $34,163,937
C Builders Work Specialist Plant 3,488,809
D External Works
DL Roads and Pavings 11,805,248
D2 Stormwater & Sewer Drainage 24272;265
D3 External Electrical 3,051,776
D4 Fire, Water & Gas Supply 1,610,336
D5 Landscaping, Fencing 1,040,166
$19,779,791
E Process Plant as Knauf 30.6.09 101,469,600
Net Cost 23,900 56,707 $160,300,000
Margin & Adjustments
CONSULTANT FEES 4.5% 7,200,000
Total Cost 23,900 $7,008 $167,500,000
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