NEWTON FISHER

Crown Group

Level 29,
1 Market Street
Sydney, NSW 2000

Attention: Ms. Lani Bezzina (Assistant Development Manager)

11 October 2019

EASTLAKES TOWN CENTRE (SOUTH SITE)
EVANS AVENUE, EASTLAKES, 2018
Development Application S75W Modification

To satisfy the requirements of the Development Application for the S75W Modification to the
NSW Department of Planning, we have pleasure in confirming our opinion of the “cost of
development” for the above project.

The estimated “cost of development” of the project is $145,684,000 excluding GST and we

attach an elemental summary in support of the estimate.

We have based our assessment on architectural drawings prepared by FJMT Architects
dated 11 October 2019.

We trust the foregoing is sufficient for the NSW Department of Planning but please do not

hesitate to contact us should you have any queries regarding the above.

Yours sincerely

>
Steven Bregovic;

Director; BConstMgt & Prop; AAIQS; MCIOB
For

Newton Fisher Group

Quantity Surveyors and Project Finance Auditors Tel +61 2 9744 2626
Level 6, 52 Railway Parade, Burwood NSW 2134 Email info@newtonfisher.com.au
PO Box 515, Burwood NSW 1805 Web www.newtonfisher.com.au

ABN 62 164 134 383




NEWTON FISHER

Evans Avenue South Site

Eastlakes Elemental Cost Estimate
Code Elemental Summary Element Cost/m2 Element
Ref. % Total
AR Demolition & Alterations 1.87 29 2,723,250
SB Substructure 9.38 146 13,669,862
CL Columns 1.40 22 2,042,415
UF Upper Floors 13.98 217 20,362,445
SC Staircases 0.79 12 1,151,700
RF Roof 2.29 36 3,337,327
EW/ED External Walls & Doors 7.54 117 10,990,476
NW/ND Internal Walls & Doors 7.44 116 10,836,497
WF Wall Finishes 4.85 75 7,061,905
FF Floor Finishes 2.82 44 4,101,172
CF Ceiling Finishes 1.94 30 2,828,305
FT Fitments 2.30 36 3,356,870
SE Special Equipment 0.59 9 866,400
PB Hydraulic Services 5.41 84 7,877,475
LP Electrical Services 413 64 6,023,255
FP Fire Services 212 33 3,089,183
AC Mechanical Services 417 65 6,072,144
TS Transportation Services 2.37 37 3,458,400
XR/XN Siteworks 4.35 68 6,334,930
YY Project Specific Works 0.20 3 291,000
PR/XP Preliminaries & Site Establishment 14.39 224 20,965,309
BM Builders Margin 5.66 88 8,246,419
Total 100.00 $ 1,556 $ 145,684,000
GFA: 93,635 M2
Apt: 361 no Cost/Apt $ 336,302

53 no Retail/Unit 458,094
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