
 
 
 
 
SYDNEY 
Level 7, 68 Pitt Street 
Sydney NSW 2000 
P 02 9270 1000 

 

 
16th September 2019 
 
Sutherland Shire Council 
C/- Root Partnerships 
Level 2, 14 Martin Place 
SYDNEY. NSW 2000 
 
Attention: Mr Brayden Kenny 
 
Dear Brayden, 
 
RE: Proposed Works to Sutherland Entertainment Centre 
 
We hereby certify that the estimated Capital Investment Value is:  
 
Thirty-Three Million Five Hundred and Forty-Five Thousand and Five Hundred and Seventy Dollars  
($33,545,570) excluding GST.  
 
This estimate is based on the Concept Design as formulated by the Project Architect, NBRS/CHROFI Architects 
which is inclusive of:  
 
• Building and Construction Works  
• Preliminaries & Builder’s Overhead & Margin  
• Authority Fees  
• Professional Fees  
• Contingency 
 
Refer enclosed for breakdown of costs in accordance with the Concept Design.  
 
The definition of Capital Investment Value is as per the NSW Environmental Planning and Assessment regulation 
2000 and amended by Planning Circular PS10-008 issued 10th May 2010.  
 
Estimate of Job Creation during construction:  
 
MBM estimate 143 jobs will be created by the future development during construction as per the following 
calculation:  
$1,000,000 x 50% = $500,000 (labour cost)  
$500,000/$70 per hr = 7,142 hrs  
7,142 hours/1,680hrs (1 person = 40hrs x 42 weeks) = 4.25 jobs per million dollars  
4.25 jobs x $33.546m = 143 jobs  
 
Should you have any queries or require further information please do not hesitate to contact me. 
 
Yours sincerely, 

MBMpl Pty Ltd 

 

Paul Janes 
Director 



SUMMARY
Details: 100% Concept Design Rev 1 - CIV

0925-0017
Date - 16/09/2019

Client: Sutherland Shire Council

Project: Sutherland Entertainment Centre Upgrade

Description TotalCode % of Cost Cost/m2Page

5Title Page1 0

5Consultants2 0

5Basis of Cost Plan3 0

5Exclusions4 0

6Demolition 5 1.29 432,095

8Basement6 2.52 844,703

9Substructure7 0.47 157,600

10Upper Floors8 3.85 1,290,225

10Columns9 0.70 233,475

10Stairs / Steps10 0.87 291,000

11Roof including framing, sheeting etc11 3.44 1,154,665

12External Walls & External Screens & Linings12 3.72 1,249,390

12External Doors13 0.23 77,300

13Windows14 2.79 935,850

13Internal Walls including linings15 4.24 1,421,580

14Internal Screens16 0.36 120,500

14Internal Doors17 1.39 467,700

15Wall Finishes18 2.81 944,245

16Ceiling Finishes19 2.31 774,615

16Floor Finishes20 2.15 721,290

17Signage21 0.37 125,000

17Fitments and Joinery22 2.53 849,050

18Hydraulic Services (Including Hydraulic Fitments)23 1.48 496,650

18Mechanical Services (Now including BMS)24 8.08 2,711,475

19Fire Protection Services25 1.48 497,521

19Electrical Services26 5.01 1,680,909

19Communications27 0.42 140,884

19Vertical Transportation28 1.31 441,000

20Special Services29 0.59 197,237

20Landscaping and Improvements30 0.59 197,600

20Stormwater31 0.63 210,000

21Sewer32 0.63 210,000

21Infrastructure Upgrade Generally33 2.22 745,500

21Furniture Fittings and Equipment (Theatre equipment, Orchestra lift
and Infrastructure)

34 3.13 1,049,139

22Kitchen Upgrades35 0.18 59,500

22Orchestra Pit36 1.32 441,873

22Second Foyer Lift37 0.73 243,950

23Peace Park38 3.40 1,139,355

Trade Cost Total39 67.23 22,552,875
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SUMMARY
Details: 100% Concept Design Rev 1 - CIV

0925-0017
Date - 16/09/2019

Client: Sutherland Shire Council

Project: Sutherland Entertainment Centre Upgrade

Builders Preliminaries and Margin40 14.79 4,961,633

Construction Cost Total41 82.02 27,514,508

Consultant & Authority Fees42 8.53 2,863,000

Design Contingency (5%)43 4.10 1,375,725

Construction Contingency (5%)44 4.10 1,375,725

24Group 3 Furniture Fittings and Equipment (Theatre equipment)45 1.15 384,111

24Cafe area 46 0.10 32,500

Concept Cost Estimate Total47 100.00 33,545,570
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