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1. Executive Summary 
Altus Group (AG) has been engaged by Mahady Management to prepare an SSDA Masterplan Order 

of Cost  for the Kincoppal Rose Bay. The works comprise additions, alterations and refurbishment works 

to the following areas:- 

• Precinct A 

o 1. Early Learning Centre Extension 

o 2. Junior School Assembly and GLAs 

o 3. Junior School GLAs 

o 4. Junior School Vertical Circulation Link 

o 5. Junior School GLAs and Amphitheatre 

o 9. Traffic Management – Proposed Secondary Entry  

 

• Precinct B 

o 6. Senior School Main Entry Reception and Foyer, Administration and Leadership 

Offices (LVL 02) 

o 7. Senior School Main Entry Forecourt, Landscaping and Accessible Entry Ramp 

o 8. Senior School Year 8 Centre (LVL 03) 

o 10. Traffic Management – Main Entry Driveway Route 

o 13. Traffic Management – 2 storey Bus and Car Parking structure 

• Precinct B (Concept DA) 

o 11. Senior School Circulation Hub 

o 12. Senior School Hughes Centre 

• Precinct C 

o 14. Boarding Accommodation Extension 

 

• New Trafficable Roof to Junior School 

The Gross Construction Cost (G.C.C.) for the Construction works as of 26-Aug-20 is set out in Table 1 

below. Please note these costs include Preliminaries and Margin. Refer to the Exclusions section for 

items excluded from this cost plan: 
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We stress that the estimated costs produced by AG are of a preliminary cost at this time and exclude 

Future Cost Increase (Escalation). We strongly recommend further cost plans as more details are made 

available to AG for review. 

 

Table 1 - Summary of Cost 

 

Note: The number of onsite FTE jobs generated by the project is approximately 257 jobs.  

 

Ref Description TOTAL

A  PRECINT A (DA) 

1  EARLY LEARNING CENTRE EXTENSION + ADDITIONAL CARPARKING 5,200,000$             

2  JUNIOR SCHOOL – ASSEMBLY + GLA’S + TRAFFICABLE ROOF SPACE 8,341,304$             

3  JUNIOR SCHOOL – GLA’S + TRAFFICABLE ROOF SPACE 9,233,827$             

4  JUNIOR SCHOOL – VERTICAL CIRCULATION LINK 3,121,000$             

5  JUNIOR SCHOOL – GLA’S + AMPHITHEATRE 4,879,000$             

9 TRAFFIC MANAGEMENT – PROPOSED SECONDARY ENTRY AND ELEVATED FOOT BRIDGE 2,564,000$             

 SUB-TOTAL PRECINT A (DA) 33,339,131$           

B  PRECINT B (DA) 

6
 SENIOR SCHOOL – MAIN ENTRY RECEPTION + FOYER, ADMINISTRATION + LEADERSHIP 
OFFICES (LEVEL 02) 

1,545,000$             

7  SENIOR SCHOOL – MAIN ENTRY FORECOURT, LANDSCAPING + ACCESSIBLE ENTRY RAMP 652,000$                 

8  SENIOR SCHOOL – YEAR 8 CENTRE (LEVEL 03) 2,123,000$             

10  TRAFFIC MANAGEMENT – PROPOSED PICK-UP AND DROP-OFF AND WIDENING OF EXIT 
ROAD 

129,000$                 

13  TRAFFIC MANAGEMENT – BUS + CAR PARKING  2,494,000$             

 SUB-TOTAL PRECINT B (DA) 6,943,000$             

B  PRECINT B (CONCEPT) 

11  SENIOR SCHOOL - CIRCULATION HUB (3 LEVELS) 1,257,000$             

12  SENIOR SCHOOL - HUGHES CENTRE (L 02) 2,493,000$             

 SUB-TOTAL PRECINT B (CONCEPT) 3,750,000$             

C  PRECINT C (CONCEPT) 

14  BOARDING EXTENSION 4,790,000$             

 SUB-TOTAL PRECINT C (CONCEPT) 4,790,000$             

SSD MASTERPLAN ORDER OF COST 48,822,131$           
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2. Introduction / Project Brief  

 Introduction 
AG was requested to provide a cost estimate update to Cost Plan 4.1 (December 2019), in respect of 

the new drawings provided: 

Please refer to Appendix C of this report for a full list of the subject drawings: 

Table 2 – Schedule of Areas 

Please read this report in conjunction with our notes, assumptions, qualifications and exclusions as per 
relevant sections of this report, particularly when reviewing costs and calculations. This report has been 
prepared following a review of the architectural concept drawings, which has formed the basis of this 
review. 

 

Total Area New Build Existing

ITEM Description Basis of Area GFA GFA 2 GFA 3

A PRECINT A

1 ELC LEVEL -03 245 m2 245 m2
LEVEL -02 282 m2 282 m2

SUB-TOTAL ELC 527 m2 527 m2

2 NEW ASSEMBLY & TWO LEVEL 
TEACHING

LEVEL -02 389 m2 61 m2 328 m2

LEVEL -01 403 m2 136 m2 267 m2
LEVEL 00 406 m2 123 m2 283 m2

SUB-TOTAL NEW ASSEMBLY & TWO 
LEVEL TEACHING

1,198 m2 320 m2 878 m2

3 TEACHING & RESOURCE HUB LEVEL -02 358 m2 358 m2 422 m2
LEVEL -01 529 m2 529 m2 422 m2
LEVEL 00 547 m2 547 m2 348 m2

SUB-TOTAL TEACHING & RESOURCE 
HUB

1,434 m2 1,434 m2 1,192 m2

4 VERTICAL CIRCULATION - YR 5+6 LEVEL -02 78 m2 31 m2 47 m2
LEVEL -01 78 m2 20 m2 58 m2
LEVEL  00 65 m2 30 m2 35 m2
LEVEL  01 65 m2 44 m2 21 m2
LEVEL  02 65 m2 44 m2 21 m2
LEVEL  03 65 m2 44 m2 21 m2

SUB-TOTAL VERTICAL CIRCULATION - 
YR 5+6

416 m2 213 m2 203 m2

5 YR 5+6 TEACHING/COMMON LEVEL 01 364 m2 17 m2 347 m2
LEVEL 02 365 m2 110 m2 255 m2
LEVEL 03 367 m2 272 m2 95 m2

SUB-TOTAL YR 5+6 
TEACHING/COMMON

1,096 m2 399 m2 697 m2

B PRECINT B
6 Senior School - Main Entry Reception 

+ Foyer Administration + Leadership 
Offices (LVL 02)

609 m2 609 m2

6a Senior School - GLA Relocation 55 m2 55 m2
7 Senior School - Main Entry Forecourt, 

Landscaping + Accessible Entry Ramp

8 Senior School - Year 8 Centre (LVL 03) 445 m2 164 m2 281 m2

9 Traffic Management Proposed 
Secondary Entry

10 Traffic Management - Main Entry 
Driveway Route

11 Senior School - Circulation Hub 
(Existing Lift)

594 m2 594 m2

12 Senior School - Hughes Centre (LEVEL 
02)

641 m2 45 m2 596 m2

13 Traffic Management - Bus + Car 
parking

SUB-TOTAL PRECINT B 2,344 m2 209 m2 2,135 m2

TOTALS 7,015 m2 3,102 m2 5,105 m2
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3. Qualifications and Representations  

 Notes & Assumptions 

 We set out as follows specific notes & assumptions associated with our Order of Cost: 

- Given current stage of design development, we have allowed 20% for Preliminaries and 
Margins, 10% in contingencies and 12% for Professional Fees 

 

 Exclusions 

The following items have been excluded in the Cost Plan:  

- GST;  

- Taxes, levies and other charges; 

- Land Acquisition Cost; 

- Finance Costs; 

- Land Holding Costs and Charges; 

- Legal and Agents Fees; 

- Local authority contribution; 

- Delay Costs; 

- Latent Conditions including site decontamination / remediation works; 

- Major Upgrade or Diversions of Existing Services Mains \ Infrastructure; 

- Escalation beyond November 2019; 

- Phasing/Staging of the works; 

- Removal of asbestos, lead based paints and all other contaminated materials; 

- ESD requirements; 

- BMS;  

- Interactive learning; 

- Decanting of existing facilities \ Provision of temporary accommodation on site; 

- No allowance for Heritage Works (other than those specifically allowed); 

- BCA upgrade works; 

- Excludes the provision of temporary demountable accommodation on site during the works; 

- The standard deviation of risk is to allow for further risks not identified within this document 

both in terms of design and construction risk; 

- Out of hours works. 
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Appendix A – Brief Reconciliation    
 

 

 

 

 

 

 

 

 

 

 

 

ITEM PRECINCT Cost Movement Comments
PRECINCT A

A.1.1 ELC  Building 155,000.00$                      Rate revision, re measure and 
reprice

A.1.2 ELC  External Works 443,000.00$                      Extended external play area

A.2.1 New Assembly and Two Levels of Teaching-Building 284,000.00$                      Rate revision, remeasure; new 
concrete awning

A.2.2 External Works (Junior School) 571,500.00$                      Extended external play area
A.2.2a Trafficable roof 926,354.00$                      Larger roof; new Multi purpose 

area

A.3.1 Teaching Spaces and Resource Hub-Building 528,000.00$                      New fluted screen; larger area; re 
measure and reprice

A.4.1 Vertical Circulation to Yr 5 & 6 Teaching-Building 510,000.00$                      New fluted screen; re measure and 
reprice

A.9 Proposed Secondary Entry 385,000.00$                      Larger road area; re measure and 
reprice

A.9.1 Elevated Foot bridge 253,000.00$                      Re measure and reprice

PRECINCT B
B.8 Senior School - Year 8 Centre (LVL 03) 811,000.00$                      
B.13 Traffic Management - Bus + Car parking 597,000.00$                      
B.07 & B.10 Entry Court/Main Entry 882,000.00-$                      

Net Trade Increase 4,581,854.00$                  
Add-ins
Preliminaries/Margins/Contingency 1,711,000.00$                  

TOTAL 6,292,854.00$                  
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Appendix B – Cost Plan Details   
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.
PRECINCT A

ELC BUILDING

ELC  Building   m2 3,613 1,904,000A.1.1 527

ELC  External Works 1,255,000A.1.2

Preliminaries   item 3,159,000 474,000A.1.3 0.15

Builder's O&M   item 3,633,000 182,000A.1.4 0.05

Construction Sub-Total 3,815,000

Design Contingency   item 3,815,000 191,000A.1.5 0.05

Contract Contingency   item 4,006,000 201,000A.1.6 0.05

Sub-Total 2,303,000

Professional Fees  12%  item 6,510,000 782,000A.1.7 0.12

Allowance for FF & E   m2 400 211,000A.1.8 527

A.1 ELC - Sub-Total 5,200,000

Junior School - New Assembly and Two Levels of Teaching

New Assembly and Two Levels of Teaching-Building   m2 2,931 3,511,000A.2.1 1,198

External Works (73%; remaining 27% allocated to Teaching space and
resource hub)

1,179,315A.2.2

Trafficable roof (30%; remaining 70% allocated to Teaching space and
resource hub)

  m2 670,989A.2.2a 992

Preliminaries   item 4,690,315 704,000A.2.3 0.15

Builder's O&M   item 6,065,304 303,000A.2.4 0.05

Construction Sub-Total 6,368,304

Design Contingency   item 6,368,304 318,000A.2.5 0.05

Contract Contingency   item 6,686,304 334,000A.2.6 0.05

Sub-Total 7,020,304

Professional Fees  12%  item 7,020,304 842,000A.2.7 0.12

Allowance for FF & E   m2 400 479,000A.2.8 1,198

A.2 Assembly & 2 Level Teaching 8,341,304

Teaching Spaces and Resource Hub

Teaching Spaces and Resource Hub-Building  m2 2,654 3,806,000A.3.1 1,434

External Works (27%; remaining 73% allocated to New assembly and
teaching areas)

436,185A.3.2

Traffic able roof (70%; remaining 30% allocated to New assembly and
teaching areas)

  m2 1,565,642A.3.2a 631.00

Preliminaries   item 5,807,827 871,000A.3.3 0.15

Builder's O&M   item 6,678,827 334,000A.3.4 0.05

Construction Sub-Total 7,012,827

Design Contingency   item 7,012,827 351,000A.3.5 0.05

Contract Contingency   item 7,363,827 368,000A.3.6 0.05

Sub-Total 7,731,827

Professional Fees  12%  item 7,731,827 928,000A.3.7 0.12
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Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.
Allowance for FF & E   m2 400 574,000A.3.8 1,434

A.3 Teaching Spaces and Resource Hub 9,233,827

Vertical Circulation to Yr 5 & 6 Teaching

Vertical Circulation to Yr 5 & 6 Teaching-Building  m2 4,252 1,769,000A.4.1 416

Vertical Circulation to Yr 5 & 6 Teaching-External Works 244,000A.4.2

Preliminaries   item 2,013,000 302,000A.4.3 0.15

Builder's O&M   item 2,315,000 116,000A.4.4 0.05

Construction Sub-Total 2,431,000

Design Contingency   item 2,431,000 122,000A.4.5 0.05

Contract Contingency   item 2,553,000 128,000A.4.6 0.05

Sub-Total 2,681,000

Professional Fees  12%  item 2,681,000 322,000A.4.7 0.12

Allowance for FF & E   m2 400 118,000A.4.8 296

Vertical Circulation to Yr 5 & 6 Teaching 3,121,000

Junior School - Amphitheatre

Level 0 Admin - Excluded NoteA.5

Year 5+6 teaching + Common Spaces and New Roof Top Level (L01-L03)   m2 2,583 2,831,000A.5.1 1,096

Year 5+6 teaching + Common Spaces and New Roof Top Level -
Demolition

169,000A.5.2

Preliminaries   item 3,000,000 450,000A.5.3 0.15

Builder's O&M   item 3,450,000 172,000A.5.4 0.05

Construction Sub-Total 3,622,000

Design Contingency   item 3,622,000 181,000A.5.5 0.05

Contract Contingency   item 3,803,000 190,000A.5.6 0.05

Sub-Total 3,993,000

Professional Fees  12%  item 3,993,000 479,000A.5.7 0.12

Allowance for FF & E   m2 400 407,000A.5.8 1,017

Year 5+6 teaching + Common Spaces and New Roof Top Level 4,879,000

Junior School - Traffic Management/Elevated Foot Bridge

Proposed Secondary Entry   m2 691 767,000A.9 1,110

Elevated Foot bridge   m2 3,759 1,797,000A.9.1 478

Junior School - Traffic Management/Elevated Foot Bridge - SubTotal 2,564,000

PRECINCT B

Senior School - Main Entry Reception + Foyer Administration + Leadership
Offices (LVL 02)

  m2 2,300 1,401,000B.6 609

Senior School - GLA Relocation   m2 2,618 144,000B.6.1 55

Senior School - Main Entry Forecourt, Landscaping + Accessible Entry
Ramp

  m2 458 652,000B.7 1,424
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Project:
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Description Quantity Rate TotalUnitRef.
Senior School - Year 8 Centre (LVL 03)  m2 4,771 2,123,000B.8 445

Traffic Management - Main Entry Driveway Route   m2 89 129,000B.10 1,455

Traffic Management - Bus + Car parking  m2 1,191 2,494,000B.13 2,094

PRECINCT B Sub-Total 6,943,000

CONCEPT

PRECINCT B - CONCEPT

Senior School - Circulation Hub (Existing Lift)  m2 2,116 1,257,000B.9 594

Senior School - Hughes Centre  m2 3,889 2,493,000B.10 641

PRECINCT C - CONCEPT

Boarding Accommodation - Extension  m2 4,558 3,049,000C.15.1 669

Boarding Accommodation - External Works 829,000C.15.2

Design Contingency   item 3,878,000 194,000C.15.3 0.05

Contract Contingency   item 4,072,000 204,000C.15.4 0.05

Sub-Total 4,276,000

Professional Fees  12%  item 4,276,000 514,000C.15.5 0.12

Boarding Extension 4,790,000

 Page 3 of 65

26 August 2020

3



Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.
ELC  BUILDINGA.1.1

BUILDING WORKS 0

Substructure 319 m2 249 79,5671

Columns 527 m2 45 23,7152

Upper Floors 543 m2 275 149,1703

Staircases 5 mr 6,000 30,0004

Roof 145 m2 445 64,5255

External Walls 1,133 m2 334 378,2966

Windows 0 m2 incl7

External Doors 481 m2 4 2,0008

Internal Walls 851 m2 95 81,1269

Internal Screens 29 m2 600 17,40010

Internal Doors 10 m2 1,025 10,25011

Wall Finishes 403 m2 160 64,35012

Floor Finishes 676 m2 83 56,34013

Ceiling Finishes 593 m2 140 82,81014

Fitments 527 m2 200 105,40015

Special Equipment16

Hydraulic Services 527 m2 189 99,60317

Water Supply18

Gas Services19

Space Heating20

Ventilation21

Evaporative Cooling22

Mechanical Services 527 m2 420 221,34023

Electrical Services 527 m2 341 179,83924

Fire Protection 1,054 m2 50 52,56825

Communications 527 m2 47 24,90126

Lift 527 m2 342 180,00027

Sub-Total

ELC  BUILDING TOTAL 1,904,000
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Description Quantity Rate TotalUnitRef.

1 Substructure

1.1 Allowance for 120mm slab on ground -incl 100mm FCR, 50mm sand
bedding, moisture barrier, edge beams etc.

319   m2 118.00 37,642

1.2 Allowance for footings etc 319   m2 75.00 23,925

1.3 Allowance for lift pit incl rock excavation 1   No 18,000.00 18,000

Substructure TOTAL 79,567

2 Columns

2.1 Allowance for columns 527   m2 45.00 23,715

Columns TOTAL 23,715

3 Upper Floors

3.1 Allowance for RC slab to L02 394   m2 337.00 132,780

3.2 Waterproofing membrane to outdoor play area+insulation 149   m2 110.00 16,390

Upper Floors TOTAL 149,170

4 Staircases

4.1 Allowance for 1800mm wide internal stair 5   mr 6,000.00 30,000

Staircases TOTAL 30,000

5 Roof

5.1 Allowance for timber framed roof, metal deck, rwg 145   m2 445.00 64,525

Roof TOTAL 64,525

6 External Walls

6.1 Allowance for weather-board cladding incl stud, insulation, sisalation, 540   m2 255.00 137,700

6.2 Extra for glazed wall 293   m2 445.00 130,385

6.3 Auto glazed sliding door 1.00   no 10,000.00 10,000

6.4 Extra for 2900mm x 2100 h glass sliding door ; incl. frame and hardware 11   no 1,000.00 11,000

6.5 Extra for Windows 38   m2 445.00 16,910

6.6 140mm block wall 181   m2 135.00 24,435

6.7 1200mm high Steel balustrade 68   m 700.00 47,866

External Walls TOTAL 378,296

8 External Doors

8.1 1840mm x 2040 H Solid Core MC door, double  leaf; incl. frame, hardware, 1   no 2,000.00 2,000

External Doors TOTAL 2,000
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Description Quantity Rate TotalUnitRef.

9 Internal Walls

9.1 Allowance for internal wall-FECA 465   m2 40.00 0

9.2 Lift shaft 103   m2 300.00 30,900

9.3 Internal walls - stud wall+p/b both sides+insulation+paint 276   m2 160.00 44,160

9.4 Balustrade at Level -02 stair way 7   m 900.00 6,066

Internal Walls TOTAL 81,126

10 Internal Screens

10.1 Glazed screen 29   m2 600.00 17,400

Internal Screens TOTAL 17,400

11 Internal Doors

  

11.1 920mm x 2040 H Solid Core MC door, single leaf; incl. frame, hardware, 7   no 950.00 6,650

11.2 920mm x 2100 H single hinged glass door, incl frame and hardware 3   no 1,200.00 3,600

Internal Doors TOTAL 10,250

12 Wall Finishes

  

12.1 Lift shaft - stone finish (PC supply rate $150/m2) 26   m2 300.00 7,800

12.2 Allowance for Autex acoustic lining 83   m2 150.00 12,450

12.3 Tiling to amenities area - (PC supply rate $60/m2) 294.00   m2 150.00 44,100

Wall Finishes TOTAL 64,350

13 Floor Finishes

13.1 Allowance for carpet 527   m2 60.00 31,620

13.2 Extra for vinyl to wet area 79   m2 30.00 2,370

13.3 Soft-fall to outdoor play area 149   m2 150.00 22,350

Floor Finishes TOTAL 56,340

14 Ceiling Finishes

14.1 Allowance for perforated acoustic plasterboard 448   m2 165.00 73,920

14.2 Wat area plasterboard 79   m2 100.00 7,900

14.3 Paint finish to RC  awning soffit 66   m2 15.00 990

Ceiling Finishes TOTAL 82,810

15 Fitments

15.1 Allowance for fitments 527   m2 200.00 105,400

Fitments TOTAL 105,400
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Project:

Report:

Description Quantity Rate TotalUnitRef.

17 Hydraulic Services

17.1 Allowance for hydraulic services 527   m2 180.00 99,603

Hydraulic Services TOTAL 99,603

23 Mechanical Services

23.1 Allowance for air conditioning 527   m2 400.00 221,340

Mechanical Services TOTAL 221,340

24 Electrical Services

24.1 Allowance for electrical services 527   m2 280.00 154,938

24.2 Allowance for security services 527   m2 45.00 24,901

Electrical Services TOTAL 179,839

25 Fire Protection

25.1 Allowance for dry fire protection services 527   m2 30.00 16,601

25.2 Allowance for sprinklers 527   m2 65.00 35,968

Fire Protection TOTAL 52,568

26 Communications

26.1 Allowance for comms services 527   m2 45.00 24,901

Communications TOTAL 24,901

27 Lift

27.1 Allowance for lift - 2 levels 1   No 180,000.00 180,000

Lift TOTAL 180,000
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Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.
ELC  EXTERNAL WORKSA.1.2

Demolish existing shade sail and structure (approx. 20m2) 1 Item 2,000.00 2,0001

Remove existing outdoor fence and timber retaining walls 70 m 80.00 5,5902

Dismantle and retain existing timber ramps and structures 127 m2 180.00 22,8603

Remove existing ground cover and playground equipment in front of
existing outdoor area

944 m2 40.00 37,7604

Ground works to level -03 282 m2 90.00 25,3805

Allowance for fill to ELC outdoor areas 508 m2 70.00 35,5606

Tree Protection 1 Item 15,000.00 15,0007

Allow for underpinning and support to adjacent existing building 1 Item 50,000.00 50,0008

Temporary works to adjoining building during construction works 1 Item 29,000.00 29,0009

General works ( landscaping, etc) - at ELC / Joigy Centre 636 m2 150.00 95,40010

 ELC external area 560 m2 370.00 207,20011

Extra for external amphitheater seating 137 m2 300.00 41,10012

Proposed path adjacent to road 164 m2 140.00 22,96013

900mm H sandstone log Retaining wall to ELC play areas 80 m 1,178.36 94,26914

2750mm H Retaining wall to ELC play areas 52 m 3,466.28 180,24715

4200mm H New retaining wall to rock 46 m 4,340.84 199,67916

1200mm H Metal balustrade to ELC play area 86 m 750.00 64,50017

Connection work between existing and new building at lower floor 1 Item 30,000.00 30,00018

Directional signage 1 Item 20,000.00 20,00019

External lighting 1 Item 20,000.00 20,00020

Provision for Services Connections /Diversion 1 Item 50,000.00 50,00021

Allowance for garden bed 39 m2 150.00 5,85022

ELC  EXTERNAL WORKS TOTAL 1,255,000
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Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.
NEW ASSEMBLY AND TWO LEVELS OF TEACHING-BUILDINGA.2.1

Substructure 79 m2 452 35,7381

Columns 318 m2 150 47,7002

Upper Floors 644 m2 566 364,2323

Staircases 20 mr 4,000 80,0004

Roof 290 m2 462 134,1105

External Walls 1,188 m2 593 704,5306

Windows Incl7

External Doors 29 m2 993 28,8008

Internal Walls 766 m2 236 180,8889

Internal Screens 129 m2 1,200 154,80010

Internal Doors 76 m2 526 40,00011

Wall Finishes 876 m2 99 86,81512

Floor Finishes 1,198 m2 77 91,99513

Ceiling Finishes 1,198 m2 140 167,43014

Fitments 1,198 m2 200 239,60015

Special Equipment16

Hydraulic Services 1,198 m2 78 93,95017

Water Supply18

Gas Services19

Space Heating20

Ventilation21

Evaporative Cooling22

Mechanical Services 2,396 m2 210 503,16023

Electrical Services 1,198 m2 325 389,35024

Fire Protection 1,198 m2 95 113,81025

Communications 1,198 m2 45 53,91026

NEW ASSEMBLY AND TWO LEVELS OF TEACHING-BUILDING TOTAL 3,511,000

Page 10 of 65

26 August 2020

9



Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.

1 Substructure

1.1 Allowance for 120mm slab on ground -incl 100mm FCR, 50mm sand
bedding, moisture barrier, edge beams etc.

61   m2 118 7,198

1.2 Allowance for strip footings etc 61   m2 100 6,100

1.3 Pad footings 18   No 1,000.00 18,000

1.4 Allowance for stair case footing pad 40   m2 111 4,440

Substructure TOTAL 35,738

2 Columns

2.1 Allowance for columns   

2.2 Proposed Ground 123   m2 150.00 18,450

2.3 Proposed LG-01 135   m2 150.00 20,250

2.4 Proposed LG-02 60   m2 150.00 9,000

Columns TOTAL 47,700

3 Upper Floors

3.1 Allowance for new RC extension slab L-01 and L00 258   m2 553 142,674

3.2 Allowance for joining to existing slab 81   m 100 8,100

3.3 Allowance for concrete awning to  L-01; incl. waterproofing and tile finish 386   m2 553 213,458

Upper Floors TOTAL 364,232

4 Staircases

4.1 Allowance for 1500mm wide internal stair 10   mr 3,500.00 35,000

4.2 Allowance for 3300mm wide External stair 10   mr 4,500.00 45,000

Staircases TOTAL 80,000

5 Roof

5.1 Allowance for steel  framed roof including rwg 205   m2 592 121,360

5.2 Allowance for finish to soffit of L-01 overhang 85   m2 150 12,750

Roof TOTAL 134,110

6 External Walls

6.1 Allowance for light weight metal wall cladding incl stud, insulation,
sisalation, corrugated metal cladding

565   m2 402 227,130

6.2 Extra for glazed wall to L-02 147   m2 525 77,175

6.3 Extra for windows 135   m2 445 60,075

6.4 Extra for stackable glazed operable door to west L-02 58   m2 675 39,150

6.5 Allowance for white perforated, fluted aluminum screen 430   m2 700 301,000

External Walls TOTAL 704,530
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Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.

8 External Doors

8.1 1800mm x3000mm H Main entrance glass bi- fold door ; incl. frame and
hardware (assumed)

2   no 3,000 6,000

8.2 900mm x 3000mm H glazed door; single leaf; incl. frame, hardware
(assumed)

4   no 1,200 4,800

8.3 1800mm x 3000mm H glazed door; double  leaf; incl. frame, hardware
(assumed)

6   no 3,000 18,000

8.4 ED area 18   

External Doors TOTAL 28,800

9 Internal Walls

9.1 Allowance for internal partition wall - stud wall + insulation 504   m2 47 23,688

9.2 Allowance for glazed walls 262   m2 600 157,200

Internal Walls TOTAL 180,888

10 Internal Screens

10.1 Glazed operable walls 129   m2 1,200.00 154,800

Internal Screens TOTAL 154,800

11 Internal Doors

11.1 920mm x 2100 H single hinged glass door, incl frame and hardware 22   no 1,200 26,400

11.2 920mm x 2100 H single hinged hollow core timber door, incl frame and
hardware

17   no 800 13,600

  

11.3 NW area 75   

Internal Doors TOTAL 40,000

12 Wall Finishes

12.1 Allow for Tile finish to wet areas including waterproofing 221   m2 155.00 34,255

12.2 Plasterboard & paint to stud wall 876   m2 60 52,560

Wall Finishes TOTAL 86,815

13 Floor Finishes

13.1 1,198   m2

13.2 Tile Finish to wet areas with water proofing 80   m2 150.00 12,000

13.3 Vinyl 47   m2 90.00 4,230

13.4 Carpet 1,071   m2 65.00 69,615

13.5 Allowance to make good existing roof terrace at  L00 123   m2 50 6,150

Floor Finishes TOTAL 91,995
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Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.

14 Ceiling Finishes

14.1 1,198   m2

14.2 Moisture resistant plasterboard to wet areas + paint 74   m2 90 6,660

14.3 Suspended plasterboard ceiling + paint incl trims 1,124   m2 90 101,160

14.4 Extra for acoustic perforated plasterboard ceiling 744   m2 80 59,520

14.5 Paint finish to slab soffit - store 47   m2 15 90

Ceiling Finishes TOTAL 167,430

15 Fitments

15.1 Allowance for fitments 1,198   m2 200 239,600

Fitments TOTAL 239,600

17 Hydraulic Services

  

17.1 Wet areas 80   m2 800 64,000

17.2 General HS 1,198   m2 25 29,950

Hydraulic Services TOTAL 93,950

23 Mechanical Services

23.1 Allowance for air conditioning 1,198   m2 400 503,160

23.2 BMS 1,198   m2 30 EXCL

Mechanical Services TOTAL 503,160

24 Electrical Services

24.1 Allowance for electrical services 1,198   m2 280 335,440

24.2 Allowance for security services 1,198   m2 45 53,910

Electrical Services TOTAL 389,350

25 Fire Protection

25.1 Allowance for dry fire 1,198   m2 30 35,940

25.2 Allowance for sprinklers 1,198   m2 65 77,870

Fire Protection TOTAL 113,810

26 Communications

26.1 Allowance for comms services 1,198   m2 45 53,910

Communications TOTAL 53,910
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Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.
EXTERNAL WORKS (73%; REMAINING 27% ALLOCATED TO TEACHING SPACE AND RESOURCE HUB)A.2.2

Demo New Assembly Building

Allowance for external scaffolding 736 m2 60 44,1601

Allowance for demolition of external facade 736 m2 200 147,2002

Allowance for internal demolition 921 m2 80 73,6803

Allowance for demolition of 1500 wide stairs 3 no 10,000 30,0004

Allowance for demolition of 3300 wide stairs 3 no 20,000 60,0005

Allowance for demolition of balustrade to L00 33 m 45 1,4806

Demo Resource Hub Building

Allowance for demolition of external wall 925 m2 200 185,0007

Allowance for internal demolition 1,434 m2 60 86,0408

General external area to junior school 

Demolish existing toilet block - 45 m2 1 item 34,800 34,8009

Allowance for demolition of external toilet block to north junior play area 39 m2 200 7,80010

Ditto roof structure 108 m2 100 10,80011

Allowance for demolition of existing external path 18 m2 200 3,60012

Allowance for removal of existing fence over retaining wall 13 m 50 67213

Allowance for removal of existing sun shades 2 no 200 40014

Allowance for storm-water drainage/connection 1 item 20,000 20,00015

Allowance for sewer drainage/connection 1 item 10,000 10,00016

Allowance for external electrical services 1 item 30,000 30,00017

Allowance for external comms  services 1 item 10,000 10,00018

Tree Protection 1 Item 5,800 5,80019

Allowance for Roadwork/footpath to drop off and pick up area 1 item 10,000 10,00020

Provision for play equipment 1 item 58,000 58,00021

New paved external area 1,225 m2 300 367,50022

1200mm H Metal balustrade to junior play area 103 m 750 77,25023

900mm H Retaining wall to ELC play areas 50 m 1,178.36 58,91824

General works ( landscaping, etc) - at junior play areas 948 m2 150 142,20025

External steps to north junior play areas 208 m2 650 135,20026

Allowance for washer/ bubbler station (6 sinks) 1 Item 5,000 5,00027

Bulk excavation for excavation, assumed hard rock 439 m3 310 028

Backfill with 20mm crushed rocks 40 m3 100 029

EXTERNAL WORKS (73%; REMAINING 27% ALLOCATED TO TEACHING SPACE AND RESOURCE HUB) TOTAL 1,179,315
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Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.
TRAFFICABLE ROOF (30%; REMAINING 70% ALLOCATED TO TEACHING SPACE AND RESOURCE HUB)A.2.2a

Demolition of existing roof structure 631 m2 100.00 63,100.001

Allow for protection works 631 m2 25.00 15,775.002

Allowance for scaffolding for roof access 1,825 m2 60.00 109,500.003

Prepare existing column to receive new roof slab 24 No 300.00 7,200.004

160 thk RC roof slab - PT 5.5kg/m2; reo 55kg/m3; 992 m2 439.00 435,488.005

E/O for 180mm thk 140 m2 12.00 1,680.006

Internal beams - 600W x 350D 115 m 189.00 26,299.357

Internal beams - 1200W x 350D 12 m 321.00 4,660.928

Edge beams - 600W x 350D 64 m 250.00 17,280.009

Allowance for shear walls below roof slab - 200mm thk; 150kg/m2 reo 198 m2 463.00 91,674.0010

Allow for water proofing to roof 992 m2 180.00 178,560.0011

Soft fall - 50% 496 m2 200.00 99,200.0012

Artificial turf - 50% 496 m2 150.00 74,400.0013

Balustrade to roof edge 152 m 1,500.00 228,690.0014

Allowance for shade structure 1.00 item 50,000.00 50,000.0015

Allowance for external furniture 1.00 item 30,000.00 30,000.0016

Allowance for external lighting 992 m2 100.00 99,200.0017

Allowance for roof drainage 992 m2 100.00 99,200.0018

Allowance for  insulation 992 m2 40.00 39,680.0019

Allowance for skylights to roof 10 m2 1,100 11,00020

1800mm x 2100 H glazed door, double leaf; incl. frame, hardware
(assumed) to outdoor learning area 

2 no 1,800 3,60021

Allowance for 500mm deep planter 268 m2 330 88,44022

Allowance for a 500mm H up-stand wall  to planters 120 m2 498.00 59,76023

Allowance for pebble balast 55 m2 50 2,75024

25

Multi purpose learning area 

Allowance for light weight metal wall cladding incl stud, insulation,
sisalation, corrugated metal cladding

181 m2 425 76,92526

Extra for glazed wall to L-02 38 m2 475 18,05027

Allowance for white perforated, fluted aluminum screen 181 m2 700 126,70028

Allowance for overhead, glazed, automatic adjustable door between
multipurpose learning area and outdoor learning 

18 m2 900 16,20029

Allowance for fit-out to multipurpose area including kitchen 73 m2 2,000 146,01930

920mm x 2100 H single hinged fire rated  core timber door, incl frame and
hardware to staircase 

1 no. 1,500 1,50031

Internal fire rated wall to staircase 47 m2 300 14,10032

33

TRAFFICABLE ROOF (30%; REMAINING 70% ALLOCATED TO TEACHING SPACE AND RESOURCE HUB) TOTAL 670,989
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Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.
TEACHING SPACES AND RESOURCE HUB-BUILDINGA.3.1

Substructure 133 m2 205 27,2651

Columns 276 m2 150 41,4002

Upper Floors 252 m2 710 178,7943

Staircases n.a.4

Roof 46 m2 592 Incl. 5

External Walls 987 m2 801 790,2006

Windows 0 m27

External Doors 57 m2 504 28,7008

Internal Walls 1,093 m2 359 392,0199

Internal Screens 176 m2 1,200 211,20010

Internal Doors 89 m2 403 35,90011

Wall Finishes 1,108 m2 97 107,76012

Floor Finishes 1,434 m2 71 101,71013

Ceiling Finishes 1,434 m2 141 202,02014

Fitments 1,434 m2 200 286,80015

Special Equipment16

Hydraulic Services 1,434 m2 72 102,70017

Water Supply18

Gas Services19

Space Heating20

Ventilation21

Evaporative Cooling22

Mechanical Services 1,434 m2 420 602,28023

Electrical Services 1,434 m2 339 486,12624

Fire Protection 1,434 m2 100 143,04225

Communications 1,434 m2 47 67,75726

Sub-Total

TEACHING SPACES AND RESOURCE HUB-BUILDING TOTAL 3,806,000
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Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.

1 Substructure

1.1   

1.2 Allowance for 120mm slab on ground -incl 100mm FCR, 50mm sand
bedding, moisture barrier, edge beams etc.

133   m2 105 13,965

1.3 Allowance for footings etc 133   m2 100 13,300

Substructure TOTAL 27,265

2 Columns

2.1 Allowance for columns 276   m2 150 41,400

Columns TOTAL 41,400

3 Upper Floors

3.1 Allowance for RC slab to L02 252   m2 710 178,794

Upper Floors TOTAL 178,794

5 Roof

5.1 Allowance for steel  framed roof including rwg 46   m2 592 27,232

Roof TOTAL Incl. 

6 External Walls

6.1 Allowance for light weight metal wall cladding incl stud, insulation,
sisalation, corrugated metal cladding

201   m2 375 75,375

6.2 Allowance for glazed external wall 435   m2 525 228,375

6.3 Extra for windows 10   m2 325.00 3,250

6.4 Allowance for white perforated, fluted aluminum screen 626   m2 700 438,200

6.5 Allowance for retaining walls at L-02 150   m2 300 45,000

External Walls TOTAL 790,200
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Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.

8 External Doors

  

8.1 2500mm x 2100 h Main entrance glass bi- fold door ; incl. frame and
hardware 

6   no 3,000 0

8.2 920mm x 2040 H Solid Core MC door, single leaf; incl. frame, hardware, 4   no 1,200 0

8.3 920mm x 2100 H single hinged glass door, incl frame and hardware 4   no 1,200 0

  

8.4 ED 47   

  

  

8.5 920mm x 2100 H  single leaf; incl. frame, hardware (assumed) 8   no 1,200 9,600

8.6  1800mm x 2850mm H double leaf; glazed door; incl. frame, hardware
assumed 

1   no 1,800 1,800

8.7  900mm x 2850mm H single leaf; glazed sliding door; incl. frame, hardware
assumed 

5   no 2,500 12,500

8.8  900mm x 2850mm H single leaf; glazed door; incl. frame, hardware
assumed 

4   no 1,200 4,800

External Doors TOTAL 28,700

9 Internal Walls

9.1 Allowance for internal partition wall - stud wall + insulation 477   m2 47 22,419

9.2 Allowance for glazed walls 616   m2 600 369,600

Internal Walls TOTAL 392,019

10 Internal Screens

10.1 Allowance for internal operable wall, assumed full height 176   m2 1,200 211,200

Internal Screens TOTAL 211,200

11 Internal Doors

  

11.1 Allowance for single leaf door 31   No 950 0

  

11.2 ND 59   

  

11.3 920mm x 2100 H single hinged glass door, incl frame and hardware 17   1,200 20,400

11.4 920mm x 2100 H single hinged hollow core timber door, incl frame and
hardware

10   800 8,000

11.5 Sliding doors 3   2,500 7,500

Internal Doors TOTAL 35,900

12 Wall Finishes

12.1 Allow for Tile finish to wet areas including waterproofing 374   m2 140 52,360

12.2 Plasterboard & paint to stud wall 1,108   m2 50 55,400

Wall Finishes TOTAL 107,760
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Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.

13 Floor Finishes

13.1 Tile Finish to wet areas with water proofing 100   m2 150.00 15,000

13.2 Vinyl 0   m2 90.00 0

13.3 Carpet 1,334   m2 65.00 86,710

  

13.4 FECA 1,434   

Floor Finishes TOTAL 101,710

14 Ceiling Finishes

14.1 Moisture resistant plasterboard to wet areas + paint 100   m2 90 9,000

14.2 Suspended plasterboard ceiling + paint incl trims 1,434   m2 90 129,060

14.3 Extra for acoustic perforated plasterboard ceiling 1,066   m2 60 63,960

14.4 Paint finish to slab soffit - store 83   m2 15 0

  

14.5 FECA 1,434   

Ceiling Finishes TOTAL 202,020

15 Fitments

15.1 Allowance for fitments 1,434   m2 200 286,800

Fitments TOTAL 286,800

17 Hydraulic Services

17.1 Allowance for hydraulic services 1,434   m2 35 52,700

17.2 HS to wet areas 100   m2 500 50,000

Hydraulic Services TOTAL 102,700

23 Mechanical Services

23.1 Allowance for air conditioning 1,434   m2 400 602,280

Mechanical Services TOTAL 602,280

24 Electrical Services

24.1 Allowance for electrical services 1,434   m2 280 421,596

24.2 Allowance for security services 1,434   m2 45 64,530

Electrical Services TOTAL 486,126

25 Fire Protection

25.1 Allowance for dry fire protection services 1,434   m2 30 45,171

25.2 Allowance for sprinkler 1,434   m2 65 97,871

Fire Protection TOTAL 143,042
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Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.

26 Communications

26.1 Allowance for comms services 1,434   m2 45 67,757

Communications TOTAL 67,757
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Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.
EXTERNAL WORKS (27%; REMAINING 73% ALLOCATED TO NEW ASSEMBLY AND TEACHING AREAS)A.3.2

Demo New Assembly Building

Allowance for external scaffolding 736 m2 60 44,1601

Allowance for demolition of external facade 736 m2 200 147,2002

Allowance for internal demolition 921 m2 80 73,6803

Allowance for demolition of 1500 wide stairs 3 no 10,000 30,0004

Allowance for demolition of 3300 wide stairs 3 no 20,000 60,0005

Allowance for demolition of balustrade to L00 33 m 45 1,4806

Demo Resource Hub Building

Allowance for demolition of external wall 925 m2 200 185,0007

Allowance for internal demolition 1,434 m2 60 86,0408

General external area to junior school 

Demolish existing toilet block - 45 m2 1 item 34,800 34,8009

Allowance for demolition of external toilet block to north junior play area 39 m2 200 7,80010

Ditto roof structure 108 m2 100 10,80011

Allowance for demolition of existing external path 18 m2 200 3,60012

Allowance for removal of existing fence over retaining wall 13 m 50 67213

Allowance for removal of existing sun shades 2 no 200 40014

Allowance for storm-water drainage/connection 1 item 20,000 20,00015

Allowance for sewer drainage/connection 1 item 10,000 10,00016

Allowance for external electrical services 1 item 30,000 30,00017

Allowance for external comms  services 1 item 10,000 10,00018

Tree Protection 1 Item 5,800 5,80019

Allowance for Roadwork/footpath to drop off and pick up area 1 item 10,000 10,00020

Provision for play equipment 1 item 58,000 58,00021

New paved external area 1,225 m2 300 367,50022

1200mm H Metal balustrade to junior play area 103 m 750 77,25023

900mm H Retaining wall to ELC play areas 50 m 1,178.36 58,91824

General works ( landscaping, etc) - at junior play areas 948 m2 150 142,20025

Extra for external steps to north junior play areas 208 m2 650 135,20026

Allowance for washer/ bubbler station (6 sinks) 1 Item 5,000 5,00027

Bulk excavation for excavation, assumed hard rock 439 m3 310 028

Backfill with 20mm crushed rocks 40 m3 100 029

EXTERNAL WORKS (27%; REMAINING 73% ALLOCATED TO NEW ASSEMBLY AND TEACHING AREAS) TOTAL 436,185
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Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.
TRAFFIC ABLE ROOF (70%; REMAINING 30% ALLOCATED TO NEW ASSEMBLY AND TEACHING AREAS)A.3.2a

Demolition of existing roof structure 631 m2 100.00 63,100.001

631 m2 25.00 15,775.002

Allowance for scaffolding for roof access 1,825 m2 60.00 109,500.003

Prepare existing column to receive new roof slab 24 No 300.00 7,200.004

160 thk RC roof slab - PT 5.5kg/m2; reo 55kg/m3; 992 m2 439.00 435,488.005

E/O for 180mm thk 140 m2 12.00 1,680.006

Internal beams - 600W x 350D 115 m 189.00 26,299.357

Internal beams - 1200W x 350D 12 m 321.00 4,660.928

Edge beams - 600W x 350D 64 m 250.00 17,280.009

Allowance for shear walls below roof slab - 200mm thk; 150kg/m2 reo 198 m2 463.00 91,674.0010

Allow for water proofing to roof 992 m2 180.00 178,560.0011

Soft fall - 50% 496 m2 200.00 99,200.0012

Artificial turf - 50% 496 m2 150.00 74,400.0013

Balustrade to roof edge 152 m 1,500.00 228,690.0014

Allowance for shade structure 1.00 item 50,000.00 50,000.0015

Allowance for external furniture 1.00 item 30,000.00 30,000.0016

Allowance for external lighting 992 m2 100.00 99,200.0017

Allowance for roof drainage 992 m2 100.00 99,200.0018

Allowance for  insulation 992 m2 40.00 39,680.0019

Allowance for skylights to roof 10 m2 1,100 11,00020

1800mm x 2100 H glazed door, double leaf; incl. frame, hardware
(assumed) to outdoor learning area 

2 no 1,800 3,60021

Allowance for 500mm deep planter 268 m2 330 88,44022

Allowance for a 500mm H up-stand wall  to planters 120 m2 498.00 59,76023

Allowance for pebble balast 55 m2 50 2,75024

Multi purpose learning area 

Allowance for light weight metal wall cladding incl stud, insulation,
sisalation, corrugated metal cladding

181 m2 425 76,92525

Extra for glazed wall to L-02 38 m2 475 18,05026

Allowance for white perforated, fluted aluminum screen 181 m2 700 126,70027

Allowance for overhead, glazed, automatic adjustable door between
multipurpose learning area and outdoor learning 

18 m2 900 16,20028

Allowance for fit-out to multipurpose area including kitchen 73 m2 2,000 146,01929

920mm x 2100 H single hinged fire rated  core timber door, incl frame and
hardware to staircase 

1 no. 1,500 1,50030

Internal fire rated wall to staircase 47 m2 300 14,10031

TRAFFIC ABLE ROOF (70%; REMAINING 30% ALLOCATED TO NEW ASSEMBLY AND TEACHING AREAS) TOTAL 1,565,642
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Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.
VERTICAL CIRCULATION TO YR 5 & 6 TEACHING-BUILDINGA.4.1

Substructure 78 m2 798 62,2481

Columns 416 m2 65 27,0402

Upper Floors 338 m2 710 239,8113

Staircases 26 mr 3,323 86,4004

Roof 75 m2 450 33,7505

External Walls 933 m2 541 505,2006

Windows Incl7

External Doors 20 m2 650 13,0008

Internal Walls 331 m2 489 161,9029

Internal Screens10

Internal Doors 32,10011

Wall Finishes 745 m2 33 24,31512

Floor Finishes 296 m2 80 23,68013

Ceiling Finishes 296 m2 100 29,60014

Fitments n.a.15

Special Equipment n.a.16

Hydraulic Services n.a.17

Water Supply n.a.18

Gas Services n.a.19

Space Heating n.a.20

Ventilation n.a.21

Evaporative Cooling n.a.22

Mechanical Services 592 m2 210 124,32023

Electrical Services 832 m2 171 141,96024

Fire Protection 416 m2 80 33,30625

Communications 416 m2 47 19,65626

Lift 416 m2 505 210,00027

VERTICAL CIRCULATION TO YR 5 & 6 TEACHING-BUILDING TOTAL 1,769,000
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Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.

1 Substructure

1.1 Lift pit, footings and slab on ground 78   m2 798 62,248

Substructure TOTAL 62,248

2 Columns

2.1 Allowance for new column 416   m2 65 27,040

Columns TOTAL 27,040

3 Upper Floors

3.1 Allowance for new upper floors 338   m2 710 239,811

Upper Floors TOTAL 239,811

4 Staircases

4.1 1200mm wide fire stair x 6 store 19   mr 3,000 57,600

4.2 4600mm wide fire egress x 2 store 6   mr 4,500 28,800

Staircases TOTAL 86,400

5 Roof

5.1 RC roof over vertical connector 75   m2 450 33,750

Roof TOTAL 33,750

6 External Walls

6.1 Allowance for light weight metal wall cladding incl stud, insulation,
sisalation, corrugated metal cladding

531   m2 375 199,125

6.2 Extra for windows 47   m2 525 24,675

6.3 Allowance for white perforated, fluted aluminum screen 402   m2 700 281,400

External Walls TOTAL 505,200

8 External Doors

  

8.1 1800mm x3000mm H Main entrance glass bi- fold door ; incl. frame and
hardware (assumed)

2   3,000 6,000

8.2 3200mm x 3000mm H; double leaf; fire stairs to fire staircase incl. frame
and hardware (assumed)

2   3,500 7,000

  

8.3 ND 16   

External Doors TOTAL 13,000

9 Internal Walls

9.1 RC lift shaft wall 226   m2 577 130,402

9.2 Fire rated wall to fire stair 105   m2 300 31,500

Internal Walls TOTAL 161,902
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10 Internal Screens

10.1 Extra NW Stud Wall Framing for internal screen 0   m2 403 0

Internal Screens TOTAL

11 Internal Doors

11.1 Single leaf door to informal learning area 3   No 1,000 3,000

11.2 Single leaf fire rated door to stair 12   No 1,800 21,600

11.3 Double leaf fire rated door to link with Jnr.... school 3   No 2,500 7,500

Internal Doors TOTAL 32,100

12 Wall Finishes

12.1 Paint to RC lift shaft wall 226   m2 15 3,390

12.2 Plasterboard lining to NW Stud Wall Framing + paint 240   m2 50 0

12.3 Fyrcheck to Fire rated wall to fire stair 279   m2 75 20,925

Wall Finishes TOTAL 24,315

13 Floor Finishes

13.1 Allowance for floor finishes 296   m2 80 23,680

13.2 Finishes to stairs incl in SC   Note

Floor Finishes TOTAL 23,680

14 Ceiling Finishes

14.1 Allowance for ceiling  finishes 296   m2 100 29,600

Ceiling Finishes TOTAL 29,600

15 Fitments

15.1 Allowance for fitments to informal learning 75   m2 200 15,000

Fitments TOTAL n.a.

23 Mechanical Services

23.1 Allowance for air conditioning 296   m2 400 124,320

23.2 BMS 296   m2 30 EXCL

Mechanical Services TOTAL 124,320

24 Electrical Services

24.1 Allowance for electrical services 416   m2 280 122,304

24.2 Allowance for security services 416   m2 45 19,656

Electrical Services TOTAL 141,960

25 Fire Protection

25.1 Allowance for dry fire protection services 416   m2 30 13,104

25.2 sprinkler to circulation (excl stair) 296   m2 65 20,202

Fire Protection TOTAL 33,306
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26 Communications

26.1 Allowance for comms services 416   m2 45 19,656

Communications TOTAL 19,656

27 Lift

27.1 Lift 1   No 200,000 210,000

Lift TOTAL 210,000
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VERTICAL CIRCULATION TO YR 5 & 6 TEACHING-EXTERNAL WORKSA.4.2

Demolish existing buildings - existing circulation 245 m2 967 236,8331

Ground leveling works 78 m2 90 7,0202

VERTICAL CIRCULATION TO YR 5 & 6 TEACHING-EXTERNAL WORKS TOTAL 244,000
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YEAR 5+6 TEACHING + COMMON SPACES AND NEW ROOF TOP LEVEL (L01-L03)A.5.1

Substructure 0 m2 01

Columns 653 m2 75 48,9752

Upper Floors 0 m2 03

Staircases 4 mr 5,000 20,0004

Roof 773 m2 363 280,8665

External Walls 291 m2 1,128 328,3506

Windows 0 m2 incl7

External Doors 7 No 14,0008

Internal Walls 541 m2 216 116,6729

Internal Screens 57 m2 1,300 74,10010

Internal Doors 20 No 1,188 23,75011

Wall Finishes 1,551 m2 137 213,07012

Floor Finishes 1,096 m2 94 102,63013

Ceiling Finishes 1,096 m2 185 202,93014

Fitments 1,096 m2 200 219,20015

Special Equipment 54 m2 600 32,40016

Hydraulic Services 1,096 m2 118 129,12917

Water Supply 0 m2 018

Gas Services 0 m2 019

Space Heating 0 m2 020

Ventilation 42 m2 150 6,30021

Evaporative Cooling 0 m2 022

Mechanical Services 2,192 m2 210 460,32023

Electrical Services 1,096 m2 362 397,02624

Fire Protection 1,096 m2 100 109,32625

Communications 1,096 m2 47 51,78626

Lift 027

YEAR 5+6 TEACHING + COMMON SPACES AND NEW ROOF TOP LEVEL (L01-L03) TOTAL 2,831,000
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2 Columns

2.1 Allowance for steel columns to L02 - L03 653   m2 75 48,975

Columns TOTAL 48,975

3 Upper Floors

3.1 Infill floor to L01 0   m2 680 0

Upper Floors TOTAL 0.00

4 Staircases

4.1 Allowance for 1800mm wide internal stair 4   mr 5,000 20,000

Staircases TOTAL 20,000

5 Roof

5.1 Allowance for steel  framed roof including rwg 348   m2 592 206,016

5.2 Allowance for pavers/waterproofing 144   m2 300 43,200

5.3 Allowance to repair existing parapet and paint 193   m2 50 9,650

5.4 Allowance for handrail 88   m 250 22,000

Roof TOTAL 280,866

6 External Walls

6.1 Allow for new glazed wall at L03 270   m2 850 229,500

6.2 Allow for new glazing to L01 21   m2 850 17,850

6.3 Allowance for sun shade to west 135   m2 600 81,000

External Walls TOTAL 328,350

8 External Doors

8.1 Allowance for external glazed door to L03 7   No 2,000 14,000

External Doors TOTAL 14,000

9 Internal Walls

9.1 Glazed wall 165   m2 600 99,000

9.2 Stud Partition 376   m2 47.00 17,672

Internal Walls TOTAL 116,672

10 Internal Screens

10.1 Operable Wall 57   m2 1,300 74,100

Internal Screens TOTAL 74,100
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11 Internal Doors

11.1 Single Doors 11   no 950 10,450

11.2 Double Doors - GLA Entry 4   no 1,600 6,400

11.3 Double Doors - Service Cupboards 3   no 1,500 4,500

11.4 Sliding Doors 2   no 1,200 2,400

Internal Doors TOTAL 23,750

12 Wall Finishes

12.1 Plasterboard & paint (both sides) 802   m2 50 40,100

12.2 Allowance to paint existing (FECA) 1,096   m2 20 21,920

12.3 Acoustic Lining to Amphitheater 184   m2 600 110,400

12.4 Wall tiling to Wet Areas - full height 271   m2 150 40,650

Wall Finishes TOTAL 213,070

13 Floor Finishes

13.1 Carpet 1,096   m2 60 65,760

13.2 E/O for Tiles to wet area 42   m2 90 3,780

13.3 E/O for Vinyl to storage 23   m2 30 690

13.4 Amphitheater 54   m2 600 32,400

Floor Finishes TOTAL 102,630

14 Ceiling Finishes

14.1 Plasterboard + paint 1,096   m2 110 120,560

14.2 Allowance for ceiling insulation to L03 367   m2 20 7,340

14.3 MR plasterboard+paint to wet area 42   m2 90 3,780

14.4 Extra for acoustic ceiling to amphitheater/GLA 475   m2 150 71,250

Ceiling Finishes TOTAL 202,930

15 Fitments

15.1 Allowance for general fitments 1,096   m2 200 219,200

Fitments TOTAL 219,200

16 Special Equipment

16.1 Allowance for AV to amphitheater 54   m2 600 32,400

Special Equipment TOTAL 32,400

17 Hydraulic Services

17.1 General Allowance for hydraulic services 1,096   m2 30 34,524

17.2 Allowance for HS Point 22   no 3,800 87,780

17.3 Allowance for Zip Boiler and point 1   no 6,500 6,825

Hydraulic Services TOTAL 129,129
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21 Ventilation

21.1 Allowance for Ventilation to Wet Areas 42   m2 150 6,300

Ventilation TOTAL 6,300

23 Mechanical Services

23.1 Allowance for air conditioning 1,096   m2 400 460,320

23.2 Allowance for BMS 1,096   m2 30.00 EXCL

Mechanical Services TOTAL 460,320

24 Electrical Services

24.1 Allowance for electrical services 1,096   m2 300 345,240

24.2 Allowance for security services 1,096   m2 45 51,786

Electrical Services TOTAL 397,026

25 Fire Protection

25.1 Allowance for dry fire protection services 1,096   m2 30 34,524

25.2 Allowance for sprinklers 1,096   m2 65 74,802

Fire Protection TOTAL 109,326

26 Communications

26.1 Allowance for comms services 1,096   m2 45 51,786

Communications TOTAL 51,786
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YEAR 5+6 TEACHING + COMMON SPACES AND NEW ROOF TOP LEVEL - DEMOLITIONA.5.2

Demolish existing buildings - existing roof structure at L03 394 m2 200 78,8001

General internal demolition allowance 1,096 m2 50 54,8002

Allow for demolition of existing walls 654 m2 50 32,7003

Allow for carefully removing existing windows at L01 21 m2 100 2,1004

YEAR 5+6 TEACHING + COMMON SPACES AND NEW ROOF TOP LEVEL - DEMOLITION TOTAL 169,000
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PROPOSED SECONDARY ENTRYA.9

External Works

New Road

Relocated existing garbage compactor 1 item 5,000.00 01

Demolition of existing fence 10 m 100 9982

Demolition of existing garden/road 1,110 m2 25 27,7503

Allowance for new double gate (3m Wide each) 1 no 5,000 5,0004

Excavation for new driveway 555 m3 150 83,2505

Driveway sub-base and base course 1,110 m2 40 44,4006

Concrete kerb 343 m 150 51,4507

150 thick concrete pavement 1,110 m2 150 166,5008

Crossover (6m wide) 6 m 300 1,8009

Allowance for Storm-water Drains

Allowance for drainage 1,110 m2 120 133,20010

Preliminaries 0.15 item 514,348 77,15211

Builder's O&M 0.05 item 591,500 29,57512

Construction Sub-Total

Design Contingency 0.05 item 621,075 31,05413

Contract Contingency 0.05 item 652,129 32,60614

Sub-Total

Professional Fees  12% 0.12 item 684,735 82,16815

PROPOSED SECONDARY ENTRY TOTAL 767,000
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ELEVATED FOOT BRIDGEA.9.1

External Works

New Footpath

150mm thick concrete pavement 74 m2 150 11,1001

Concrete kerb 63 m 150 9,4502

Allow for tree protection 1 item 5,000 5,0003

Footbridge

Allow for elevated open uncovered footbridge approximately 9000mm
length 2500mm width at 1:14 gradient including balustrade and steel
support

404 m2 2,910 1,175,6404

Extra-over for stairs 9 m2 400 3,5885

Lift access to footbridge Excluded6

Preliminaries 0.15 item 1,204,778 180,7177

Builder's O&M 0.05 item 1,385,495 69,2758

Construction Sub-Total

Design Contingency 0.05 item 1,454,769 72,7389

Contract Contingency 0.05 item 1,527,508 76,37510

Sub-Total

Professional Fees  12% 0.12 item 1,603,883 192,46611

ELEVATED FOOT BRIDGE TOTAL 1,797,000
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SENIOR SCHOOL - MAIN ENTRY RECEPTION + FOYER ADMINISTRATION + LEADERSHIP OFFICES (LVL 02)B.6

Refurbishment to Main Entry Reception

Deputy Principal 27 m2 1,277 34,4791

Director Offices 41 m2 1,277 52,3572

Boardroom 97 m2 1,277 123,8693

Reception/Informal Meeting 92 m2 1,277 117,4844

Main Hallway & Foyer 138 m2 1,277 176,2265

Meeting Rooms 128 m2 1,277 163,4566

General Offices 72 m2 1,277 91,9447

Storage Room 14 m2 1,277 17,8788

Preliminaries 0.15 item 777,693 116,6549

Builder's O&M 0.05 item 894,347 44,71710

Construction Sub-Total

Design Contingency 0.05 item 939,064 46,95311

Contract Contingency 0.05 item 939,064 46,95312

Sub-Total

Professional Fees  12% 0.12 item 1,032,971 123,95613

Allowance for FF & E 609 m2 400 243,60014

15

SENIOR SCHOOL - MAIN ENTRY RECEPTION + FOYER ADMINISTRATION + LEADERSHIP OFFICES (LVL 02)
TOTAL

1,401,000
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SENIOR SCHOOL - GLA RELOCATIONB.6.1

Board room to GLA 55 m2 1,422 78,2001

Preliminaries 0.15 item 78,200 11,7302

Builder's O&M 0.05 item 89,930 4,4973

Construction Sub-Total

Design Contingency 0.05 item 94,426 4,7214

Contract Contingency 0.05 item 99,148 4,9575

Sub-Total

Professional Fees  12% 0.12 item 104,105 12,4936

Allowance for FF & E 68 m2 400 27,2007

SENIOR SCHOOL - GLA RELOCATION TOTAL 144,000
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SENIOR SCHOOL - MAIN ENTRY FORECOURT, LANDSCAPING + ACCESSIBLE ENTRY RAMPB.7

External Works

Landscaping

Demolish existing pavers/regrade existing levels 1,424 m2 80 113,9201

Sandstone Paved footpath 266 m2 500 133,0002

Ramp including steps 75 m2 600 45,0003

Sandstone balustrade to ramp 64 m 600.00 38,4004

Stainless steel tactile indicators 1 item 3,000 3,0005

Soft Landscaping

Softlandscaping 245 m2 180 44,1006

Allow for steel edge to edge of footpath 251 m 50 12,5507

Auto irrigation system 1 item 3,000 3,0008

Trees 1 item 1,500 1,5009

Stormwater 1,424 m2 30 42,72010

Preliminaries 0.15 item 437,190 65,57911

Builder's O&M 0.05 item 502,769 25,13812

Construction Sub-Total

Design Contingency 0.05 item 527,907 26,39513

Contract Contingency 0.05 item 554,302 27,71514

Sub-Total

Professional Fees  12% 0.12 item 582,017 69,84215

SENIOR SCHOOL - MAIN ENTRY FORECOURT, LANDSCAPING + ACCESSIBLE ENTRY RAMP TOTAL 652,000
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SENIOR SCHOOL - YEAR 8 CENTRE (LVL 03)B.8

Alterations and Additions 31,6701

Columns2

Upper Floors 165 m2 03

Staircases4

Roof 791 m2 417 330,0875

External Walls 500 m2 410 204,8006

Windows 07

External Doors 2 no 2,500 5,0008

Internal Walls 119 m2 317 37,6679

Internal Screens 58 m2 1,300 75,40010

Internal Doors n.a.11

Wall Finishes 492 m2 52 25,50012

Floor Finishes 475 m2 60 28,68013

Ceiling Finishes 1,252 m2 65 80,99514

Fitments 445 m2 200 89,00015

Special Equipment16

Hydraulic Services 363 m2 60 21,64517

Water Supply18

Gas Services19

Space Heating20

Ventilation21

Evaporative Cooling22

Mechanical Services 1,541 m2 121 186,90023

Electrical Services 445 m2 341 151,85624

Fire Protection 445 m2 100 44,38925

Communications 445 m2 47 21,02626

Lift n.a.27

28

Preliminaries 0.15 item 1,334,615 200,19229

Builder's O&M 0.05 item 1,534,808 76,74030

Construction Sub-Total

Design Contingency 0.05 item 1,611,548 80,57731

Contract Contingency 0.05 item 1,692,125 84,60632

Sub-Total

Professional Fees  12% 0.12 item 1,776,732 213,20833

Allowance for FF & E 331 m2 400 132,40034

35

SENIOR SCHOOL - YEAR 8 CENTRE (LVL 03) TOTAL 2,123,000
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1 Alterations and Additions

1.1 Relocate existing condenser units at roof top 1   item 6,000 6,000

1.2 Remove existing waterproofing from roof 230   m2 35 8,050

1.3 Allow for leveling screed to existing roof slab 230   m2 50 11,500

1.4 Remove xtg roof deck 102   m2 60.00 6,120

Alterations and Additions TOTAL 31,670

3 Upper Floors

3.1 Allowance for RC Slab 165   m2 336 0

Upper Floors TOTAL 0.00

5 Roof

5.1 Allowance for steel  framed roof including rwg 361   m2 517 186,637

5.2 Extra for heritage treatment/roof light/box gutter 361   m2 300 108,300

5.3 Allowance for pavers/waterproofing 69   m2 350 24,150

5.4 Allowance to repair existing parapet and paint 22   m2 50 1,100

5.5 Allowance for handrail 18   m 550 9,900

Roof TOTAL 330,087

6 External Walls

6.1 Masonry wall 400   m2 350 140,000

6.2 Allowance for sun shading - 20% of EW 52   m2 600 31,200

6.3 Windows 48   m2 700.00 33,600

External Walls TOTAL 204,800

7 Windows

7.1 Windows   m2 700.00

Windows TOTAL 0.00

8 External Doors

8.1 Glazed doors 2   no 2,500 5,000

External Doors TOTAL 5,000

9 Internal Walls

9.1 Stud wall with insulation 61   m2 47 2,867

9.2 Internal glazing 58   m2 600 34,800

Internal Walls TOTAL 37,667

10 Internal Screens

10.1 Operable Wall 58   m2 1,300 75,400

Internal Screens TOTAL 75,400
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12 Wall Finishes

12.1 Plasterboard and paint 486   m2 50 24,300

12.2 Allow for splash-back to kitchenette 6   m2 200 1,200

Wall Finishes TOTAL 25,500

13 Floor Finishes

13.1 Carpet 445   m2 60 26,700

13.2 E/O for vinyl to kitchenette 21   m2 30 630

13.3 Allow for new ramp 9   m2 150.00 1,350

Floor Finishes TOTAL 28,680

14 Ceiling Finishes

14.1 New area - rakimng perforated Plasterboard 361   m2 175 63,175

14.2 Allowance for ceiling insulation 361   m2 20 7,220

14.3 Paint to new and existing 530   m2 20 10,600

Ceiling Finishes TOTAL 80,995

15 Fitments

15.1 General Allowance 445   m2 200 89,000

Fitments TOTAL 89,000

17 Hydraulic Services

17.1 Roof drainage 361   m2 30 10,830

17.2 Allowance forsink 1   no 3,800 3,990

17.3 Allowance for Zip Boiler and point 1   no 6,500 6,825

Hydraulic Services TOTAL 21,645

23 Mechanical Services

23.1 Allowance for air conditioning 445   m2 400 186,900

23.2 Allowance for BMS 1,096   m2 30.00 EXCL

Mechanical Services TOTAL 186,900

24 Electrical Services

24.1 Allowance for electrical services 445   m2 280 130,830

24.2 Allowance for security services 445   m2 45 21,026

Electrical Services TOTAL 151,856

25 Fire Protection

25.1 Allowance for dry fire protection services 445   m2 30 14,018

25.2 Allowance for sprinklers 445   m2 65 30,371

Fire Protection TOTAL 44,389

Page 51 of 65

26 August 2020

39



Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.

26 Communications

26.1 Allowance for comms services 445   m2 45 21,026

Communications TOTAL 21,026
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TRAFFIC MANAGEMENT - MAIN ENTRY DRIVEWAY ROUTEB.10

Demolition

Demolish existing roundabout 1 item 3,000 3,0001

Demolish existing landscaping 808 m2 20 16,1602

Protect and make good to heritage roundabout and existing fixtures 1 item 5,000 5,0003

External Works

Paved footpath 59 m2 500 29,5004

Allow for steel edge to edge of footpath 106 m 50 5,3005

Allow for making good to existing driveway (assume existing driveway
retained)

565 m2 20 11,3006

Auto irrigation system 1 item 7,000 7,0007

Soft Landscaping

Turf and mulch including topsoil and edging 243 m2 30 7,2908

Trees 1 item 1,500 1,5009

Drainage layer 243 m2 5 1,21510

Preliminaries 0.15 item 77,260 11,58911

Builder's O&M 0.05 item 98,854 4,94312

Construction Sub-Total

Design Contingency 0.05 item 103,797 5,19013

Contract Contingency 0.05 item 108,987 5,44914

Sub-Total

Professional Fees  12% 0.12 item 114,436 13,73215

TRAFFIC MANAGEMENT - MAIN ENTRY DRIVEWAY ROUTE TOTAL 129,000
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TRAFFIC MANAGEMENT - BUS + CAR PARKINGB.13

External Works

Car & Bus Parking Area - Preparation

Demolish existing grass area 1 item 1,000 1,0001

Demolish existing concrete path 1 item 1,500 1,5002

Demolish existing fence 1 item 1,000 1,0003

Demolish existing retaining wall 1 item 10,000 10,0004

Bulk excavation (assume 1750mm deep in average) 1,631 m3 100 163,1005

Allow for detailed excavation 1 item 8,000 8,0006

Allow for de-watering 1 item 5,000 5,0007

Disposal of GSW Excluded8

Retain and make good existing services 1 item 5,000 5,0009

Retain and make good heritage stone retaining wall 1 item 3,000 3,00010

Car & Bus Parking Area - Footings / Bored Piers

600mm dia x 3000mm deep bored pier:

300mm socket (P1) 12 no 580 6,96011

1000mm socket (P2) 12 no 2,180 26,16012

3500mm socket (P3) 9 no 22,265 200,38513

1000 x 1000 x 500mm deep pile cap (PC1) 9 no 687 6,18314

300mm deep 600mm wide strip footing (SF1) 23 m 217 4,98015

300mm deep 1500mm wide retaining wall footing 16 m 528 8,44416

Allow for forming piling platform, mobilisation and demobilisation 1 item 20,000 20,00017

Car & Bus Parking Area - Columns

450mm dia columns (C1) 9 m 496 4,46618

800 x 300mm columns (C2) 28 m 638 17,87519

Allow for pad footings 13 no 687 8,93120

Car & Bus Parking Area - Basement Level

450mm dia piled shoring wall at 3000mm height 159 m 777 123,54321

150mm thick shotcrete infill 282 m2 250 70,50022

800 x 800mm capping beam 94 m 790 74,30323

150mm thick RC slab on ground 932 m2 159 148,18824

200mm thick RC slab on ground 28 m2 182 5,08725

Allow for concrete sundries - kerbs & plinths 1 item 5,000 5,00026

Storm-water pit and connection to existing service 1 item 10,000 10,00027

Allow for lighting and GPO 1 item 20,000 20,00028

Connection to existing electricity 1 item 20,000 20,00029

Car & Bus Parking Area - Ground Level

180mm thick post tensioned suspended slab 941 m2 290 273,07330

500mm deep 1200mm width post tensioned beams 8 m 404 3,22831

500mm deep 2400mm width post tensioned beams 139 m 694 96,47332

RC staircase including stainless steel handrails and nosing 2.8 m/rise 2,800 7,84033
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180mm thick RC suspended slab 4 m2 286 1,14634

1000mm height reinforced concrete up-stand to driveway edge 20 m 494 9,87235

Allow for balustrade 52 m 494 25,66736

Allow for concrete sundries - kerbs & plinths 1 item 2,000 2,00037

Allow for lighting and GPO 1 item 20,000 20,00038

Car & Bus Parking Area - Ramp

180mm thick RC suspended driveway ramp in groove finish 50 m2 341 17,04439

400 x 600mm edge beams to suspended ramp 24 m 354 8,49740

1000mm height reinforced concrete up-stand to driveway ramp 24 m 514 12,32641

Allow for concrete sundries - kerbs & plinths 1 item 2,000 2,00042

Car & Bus Parking Area - Miscellaneous

Stainless steel tactile indicators 1 item 3,000 3,00043

Line marking 1 item 5,000 5,00044

Concrete wheel stop 26 no 300 7,80045

Soft landscaping 1 item 3,000 3,00046

RC Planter Boxes to Bus Parking including waterproofing 72 m2 439 31,60847

Timber batten screen 117 m2 400 46,80048

Car Parking Slab (Area as shown on drawing 19949-SK03.02 [01])

180mm thick RC suspended slab 136 m2 295 40,17249

Allow for 200mm thick x 300mm H up-stand wall at edge of suspended slab 9 m2 477 4,29550

400 x 600mm RC beams 49 m 342 16,76051

Extra for scaffold - say 2000mm H 60 m2 75.00 4,50052

Allow for pre-cast wheel stop 10 no 300.00 3,00053

Pavement Slab (Area as shown on drawing 19949-SK03.02 [01])

150mm thick RC slab on ground 313 m2 156 48,82854

Preliminaries 0.15 item 1,672,533 250,88055

Builder's O&M 0.05 item 1,923,413 96,17156

Construction Sub-Total

Design Contingency 0.05 item 2,019,583 100,97957

Contract Contingency 0.05 item 2,120,562 106,02858

Sub-Total

Professional Fees  12% 0.12 item 2,226,590 267,19159

TRAFFIC MANAGEMENT - BUS + CAR PARKING TOTAL 2,494,000
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SENIOR SCHOOL - CIRCULATION HUB (EXISTING LIFT)B.9

Senior School Circulation Hub 594 m2 1,150 683,1001

Preliminaries 0.15 item 683,100 102,4652

Builder's O&M 0.05 item 785,565 39,2783

Construction Sub-Total

Design Contingency 0.05 item 824,843 41,2424

Contract Contingency 0.05 item 866,085 43,3045

Sub-Total

Professional Fees  12% 0.12 item 909,390 109,1276

Allowance for FF & E 594 m2 400 237,6007

SENIOR SCHOOL - CIRCULATION HUB (EXISTING LIFT) TOTAL 1,257,000
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SENIOR SCHOOL - HUGHES CENTREB.10

Senior School Circulation Hub 641 m2 2,340 1,499,7621

Preliminaries 0.15 item 1,499,762 224,9642

Builder's O&M 0.05 item 1,724,726 86,2363

Construction Sub-Total

Design Contingency 0.05 item 1,810,963 90,5484

Contract Contingency 0.05 item 1,901,511 95,0765

Sub-Total

Professional Fees  12% 0.12 item 1,996,586 239,5906

Allowance for FF & E 641 m2 400 256,4007

SENIOR SCHOOL - HUGHES CENTRE TOTAL 2,493,000

Page 60 of 65

26 August 2020

45



Kincoppal Rose Bay Masterplan 2019

Client:

Masterplan CP_R3_200818

Mahady Management

Project:

Report:

Description Quantity Rate TotalUnitRef.
BOARDING ACCOMMODATION - EXTENSIONC.15.1

3 store boarding accommodation 669 m2 4,558 3,048,9911

2

BOARDING ACCOMMODATION - EXTENSION TOTAL 3,049,000
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BOARDING ACCOMMODATION - EXTERNAL WORKSC.15.2

Site clearing 1 item 50,000 50,0001

Joining to existing 1 item 50,000 50,0002

Entry Link 12 m2 3,000 36,0003

External services 550,0004

Preliminaries 0.15 item 686,000 102,9005

Builder's O&M 0.05 item 788,900 39,4456

828,345

BOARDING ACCOMMODATION - EXTERNAL WORKS TOTAL 829,000
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4 External services

4.1 Hydraulic services 1   item 150,000 150,000

4.2 Electrical services 1   item 250,000 250,000

4.3 Storm-water and storm-water management system 1   item 150,000 150,000

External services TOTAL 550,000
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Appendix C – List of Drawings   
KRB_SSD_Masterplan_4 
MASTERPLAN COST ESTIMATE_4 
B13-A0-00 - COVER SHEET (04) 
B13-B0-00 - EXISTING PLAN - EAST(03) 
B13-B0-01 - DEMOLITION PLAN - EAST(03) 
B13-B0-02 - EXISTING PLAN - WEST(01) 
B13-B0-03 - DEMOLITION PLAN - WEST(01) 
B13-B1-00 - PROPOSED PLAN - LEVEL G - EAST(03) 
B13-B1-01 - PROPOSED PLAN - LEVEL LG - EAST(03) 
B13-B1-02 - PROPOSED PLAN - LEVEL G - WEST(01) 
B13-C1-00 - PROPOSED ELEVATION (SOUTH)(03) 
B13-D1-00 - SECTION SHEET 01(03) 
B13-D1-01 - SECTION SHEET 02(02) 
B13-M1-00 - AXONOMETRIC VIEW(03) 
B13-M1-01 - EXISTING AND NEW - PERSPECTIVE VIEW(03) 
B13-T0-01 - SHADOW STUDIES - WINTER SOLSTICE(03) 
B13-T0-02 - SHADOW STUDIES - SUMMER SOLSTICE(03) 
B13-T0-03 - SHADOW STUDIES - EQUINOX(03) 
B13-Y1-00 - MATERIALS AND FINISHES(03) 
Transmittal - 00028 
A-A0-00_PRECINCT A - COVER SHEET(05) 
A-A0-01_SITE - PROJECT IDENTIFICATION PLAN(04) 
A-A0-02_SITE - EXISTING- DEMOLITION PLAN(04) 
A-A1-00_SITE - PROPOSED SITE PLAN(05) 
A-A1-10_SITE - EXISTING- PROPOSED SECTIONS(02) 
A-B0-00(A)_SITE ENTRY - EXISTING DEMOLITION PLAN NORTH(03) 
A-B0-00(B)_SITE ENTRY - EXISTING DEMOLITION PLAN SOUTH(02) 
A-B0-01_ELC - EXISTING-DEMOLITION PLAN - LEVEL -03(04) 
A-B0-02_ELC - EXISTING-DEMOLITION PLAN - LEVEL -02(04) 
A-B0-04_EXISTING-DEMOLITION PLAN  - LEVEL -02(04) 
A-B0-05_EXISTING-DEMOLITION PLAN  - LEVEL -01(04) 
A-B0-06_EXISTING-DEMOLITION PLAN  - LEVEL 00(04) 
A-B0-07_EXISTING-DEMOLITION PLAN  - LEVEL 01(04) 
A-B0-09_EXISTING-DEMOLITION PLAN  - LEVEL 02(03) 
A-B0-10_EXISTING-DEMOLITION PLAN  - LEVEL 03(04) 
A-B0-11_EXISTING-DEMOLITION PLAN  - ROOF(04) 
A-B1-00(A)_SITE ENTRY - PROPOSED PLAN NORTH(03) 
A-B1-00(B)_SITE ENTRY - PROPOSED PLAN SOUTH(02) 
A-B1-01_ELC - PROPOSED GA PLAN - LEVEL -03(07) 
A-B1-02_ELC - PROPOSED  GA PLAN - LEVEL -02(06) 
A-B1-03_ELC - PROPOSED ROOF PLAN(05) 
A-B1-04_PROPOSED GA PLAN - LEVEL -02(06) 
A-B1-05_PROPOSED GA PLAN - LEVEL -01(06) 
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A-B1-06_PROPOSED GA PLAN - LEVEL 00(06) 
A-B1-07_PROPOSED GA PLAN - LEVEL 01(04) 
A-B1-09_PROPOSED GA PLAN - LEVEL 02(06) 
A-B1-10_PROPOSED GA PLAN - LEVEL 03(06) 
A-B1-11_PROPOSED GA PLAN - ROOF(06) 
A-C1-00_SITE ENTRY - ELEVATIONS & SECTION(03) 
A-C1-01_PROPOSED ELEVATION - EAST (ADMIN)(04) 
A-C1-02_PROPOSED ELEVATIONS - EAST(06) 
A-C1-03_PROPOSED ELEVATIONS - NORTH(03) 
A-C1-04_PROPOSED ELEVATIONS - WEST(03) 
A-C1-05_PROPOSED ELEVATIONS - SOUTH(06) 
A-C1-06_ELC - PROPOSED ELEVATIONS - NORTH & EAST(04) 
A-C1-07_ELC - PROPOSED ELEVATIONS - SOUTH & WEST(04) 
A-D1-01_GA SECTIONS(05) 
A-D1-02_GA SECTIONS(05) 
A-D1-03_GA SECTIONS(05) 
A-M1-01_AXONOMETRIC - NORTH WEST - EXISTING AND NEW(06) 
A-M1-02_AXONOMETRIC - SOUTH EAST - EXISTNG AND NEW(03) 
A-T1-01_EXISTING AND NEW - SHADOW STUDIES - WINTER SOLSTICE JUNE 21ST(03) 
A-T1-02_EXISTING AND NEW- SHADOW STUDIES - SUMMER SOLSTICE DECEMBER 21ST(03) 
A-T1-03_EXISTING AND NEW - SHADOW STUDIES - EQUINOX MARCH 21ST(03) 
A-U0-01_JS AND ELC - EXISTING GFA PLANS(03) 
A-U1-01_JS AND ELC - PROPOSED GFA PLANS(03) 
A-Y1-00_SITE - MATERIALS AND FINISHES(03) 
A-Y1-01_ELC - MATERIALS AND FINISHES(03) 
A-Y1-02_JS - MATERIALS AND FINISHES(06) 
A-Y1-03_LANDSCAPE - MATERIALS AND FINISHES(02) 
Transmittal - 00030 
ABC-A0-01 - SITE - EXISTING SITE PLAN (04) 
ABC-A0-02 - SITE ANALYSIS PLAN DIAGRAMS (01) 
ABC-A1-00 - SITE - PRECINCT AND PROJECT IDENTIFICATION PLAN (02) 
ABC-A1-01 - SITE - PROPOSED SITE PLAN (04) 
Transmittal - 00025 
B6-A0-00 - COVER SHEET(03) 
B6-B0-00 - EXISTING PLAN(03) 
B6-B0-02 - DEMOLITION PLAN(03) 
B6-B1-00 - PROPOSED PLAN - LEVEL 02(03) 
B6-C1-00 - PROPOSED ELEVATION - EAST(03) 
B6-D0-00 - PROPOSED SECTION(03) 
B6-M1-00 - PERSPECTIVE VIEWS(03) 
B6-Y1-00 - MATERIAL AND FINISHES(01) 
Transmittal - 00027 
B8-A0-00 - COVER SHEET(03) 
B8-B0-00 - EXISTING-DEMOLITION PLAN - LEVEL 03(03) 
B8-B1-00 - PROPOSED GA PLAN - LEVEL 03(03) 
B8-B1-01 - PROPOSED ROOF PLAN(3) 
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B8-C1-00 - PROPOSED ELEVATIONS - WEST AND EAST(03) 
B8-C1-01 - PROPOSED ELEVATIONS - NORTH AND SOUTH(03) 
B8-D1-00 - PROPOSED SECTIONS(03) 
B8-D1-01 - EXISTING  & PROPOSED SITE SECTION(02) 
B8-M1-01 - VIEW STUDIES 01(03) 
B8-M1-02 - VIEW STUDIES 02(03) 
B8-U0-01 - EXISTING AND NEW GFA PLANS - LEVEL 03(03) 
B8-Y1-01 - MATERIALS AND FINISHES(03) 
Transmittal - 00026 
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