
 

Kambala School 
794 New South Head Road 
ROSE BAY NSW  2029   

 

26 June 2020 

 

Dear Sir, 

KAMBALA SSDA SUBMISSION 
CAPITAL INVESTMENT VALUE 

We have prepared an estimate of the Capital Investment Value (CIV) for the above project 
in accordance with the Environmental Planning and Assessment Regulation 2000. 

Our estimated CIV has been prepared in accordance with the NSW Department of Planning 
‘Planning Circular’ (Ref. PS 10-008) published 10 May 2010.   

The estimated CIV is $59,700,000 excluding GST. 

This estimated Capital Investment Value includes all design and construction costs 
together with all relevant civil & infrastructure works, site services, plant & equipment and 
all anticipated labour costs. 

We have used the AJC Architectural Drawings and Oculus Landscaping Drawings for the 
preparation of the CIV Estimate. 

Should you require any further information please do not hesitate to contact us. 

Yours faithfully 
WT PARTNERSHIP 

 

 

PAUL ELPHICK 
National Director 



KAMBALA SPORTS & RECREATIONAL PRECINCT
CAPITAL INVESTMENT VALUE  26 June 2020

Description Quant Unit Rate Total

ENABLING WORK

Playing Fields

Demolish existing structures 1 Prov 120,000          120,000            

Strip the existing playing fields & hardstand 4,300 m2 20                    86,000              

Bulk excavation (VENM) 13,760 m3 40                    550,400            

Extra over for rock (VENM) 10,320 m3 100                  1,032,000        

Retaining wall 776 m2 1,200               698,500            

Art Forecourt

Demolish lecture theatre 161 m2 500                  80,500              

Demolish Art Studios/Pottery/Lils Studios 429 m2 400                  171,600            

Demolish 2 story Tivoli extension 90 m2 500                  45,000              

Demolish solid roof structure to external areas 220 m2 250                  55,000              

Strip out FF&E and equipment and relocate elsewhere on campus 701 m2 100                  70,100              

Demolish paving to lower courtyard 66 m2 100                  6,600                

Demolish paving to Ground Level courtyard 458 m2 100                  45,800              

Demolish paving to lMinter upper courtyard only  111 m2 100                  11,100              

Build up level to grased areas Average 1.3m 403.7 m2 80                    32,296              

Music Room

Strip existing Tennis courts for new development 1760 m2 250                  440,000            
Demolition to Music 255 m2 350                  89,250              
Extra over for Slab Demolition 255 m2 100                  25,500              

SITE SPECIFICS

On site detention 1 Prov 500,000          500,000            
In ground services for future new services connections for ‐ 

Power, Sewer, Water, Gas, Comms 1 Prov 500,000          500,000            
New Connections for Power, Sewer, Water, Gas, Comms 1 Prov 500,000          500,000            

Art Forecourt

In ground services reticulation 1 Prov 50,000            50,000              

Drainage and water connections 1 Prov 5,000               5,000                

‐                     

CONSTRUCTION WORK

Playing Field Structure

Structural slab and columns below for playing fields 4,253 m2 900                  3,827,700        

Extra over for span over Sports Hall only 1,590 m2 400                  636,000            

Playing Fields

Lift core & Stair to New Field 1 Prov 200,000          200,000            

Lift to new field 1 No 120,000          120,000            

Hardstand to western field access ‐ SLAB ONLY 240 m2 200                  48,000              

Hardstand to western field access 240 m2 200                  48,000              

Outdoor PDHPE 340 m2 300                  102,000            

Ramp to western field access 170 m2 1,400               238,000            

New playing fields (astroturf) 4,253 m2 360                  1,531,080        

Grandstand / raised area 90 m2 500                  45,000              

Sports Hall

Sports Hall‐ structure in‐ground 1,524 m2 250                  381,000            

Sports Hall‐ structure above ground 1,524 m2 150                  228,600            

Sports Hall ‐ façade, construction & services 1,524 m2 3,050               4,648,200        

Storerooms‐ structure in ground 334 m2 250                  83,500              

Storerooms‐ structure abover ground 334 m2 150                  50,100              

Storerooms ‐ façade, construction & services 334 m2 2,450               818,300            
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KAMBALA SPORTS & RECREATIONAL PRECINCT
CAPITAL INVESTMENT VALUE  26 June 2020

Description Quant Unit Rate Total

Amenities‐ structure in ground 21 m2 250                  5,250                

Amenities‐ structure above ground 21 m2 150                  3,150                

Amenities ‐ façade, construction & services 21 m2 2,750               57,750              

Change Rooms ‐ structure in ground 150 m2 250                  37,500              

Change Rooms‐ structure above ground 150 m2 150                  22,500              

Change Rooms ‐ façade, construction & services 150 m2 2,750               412,500            

Plant Void‐ structure 13 m2 1,000               13,000              

Plant Void ‐ façade, construction & services 13 m2 2,000               26,000              

Sports Hall Foyer‐ structure 215 m2 1,000               215,000            

Sports Hall Foyer ‐ façade, construction & services 215 m2 2,000               430,000            

Retaining wall void 162 m2 1,200               194,400            

Plant Void‐ structure 142 m2 500                  71,000              

Plant Void ‐ façade, construction & services 142 m2 1,900               269,800            

Grandstand 70 m2 2,500               175,000            

Balcony ‐ structure 80 m2 500                  40,000              

Balcony ‐ façade, construction & services 80 m2 2,300               184,000            

Sports Science Centre‐ structure 405 m2 500                  202,500            

Sports Science Centre‐ façade, construction & services 405 m2 2,500               1,012,500        

Classrooms

Classrooms ‐ structure in ground 320 m2 300                  96,000              

Classrooms ‐ structure above ground 320 m2 300                  96,000              

Classrooms  ‐ façade 320 m2 800                  256,000            

Classrooms ‐ construction & services 320 m2 1,200               384,000            

Store ‐ Structure in ground 8 m2 300                  2,400                

Store ‐ Structure above ground 8 m2 900                  7,200                

Store ‐ façade, construction & services 8 m2 1,800               14,400              

Foyer ‐ Structure in ground 85 m2 300                  25,500              

Foyer ‐ Structure above ground 85 m2 800                  68,000              

Foyer ‐ façade, construction & services 85 m2 1,900               161,500            

Lift 1 No 140,000          140,000            

Classrooms ‐ structure 188 m2 600                  112,800            

Classrooms  ‐ façade 188 m2 800                  150,400            

Classrooms ‐ construction & services 188 m2 1,000               188,000            

Classrooms ‐ structure 199 m2 600                  119,400            

Classrooms  ‐ façade 199 m2 800                  159,200            

Classrooms ‐ construction & services 199 m2 1,000               199,000            

Common etc ‐ structure 503 m2 600                  301,800            

Common etc  ‐ façade 503 m2 400                  201,200            

Common etc ‐ construction & services 503 m2 1,000               503,000            

Amenities ‐ structure 31 m2 600                  18,600              

Amenities‐ façade, construction & services 31 m2 2,400               74,400              

Courtyard

Open Courtyard & where music demolished 564 m2 400                  225,600            

Bridge 35 m2 2,500               87,500              

Bridge 35 m2 2,500               87,500              

Lift & Stair Core 33 m2 5,000               165,000            

Lift & Stair Core 33 m2 5,000               165,000            

Lift & Stair Core 33 m2 5,000               165,000            

Lift installation 1 No 220,000          220,000            

Kambala Sports  Recreational Estimate SSDA Staging Rev08 ‐ 26/06/2020 CIV ESTIMATE Page 2 of 4



KAMBALA SPORTS & RECREATIONAL PRECINCT
CAPITAL INVESTMENT VALUE  26 June 2020

Description Quant Unit Rate Total

Landscaping

Access Ramp & Stairs to Sports Foyer 110 m2 300                  33,000              

External Landscaping Level 2 entry to level 1 Sports entry 980 m2 850                  833,000            

External Landscaping adjacent Tivoli 181 600                  108,600            

External Landscaping adjacent Music 620 m2 600                  372,000            

Music Room

Reconfiguration Works to level 1 1,760 m2 1,000               1,760,000        

Kite & Wellbeing centre on existing roof 1,470 m2 3,000               4,410,000        

Balcony on existing roof 200 m2 900                  180,000            

Balcony Planters on existing roof 90 m2 1,200               108,000            

New external Stair Access from level 1 to level 2 25 m2 2,400               60,000              

Structural Slab and columns over existing structure for Tennis 

Courts 1,760 m2 900                  1,584,000        

New tennis courts 1,860 m2 360                  669,600            

Minter bridge link

Bridge link to Playing fields from Minter, incl works to Minter 50 m2 8,000               400,000            

Hawthorne

Demolish 565 m2 400                  226,000            

External Landscaping level 1 Hawthorne footprint 204 m2 600                  122,400            

Make good existing building & façade 1 Prov 500,000          500,000            

Art Forecourt

New paving to Minter upper courtyard and adjacent to photograpy 256 m2 500                  128,000            

Extra over above for stairs 34 m2 1,500               51,000              

extra over for planters 18 m2 800                  14,400              

Retaining wall adjacent central courtyard 95 m2 800                  76,000              

Central courtyard Turf 367 m2 80                    29,360              

Extra over above for irrigation 367 m2 20                    7,340                

Extra over above for Deck 1 Prov 40,000            40,000              

extra over for planters 100 m2 800                  80,000              

Extra over for shade structure 1 Prov 30,000            30,000              

Extra over for trees 10 No 4,000               40,000              

Extra over for making good Gallery external wall 1 Prov 40,000            40,000              

Extra over for lighting, wiFi Security 367 m2 140                  51,380              

Café Hub & Entry Area new paving 437 m2 500                  218,500            

Extra over above for waterproofing roof slabs below 140 m2 120                  16,800              

Extra over above for skylight to below 1 Prov 60,000            60,000              

extra over for planters 6 No 4,000               24,000              

Extra over for Umbrellas 10 No 3,000               30,000              

Extra over for tables and seats 10 Sets 4,000               40,000              

Extra over for drainage 437 m2 20                    8,740                

Make good Tivoli to heritage standards 1 Prov 60,000            60,000              

Make good connections to Hawthorne 1 Prov 80,000            80,000              

FIT OUT

Playing Fields

Hardstand and ramp to western field access 410 m2 50                    20,500              

Outdoor PDHPE 340 m2 200                  68,000              

New playing fields (astroturf) 4,253 m2 50                    212,650            

Fence to perimeter of fields 292 m  2,000               584,000            

Grandstand 90 m2 100                  9,000                
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KAMBALA SPORTS & RECREATIONAL PRECINCT
CAPITAL INVESTMENT VALUE  26 June 2020

Description Quant Unit Rate Total

Sports Hall

Sports Hall 1,524 m2 600                  914,400            

Storerooms 334 m2 300                  100,200            

Amenities 21 m2 2,000               42,000              

Change Rooms 150 m2 1,200               180,000            

Services 13 m2 200                  2,600                

Foyer 215 m2 900                  193,500            

Sports Science Centre 405 m2 500                  202,500            

Classrooms

Classrooms  320 m2 800                  256,000            

Store 8 m2 300                  2,400                

Foyer 85 m2 50                    4,250                

Classrooms  387 m2 800                  309,600            

Common 503 m2 600                  301,800            

Amenities 31 m2 2,000               62,000              

Courtyard

Open Courtyard 564 m2 200                  112,800            

Bridges 35 m2 200                  7,000                

Bridges 35 m2 200                  7,000                

Landscaping

Access Ramp & Stairs to Sports Foyer 110 m2 100                  11,000              

External Landscaping Level 2 entry to level 1 Sports entry 980 m2 100                  98,000              

External Landscaping adjacent Tivoli 181 m2 100                  18,100              

External Landscaping adjacent Music 620 m2 100                  62,000              

Music Room

Reconfiguration Works to level 1 1,760 m2 100                  176,000            

Kite & Wellbeing centre on existing roof 1,470 m2 800                  1,176,000        

Balcony on existing roof 290 m2 200                  58,000              

New tennis courts 1,860 m2 100                  186,000            

Fence to perimeter of tennis courts 149 m  2,000               298,000            

TOTAL TRADE COST 44,053,796      

Preliminaries & Margin 22.50% 9,916,204        

TOTAL CONSTRUCTION TOTAL 53,970,000      

Consultants Fees & Charges  9.30% 5,020,000        

Statutory Fees & Charges 1.20% 710,000            

CAPITAL INVESTMENT VALUE EXCLUDING GST 59,700,000      

GOODS & SERVICE TAX 10.00% 5,970,000        

CAPITAL INVESTMENT VALUE INCLUDING GST 65,670,000      
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