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17 October 2016 
 
 
Tactical Group 
Level 15 
124 Walker Street  
NORTH SYDNEY NSW 2060 
 
Attention: Mr Steve Ryan and Nathan Cairney 
Email: sryan@tacticalgroup.com.au ; ncairney@tacticalgroup.com.au  
 
Dear Sir 
 
MOOREBANK INTERMODAL PRECINCT DEVELOPMENT 
MPE - Development Works on MIPT Land – Stage 2 
 
As requested, we provide below our report on the Capital Investment Value (CIV) for the 
Stage 2 works project. 
 
Definition 
 
The Capital Investment value of a development or project includes all costs necessary to 
establish and operate the project, including the design and construction of buildings, 
structures, associated infrastructure and fixed or mobile plant and equipment other than the 
following costs:- 

(a) Amounts payable, or the cost of land dedicated or any other benefit provided, under a 
condition imposed under Division 6 or 6A, of Part 4 of the Environmental Planning 
and Assessment Act or a planning agreement under that Division. 

(b) Costs relating to any part of the development or project that is the subject of a 
separate development consent or project approval (such as tenant fit-out) 

(c) Land costs (including any costs of marketing and selling land) 

(d) GST (as defined by A New Tax System (Goods and Services Tax) Act 1999 of the 
Commonwealth). 

Basis of Valuation 

The estimated Capital Investment Value amounts to $454,020,000 excluding GST, and 
$499,422 

,000 including GST.  The Estimate breakdown is enclosed for your information. 

This estimate includes all costs necessary to establish and operate the project, including 
the design and construction of buildings, structures, associated infrastructure and fixed or 
mobile plant and equipment. 

In compiling this estimate, no allowance has been made for the following cost items based 
on advice previously provided by the NSW Department of Planning; 

a. Development Application and Construction Certificate fees; 

b. Any special or additional contributions sought by authorities for public or other 
facilities as a condition of development approval; 

c. Cost increases beyond October 2016; 

d. Finance costs and interest charges. 
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Job Creation  

We estimate that the number of jobs that would be created by this Stage of the 
development of the site would be:- 

a) During construction – approximately 630 construction jobs, and 

b) After construction – approximately 1100 operational jobs. 

Certification 

In accordance with the guidelines created and NSW Planning Circular PS 10-008 dated  
10 May 2010, we certify that the CIV of $454,020,000 excluding GST is fair and reasonable 
for the scope of work proposed and based on the preliminary design documentation 
provided. 

Should you require any further assistance, please do not hesitate to contact us. 

Yours faithfully 
 

 
Richard Rigby 
Director 
Rider Levett Bucknall 
richard.rigby@au.rlb.com 
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MOOREBANK PRECINCT EAST STAGE 2
STATE SIGNIFICANT DEVELOPMENT - CIV ESTIMATE

 Rates current at October 2016 Total Cost Summary 

Level Total Cost 

SUMMARY

A1 MPE Stage 2 Site Preparation $34,330,000 

B1 Warehouse 1 $36,875,000 

B2 Warehouse 2 $45,670,000 

B3 Warehouse 3 $19,855,000 

B4 Warehouse 4 $19,155,000 

B5 Warehouse 5 $49,810,000 

B6 Warehouse 6 $19,315,000 

B7 Warehouse 7 $20,755,000 

B8 Warehouse 8 $49,000,000 

C Freight Village $35,405,000 

D OSD Basins $48,960,000 

E Moorebank Avenue Works $19,900,000 

F Internal Roads (Warehousing) $24,290,000 

Net Estimate for Construction Works    $423,320,000 

Allowance for Design and Project Management Fees $30,700,000 

Allowance for Authority Fees Excluded 

Total Estimate for Construction Works    $454,020,000 

Note: Estimate values exclude GST
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MOOREBANK PRECINCT EAST STAGE 2
STATE SIGNIFICANT DEVELOPMENT - CIV ESTIMATE

 Rates current at October 2016 Total Cost Summary 

 Zone Level Non GFA GFA m2 Cost/m2 Total Cost 

A MPE Stage 2 Site Preparation

A.1 Allow temporary security fencing around site m 4,271  ‐  45.0  192,195 

A.2 Site preparation comprising demolition of 

buildings, footings and inground structures m2 138,929  ‐  50  6,946,450 

A.3 Allow provisional sum for asbestos removal 

within buildings to be demolished Item ‐  ‐  ‐ 694,645 

A.4 Allow to break up existing footings and 

disconnect and grub out services m2 138,929  ‐  9.0  1,250,361 

A.5 Break up existing concrete/ bitumen roadways, 

carparks, etc m2 65,000  ‐  9.0  585,000 

A.6 Clear site of akk rubbish, vegetation, etc 

including trees, shrubs, etc m2 675,000  ‐  1.5  1,012,500 

A.7 Strip topsoil and stockpile on site m2 675,000  ‐  2.0  1,350,000 

A.8 Allow provisional sum for site remediation Item ‐  ‐ 350,000 

A.9 Allow for bulk excavation (cut and fill) as 

Arcadis drawing SSS2‐ARC‐CV‐DWG‐0111‐01 m3 306,700  ‐  12  3,680,400 

A.10 Allow for placement and compaction of 

imported fill as Arcadisr drawing SSS2‐ARC‐CV‐

DWG‐0111‐01 m3 613,300  10  6,133,000 

A.11 Allow sub‐grade compaction, proofing rolling 

and filling soft spots m2 675,000  ‐  3  2,025,000 

A.12 Granular imported fill capping layer (assumed 

not required) m3 405,000  ‐  ‐  Excluded 

A.13 Allow rock retaining walls where required to 

North, East and South boundary m2 4,661  ‐  1,250  5,826,250 

A.14 Allowance for Preliminaries Item ‐  ‐  ‐  2,985,361 

A.15 Allowance for Margins Item ‐  ‐  ‐  1,294,626 

A.16 Allowance for Sundry Works Item ‐  ‐  ‐  4,212 

A1 ‐ MPE Stage 2 Site Preparation ‐ Total  ‐  ‐  $34,330,000 

B1 Warehouse 1

B1.1 Warehouse Building m2 ‐  36,700  420  15,414,000 

B1.2 Office m2 ‐  800  1,800  1,440,000 

B1.3 Canvas awning, including support framing to 

office outdoor area m2 60  ‐  800  48,000 

B1.4 Hardstand m2 31,296  ‐  175  5,476,800 

B1.5 Car park pavement including kerbs etc. m2 3,706  ‐  125  463,250 

B1.6 Awning m2 3,286  ‐  225  739,350 

B1.7 Extra over for recessed dock m2 4,433  200  886,600 

B1.8 Retaining walls to recessed dock including 

footings m 280  ‐  1,500  420,000 

 12252 MIC Stage 2 CIV Page 3 of 10 Rider Levett Bucknall: Printed on 17/10/2016 at 5:27 PM



RLB|Rider Levett Bucknall

MOOREBANK PRECINCT EAST STAGE 2
STATE SIGNIFICANT DEVELOPMENT - CIV ESTIMATE

 Rates current at October 2016 Total Cost Summary 

 Zone Level Non GFA GFA m2 Cost/m2 Total Cost 

B1 Warehouse 1 (Cont'd)

B1.9 Allow dock leveller No. 29  ‐  14,000  406,000 

B1.10 Dock office m2 ‐  400  1,600  640,000 

B1.11 Pump room m2 38  ‐  1,500  57,000 

B1.12 Armco guard rails m 268  ‐  425  113,900 

B1.13 Security floodlighting (mounted on building) No. 26  ‐  2,200  57,200 

B1.14 Security cameras No. ‐  ‐  ‐  Excluded 

B1.15 Allowance for weighbridge & pit No. 1  ‐  350,000  Tenant Fitout 

B1.16 Services supply and site reticulation m2 75,897  ‐  60  4,553,820 

B1.17 Landscaping allowance (hydroseed) m2 3,795  ‐  25  94,875 

B1.18 Internal security fencing and gates m 1,095  ‐  225  246,375 

B1.19 Allowance for Preliminaries Item ‐  ‐  ‐  3,726,861 

B1.20 Allowance for Margins Item ‐  ‐  ‐  2,087,042 

B1.21 Allowance for Sundry Works Item ‐  ‐  ‐  3,927 

B1 ‐ Warehouse 1 ‐ Total  ‐  37,900  973  $36,875,000 

B2 Warehouse 2

B2.1 Warehouse Building m2 ‐  61,500  420  25,830,000 

B2.2 Office m2 ‐  1,000  1,800  1,800,000 

B2.3 Canvas awning, including support framing to 

office outdoor area m2 36  ‐  800  28,800 

B2.4 Hardstand m2 16,662  ‐  175  2,915,850 

B2.5 Car park pavement including kerbs etc. m2 4,980  ‐  125  622,500 

B2.6 Awning m2 2,351  ‐  225  528,975 

B2.7 Extra over for recessed dock m2 1,692  200  338,400 

B2.8 Retaining walls to recessed dock including 

footings m 166  ‐  1,500  249,000 

B2.9 Allow dock leveller  No. 12  ‐  14,000  168,000 

B2.10 Dock office m2 ‐  64  1,600  102,400 

B2.11 Pump room m2 36  ‐  1,500  54,000 

B2.12 Armco guard rails m 207  ‐  425  87,975 

B2.13 Security floodlighting (mounted on building) No. 33  ‐  2,200  72,600 

B2.14 Security cameras No. ‐  ‐  ‐  Excluded 

B2.15 Services supply and site reticulation m2 88,045  ‐  60  5,282,700 

B2.16 Landscaping allowance (hydroseed) m2 4,403  ‐  25  110,075 

B2.17 Internal security fencing and gates m 1,214  ‐  225  273,150 

B2.18 Allowance for Preliminaries Item ‐  ‐  ‐  4,615,731 

B2.19 Allowance for Margins Item ‐  ‐  ‐  2,584,810 

B2.20 Allowance for Sundry Works Item ‐  ‐  ‐  5,034 

B2 ‐ Warehouse 2 ‐ Total  ‐  62,564  730  $45,670,000 
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MOOREBANK PRECINCT EAST STAGE 2
STATE SIGNIFICANT DEVELOPMENT - CIV ESTIMATE

 Rates current at October 2016 Total Cost Summary 

 Zone Level Non GFA GFA m2 Cost/m2 Total Cost 

B3 Warehouse 3

B3.1 Warehouse Building m2 ‐  22,700  420  9,534,000 

B3.2 Office m2 ‐  1,000  1,800  1,800,000 

B3.3 Canvas awning, including support framing to 

office outdoor area m2 36  ‐  800  28,800 

B3.4 Hardstand m2 9,123  ‐  175  1,596,525 

B3.5 Car park pavement including kerbs etc. m2 3,360  ‐  125  420,000 

B3.6 Awning m2 947  ‐  225  213,075 

B3.7 Extra over for recessed dock m2 844  ‐  200  168,800 

B3.8 Retaining walls to recessed dock including 

footings m 84  ‐  1,500  126,000 

B3.9 Allow dock leveller  No. 6  ‐  14,000  84,000 

B3.10 Dock office m2 ‐  64  1,600  102,400 

B3.11 Pump room m2 36  ‐  1,500  54,000 

B3.12 Armco guard rails m 154  ‐  425  65,450 

B3.13 Security floodlighting (mounted on building) No. 20  ‐  2,200  44,000 

B3.14 Security cameras No. ‐  ‐  ‐  Excluded 

B3.15 Services supply and site reticulation m2 37,562  ‐  60  2,253,720 

B3.16 Landscaping allowance (hydroseed) m2 1,879  ‐  25  46,975 

B3.17 Internal security fencing and gates m 812  ‐  225  182,700 

B3.18 Allowance for Preliminaries Item ‐  ‐  ‐  2,006,454 

B3.19 Allowance for Margins Item ‐  ‐  ‐  1,123,614 

B3.20 Allowance for Sundry Works Item ‐  ‐  ‐  4,487 

B3 ‐ Warehouse 3 ‐ Total  ‐  23,764  836  $19,855,000 

B4 Warehouse 4

B4.1 Warehouse Building m2 ‐  20,350  420  8,547,000 

B4.2 Precast concrete fire rated party wall (50 % ‐

shared with warehousing/transport 6) m2 687  ‐  400 

Excluded 

(Single tenacy) 

B4.3 Office m2 ‐  1,000  1,800  1,800,000 

B4.4 Canvas awning, including support framing to 

office outdoor area m2 36  ‐  800  28,800 

B4.5 Hardstand m2 11,614  ‐  175  2,032,450 

B4.6 Car park pavement including kerbs etc. m2 1,471  ‐  125  183,875 

B4.7 Awning m2 2,229  ‐  225  501,525 

B4.8 Extra over for recessed dock m2 1,116  ‐  200  223,200 

B4.9 Retaining walls to recessed dock including 

footings m 94  ‐  1,500  141,000 

B4.10 Allow dock leveller  No. 8  ‐  14,000  112,000 

B4.11 Dock office m2 ‐  64  1,600  102,400 

B4.12 Pump room m2 ‐  ‐  1,500  ‐   
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MOOREBANK PRECINCT EAST STAGE 2
STATE SIGNIFICANT DEVELOPMENT - CIV ESTIMATE

 Rates current at October 2016 Total Cost Summary 

 Zone Level Non GFA GFA m2 Cost/m2 Total Cost 

B4 Warehouse 4  (Cont'd)

B4.13 Armco guard rails m 121  ‐  425  51,425 

B4.14 Security floodlighting (mounted on building) No. 19  ‐  2,200  41,800 

B4.15 Security cameras No. ‐  ‐  ‐  Excluded 

B4.16 Services supply and site reticulation m2 35,722  ‐  60  2,143,320 

B4.17 Landscaping allowance (hydroseed) m2 1,787  ‐  25  44,675 

B4.18 Internal security fencing and gates m 791  ‐  225  177,975 

B4.19 Allowance for Preliminaries Item ‐  ‐  ‐  1,935,774 

B4.20 Allowance for Margins Item ‐  ‐  ‐  1,084,034 

B4.21 Allowance for Sundry Works Item ‐  ‐  ‐  3,747 

B4 ‐ Warehouse 4 ‐ Total  ‐  21,414  895  $19,155,000 

B5 Warehouse 5

B5.1 Warehouse Building m2 ‐  57,000  420  23,940,000 

B5.2 Office m2 ‐  1,000  1,800  1,800,000 

B5.3 Canvas awning, including support framing to 

office outdoor area m2 36  ‐  800  28,800 

B5.4 Hardstand m2 28,086  ‐  175  4,915,050 

B5.5 Car park pavement including kerbs etc. m2 4,854  ‐  125  606,750 

B5.6 Awning m2 4,733  ‐  225  1,064,925 

B5.7 Extra over for recessed dock m2 8,224  ‐  200  1,644,800 

B5.8 Retaining walls to recessed dock including 

footings m 437  ‐  1,500  655,500 

B5.9 Allow dock leveller  No. 60  ‐  14,000  840,000 

B5.10 Dock office m2 ‐  64  1,600  102,400 

B5.11 Pump room m2 36  ‐  1,500  54,000 

B5.12 Armco guard rails m 206  ‐  425  87,550 

B5.13 Security floodlighting (mounted on building) No. 32  ‐  2,200  70,400 

B5.14 Security cameras No. ‐  ‐  ‐  Excluded 

B5.15 Services supply and site reticulation m2 95,201  ‐  60  5,712,060 

B5.16 Landscaping allowance (hydroseed) m2 4,761  ‐  25  119,025 

B5.17 Internal security fencing and gates m 1,388  ‐  225  312,300 

B5.18 Allowance for Preliminaries Item ‐  ‐  ‐  5,034,428 

B5.19 Allowance for Margins Item ‐  ‐  ‐  2,819,280 

B5.20 Allowance for Sundry Works Item ‐  ‐  ‐  2,732 

B5 ‐ Warehouse 5 ‐ Total  ‐  58,064  858  $49,810,000 

B6 Warehouse 6

B6.1 Warehouse Building m2 ‐  20,350  420  8,547,000 

B6.2 Precast concrete fire rated party wall (50 % ‐

shared with warehousing/transport 4) m2 687  ‐  400 

Excluded 

(Single tenacy) 
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MOOREBANK PRECINCT EAST STAGE 2
STATE SIGNIFICANT DEVELOPMENT - CIV ESTIMATE

 Rates current at October 2016 Total Cost Summary 

 Zone Level Non GFA GFA m2 Cost/m2 Total Cost 

B6 Warehouse 6 (Cont'd)

B6.3 Office m2 ‐  1,000  1,800  1,800,000 

B6.4 Canvas awning, including support framing to 

office outdoor area m2 36  ‐  800  28,800 

B6.5 Hardstand m2 11,782  ‐  175  2,061,850 

B6.6 Car park pavement including kerbs etc. m2 1,303  ‐  125  162,875 

B6.7 Awning m2 2,228  ‐  225  501,300 

B6.8 Extra over for recessed dock m2 1,116  ‐  200  223,200 

B6.9 Retaining walls to recessed dock including 

footings m 95  ‐  1,500  142,500 

B6.10 Allow dock leveller  No. 8  ‐  14,000  112,000 

B6.11 Dock office m2 ‐  64  1,600  102,400 

B6.12 Pump room m2 36  ‐  1,500  54,000 

B6.13 Armco guard rails m 288  ‐  425  122,400 

B6.14 Security floodlighting (mounted on building) No. 19  ‐  2,200  41,800 

B6.15 Security cameras No. ‐  ‐  ‐  Excluded 

B6.16 Services supply and site reticulation m2 35,722  ‐  60  2,143,320 

B6.17 Landscaping allowance (hydroseed) m2 1,787  ‐  25  44,675 

B6.18 Internal security fencing and gates m 790  ‐  225  177,750 

B6.19 Allowance for Preliminaries Item ‐  ‐  ‐  1,951,905 

B6.20 Allowance for Margins Item ‐  ‐  ‐  1,093,067 

B6.21 Allowance for Sundry Works Item ‐  ‐  ‐  4,158 

B6 ‐ Warehouse 6 ‐ Total  ‐  21,414  902  $19,315,000 

B7 Warehouse 7

B7.1 Warehouse Building m2 ‐  24,400  420  10,248,000 

B7.2 Office m2 ‐  1,000  1,800  1,800,000 

B7.3 Canvas awning, including support framing to 

office outdoor area m2 36  ‐  800  28,800 

B7.4 Hardstand m2 8,347  ‐  175  1,460,725 

B7.5 Car park pavement including kerbs etc. m2 3,360  ‐  125  420,000 

B7.6 Awning m2 941  ‐  225  211,725 

B7.7 Extra over for recessed dock m2 1,116  ‐  200  223,200 

B7.8 Retaining walls to recessed dock including 

footings m 95  ‐  1,500  142,500 

B7.9 Allow dock leveller  No. 8  ‐  14,000  112,000 

B7.10 Dock office m2 ‐  64  1,600  102,400 

B7.11 Pump room m2 36  ‐  1,500  54,000 

B7.12 Armco guard rails m 184  ‐  425  78,200 

B7.13 Security floodlighting (mounted on building) No. 21  ‐  2,200  46,200 

B7.14 Security cameras No. ‐  ‐  ‐  Excluded 
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MOOREBANK PRECINCT EAST STAGE 2
STATE SIGNIFICANT DEVELOPMENT - CIV ESTIMATE

 Rates current at October 2016 Total Cost Summary 

 Zone Level Non GFA GFA m2 Cost/m2 Total Cost 

B6 Warehouse 6 (Cont'd)

B7.15 Services supply and site reticulation m2 38,534  ‐  60  2,312,040 

B7.16 Landscaping allowance (hydroseed) m2 1,927  ‐  25  48,175 

B7.17 Internal security fencing and gates m 843  ‐  225  189,675 

B7.18 Allowance for Preliminaries Item ‐  ‐  ‐  2,097,317 

B7.19 Allowance for Margins Item ‐  ‐  ‐  1,174,498 

B7.20 Allowance for Sundry Works Item ‐  ‐  ‐  5,545 

B7 ‐ Warehouse 7 ‐ Total  ‐  25,464  815  $20,755,000 

B8 Warehouse 8

B8.1 Warehouse Building m2 ‐  57,000  420  23,940,000 

B8.2 Office m2 ‐  1,000  1,800  1,800,000 

B8.3 Canvas awning, including support framing to 

office outdoor area m2 36  ‐  800  28,800 

B8.4 Hardstand m2 25,743  ‐  175  4,505,025 

B8.5 Car park pavement including kerbs etc. m2 4,836  ‐  125  604,500 

B8.6 Awning m2 4,753  ‐  225  1,069,425 

B8.7 Extra over for recessed dock m2 8,215  ‐  200  1,643,000 

B8.8 Retaining walls to recessed dock including 

footings m 437  ‐  1,500  655,500 

B8.9 Allow dock leveller  No. 52  ‐  14,000  728,000 

B8.10 Dock office m2 ‐  64  1,600  102,400 

B8.11 Pump room m2 36  ‐  1,500  54,000 

B8.12 Armco guard rails m 194  ‐  425  82,450 

B8.13 Security floodlighting (mounted on building) No. 32  ‐  2,200  70,400 

B8.14 Security cameras No. ‐  ‐  ‐  Excluded 

B8.15 Services supply and site reticulation m2 92,715  ‐  60  5,562,900 

B8.16 Landscaping allowance (hydroseed) m2 4,636  ‐  25  115,900 

B8.17 Internal security fencing and gates m 1,365  ‐  225  307,125 

B8.18 Allowance for Preliminaries Item ‐  ‐  ‐  4,952,331 

B8.19 Allowance for Margins Item ‐  ‐  ‐  2,773,306 

B8.20 Allowance for Sundry Works Item ‐  ‐  ‐  4,938 

B8 ‐ Warehouse 8 ‐ Total  ‐  58,064  844  $49,000,000 

C Freight Village

C1.1 Basement carparking m2 ‐  4,729  1,350  6,384,150.0 

C1.2 Commercial building (G,1‐3) m2 ‐  6,266  2,350  14,725,100.0 

C1.3 Concrete flat roof to commercial building m2 1,743  ‐  900  1,568,700.0 

C1.4 Fritted glass canopy to commercial building m2 41  ‐  1,500  61,500.0 

C1.5 Retail building m2 ‐  1,320  1,650  2,178,000.0 

C1.6 Fritted glass canopy to retail building m2 355  ‐  1,500  532,500.0 
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MOOREBANK PRECINCT EAST STAGE 2
STATE SIGNIFICANT DEVELOPMENT - CIV ESTIMATE

 Rates current at October 2016 Total Cost Summary 

 Zone Level Non GFA GFA m2 Cost/m2 Total Cost 

C Freight Village (Cont'd)

C1.7 Light industrial building m2 ‐  1,104  950  1,048,800 

C1.8 Internal roads and carparks m2 3,032  ‐  165  500,280 

C1.9 Pedestrian pavement m2 1,198  ‐  125  149,750 

C1.10 Pedestrian bridge over OSD m2 28  ‐  5,000  140,000 

C1.11 Security Floodlighting  including 15m Poles No. 6  ‐  25,000  150,000 

C1.12 Security Cameras (On floodlight poles) No. ‐  ‐  ‐  ‐   

C1.13 Infrastructure services and site reticulation m2 17,474  ‐  75  1,310,550 

C1.14 Landscaping allowance (hydroseed) m2 11,636  ‐  10  116,360 

C1.15 Landscaping allowance for feature trees No. 30  ‐  650  19,500 

C1.16 Internal Security Fencing and Gates m2 701  ‐  225  157,725 

C1.17 Allowance for Preliminaries Item ‐  ‐  ‐  4,356,438 

C1.18 Allowance for Margins Item ‐  ‐  ‐  2,003,962 

C1.19 Allowance for Sundry Works Item ‐  ‐  ‐  1,685 

C1 ‐ Freight Village ‐ Total  ‐  13,419  $2,638  $35,405,000 

D OSD Basins

D1  Northern formed concrete basin No. 01 m2 13,050  ‐    650  8,482,500 

D2 North/South formed concrete basin No. 01 m2 5,430  ‐    1,500  8,145,000 

D3 Southern formed concrete basin No. 02 m2 11,520  ‐    450  5,184,000 

D4 North/South formed concrete basin No. 02 m2 2,790  ‐    1,500  4,185,000 

D5 North Western formed concrete basin No. 09 No. 3,440  ‐    1,500  5,160,000 

D6 North Western formed concrete basin No. 10 No. 25,200  ‐    400  10,080,000 

D7 Allowance for Preliminaries Item ‐    ‐    ‐    4,948,380 

D8 Allowance for Margins Item ‐    ‐    ‐    2,771,093 

D9 Allowance for Sundry Works Item ‐    ‐    ‐    4,027 

D ‐ OSD Basins ‐ Total  ‐    ‐    ‐    $48,960,000 

E Moorebank Avenue Works

E1 Raising of Moorebank Avenue m2 45,450  ‐    317  14,407,650 

E2 Allow traffic lights Terminal entry Item ‐    ‐    ‐    In Prior Approval 

E3 Allow traffic lights Terminal carpark entry Item ‐    ‐    ‐    In Prior Approval 

E4 Slip road for trucks entering the Terminal from 

the North Item ‐    ‐    ‐    In Prior Approval 

E5  Protection for buried water main, sewer, 

telecommunication, gas lines etc.  1,100,000

E6  Extra over cost for new road lights and light 

poles  1,250,000

E8 Allowance for Preliminaries Item ‐    ‐    ‐    2,010,918 

E9 Allowance for Margins Item ‐    ‐    ‐    1,126,115 

E10 Allowance for Sundry Works Item ‐    ‐    ‐    5,317 

E ‐ Moorebank Avenue Works ‐ Total  ‐    ‐    ‐    $19,900,000 
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MOOREBANK PRECINCT EAST STAGE 2
STATE SIGNIFICANT DEVELOPMENT - CIV ESTIMATE

 Rates current at October 2016 Total Cost Summary 

 Zone Level Non GFA GFA m2 Cost/m2 Total Cost 

F Internal Roads (Warehousing)

F1 MPE stage 2 internal precinct roads m2 59,300  ‐    265  15,714,500 

F2 Allow for bridging over 6m wide OSD No 4  500,000  2,000,000 

F3 MPE stage 2 internal transfer roads m2 15,080  ‐    150  2,262,000 

F4 Allow for bridging over 6m wide OSD No 2  ‐    240,000  480,000 

F5 Allowance for Preliminaries Item ‐    ‐    ‐    2,454,780 

F6 Allowance for Margins Item ‐    ‐    ‐    1,374,677 

F7 Allowance for Sundry Works Item ‐    ‐    ‐    4,043 

F ‐ Internal Roads (Warehousing) ‐ Total  ‐    ‐    ‐    $24,290,000 

Total for CIV Estimate Works    $423,320,000 
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