
  21 Honeysuckle Drive Newcastle

Capital Investment Budget 

October 2016

Component

GFA $/m² $

Car Parking

Basement Parking (146 Cars) 3,858             998$      3,848,895$    

Ground Level Parking (77 Cars) 2,320             695$      1,611,565$    

Extra for Basement Access Ramp Item 25,000$         

Sub-Total - Car Parking 6,178             888$      5,485,460$    

Apartments

1B Apartments (48 No.) 3,132             1,827$   5,722,289$    

2B Apartments (60 No.) 5,790             1,784$   10,327,855$  

3B Apartments (36 No.) 4,857             1,732$   8,414,461$    

3BR Loft Apartments (2 Storey - 13 No.) 1,816             1,947$   3,535,280$    

Common Area 1,156             1,160$   1,340,498$    

BOH/Service 769                851$      654,142$       

Balconies 3,360             882$      2,964,864$    

Courtyards 644                591$      380,540$       

Stairs, Lift Shafts & Risers 1,108             1,460$   1,617,680$    

Condensor Platforms/Screening Item 90,000$         

Lifts (6 No.) Item 810,000$       

Deduct for Fittings & Furnishings Item 5,095,515-$    

Sub-Total - Apartments 22,632           1,359$   30,762,093$  

Retail Tenancy (Ground Floor)

Retail Tenancy (Ground Floor) 614                1,633$   1,002,944$    

Sub-Total - Retail 614                1,633$   1,002,944$    

External Works

External Site Clearance/Earthworks Item 15,000$         

Entry Driveway/Crossovers Item 12,000$         

Verge Works/Reinstatement Item 60,000$         

External Paving Item 145,000$       

Soft Landscaping Item 85,000$         

Green Roof to Loft Apartments Item 95,000$         

Retail Outdoor Terrace Item 50,000$         

Podium Stairs/Ramps & Planters (Excl. Disabled Access Ramps) Item 75,000$         

Mail Boxes/Bollards etc. Item 45,000$         

External Hydraulics Item 120,000$       

Grease Arrestors Item 40,000$         

External Lighting Item 65,000$         

External HV/Comms Item 90,000$         

Sub-Total - External Works 897,000$       

Sub-Total - Trade Cost 38,147,498$  

On-Costs

Preliminaries & Supervision (13%) Item 4,959,175$    

Design Fees (6%) Item 2,586,400$    

Construction Management Fee (3%) Item 1,370,792$    

Sub-Total - On-Costs 8,916,367$    

TOTAL BUDGET $47,063,865

Exclusions:

 - Removal of Contaminated Material

 - Ground Floor Retail Fitout

 - GST

Budget


