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20th August 2020 
 
 
ESR Australia 
Level 29, 20 Bond St, Sydney 2000 | Australia 
 
 
Attention: Mr Riley Sampson 
Email: Riley.Sampson@esr.com 
 
 
Dear Sir, 

LOT 4 WAREHOUSE FACILITY – BRINGELLY ROAD, LEPPINGTON, SYDNEY 
DA ESTIMATE Rev. 2 

Please find attached our DA Estimate for the proposed Warehouse Facility located at Lot 4, Bringelly 
Road, Leppington, Sydney. 

Rider Levett Bucknall accepts no responsibility, or liability, to any other party who might use or rely 
upon this report without our prior knowledge and written consent. Further, no portion of this report 
(including without limitation any conclusions which may affect value, the identity of Rider Levett 
Bucknall or its Sub-Contractors, or any individuals signing or associated with this report, or the 
Professional Associations or Organisations with which they are affiliated) shall be copied or 
disseminated to third parties, by any means, without the prior written consent and approval of Rider 
Levett Bucknall. 

Should you have any queries or require any further information or comment, please do not hesitate to 
contact me. 

Yours faithfully 
 
 
 
 
 
Robbie Stewart 
Senior Consultant 
Rider Levett Bucknall  

Robbie.Stewart@au.rlb.com  
 
cc. Paul Jewiss - Paul.Jewiss@esr.com 
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1.0 EXECUTIVE SUMMARY 

1.1 INTRODUCTION 
This report provides estimated costs for the proposed development comprising the construction of the new 
Warehouse Facility located at Lot 4, Bringelly Road, Leppington, NSW. 

1.2 COST SUMMARY  

The costs can be summarised as follows: 

Description Cost 
Construction Cost $35,516,805.00 

Contractor's Design Fees (2.5%) $887,920.13 

Contractor's Preliminaries (8%) $2,912,378.01 

Contractor's Overheads and Margin (4%) $1,572,684.13 

Professional Fees (2%) $817,795.75 

Authority Fees & Charges Excl. 

Long Service Levy (0.3%) $143,023.24 

Goods & Services Tax (GST) Excl. 

TOTAL ESTIMATED COST (excl. GST) $41,850,606.25 

 

1.3 MAJOR ASSUMPTIONS 
This report is based on several assumptions. Please refer to Sections 3.4 and 3.5 of this report for the complete 
list of assumptions. 

1.4 STATEMENT OF RELIANCE 

This report is prepared for the reliance for the party/parties for whom it is prepared.  Rider Levett Bucknall 
accepts no responsibility, or liability, to any other party who might use or rely upon this report without our prior 
knowledge and written consent.  Further, no portion of this report (including without limitation any conclusions 
which may affect value, the identity of Rider Levett Bucknall or its Sub-Contractors, or any individuals signing or 
associated with this report, or the Professional Associations or Organisations with which they are affiliated) shall 
be copied or disseminated to third parties, by any means, without the prior written consent and approval of  
Rider Levett Bucknall. 
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2.0 PROJECT INFORMATION 

2.1 PROJECT DESCRIPTION 
The Lot 4 Warehouse Facility includes the construction of a new warehouse, offices, storage with all other 
associated services and infrastructure works required for the building. External works includes the construction 
of roads, footpaths, paved hardstand areas, landscaping and services. 

3.0 BASIS OF REPORT 

3.1 PURPOSE AND STATUS OF COST REPORT 

This cost report has been prepared to forecast the total cost of the project as currently detailed. It has been 
based on preliminary information. 

3.2 BASIS OF PROCUREMENT 

The costs in this report assume that a competitive tender will be obtained for the building work. The plant and 
machinery installations will be installed by a specialist company employed by the Contractor. 

3.3 INFORMATION USED 

The costs in this report are based on rates applied to measured quantities at rate allowances current as at 
August 2020. 

Information used in preparation of this estimate are: 

 SBA Architects - Architectural Drawings received via email, dated 12/08/2020 3:17 PM. 
 Costin Roe Consulting - Civil Drawings received via email, dated 12/08/2020 3:17 PM. 

Refer to Appendix B for a complete list of drawings and information relied upon. 

3.4 INCLUSIONS 

The estimate includes the following allowances: 

 Site works 
 Contractor's Overhead & Profit (Margins) 
 Escalation 

3.5 EXCLUSIONS 

In compiling this Cost Estimate, no allowance has been made for the following cost items.   

 Affordable Housing contributions 
 Any special or additional contributions sought by authorities for public or other facilities as a condition of 

development approval 
 Contingency 
 GST 
 Building Bond lodged with NSW Fair Trading 
 Environmental impact study costs 
 Fees and charges levied by local government for Development Plan applications, Development Approval, 

Construction Certification and the like 
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 Plan First fee 
 Public utilities’ charges, contributions and levies 
 Sub-station contribution 
 Transport Infrastructure levies 
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APPENDIX A: 
ESTIMATE DETAILS 



GFA m² Cost/m² Total Cost

1,000 2,152 2,151,885.00

372 2,891 1,075,335.00

34,711 753 26,137,843.00

16 2,353 37,655.00

39,583 $1,328 $29,402,718.00

6,114,087.00

39,583 $1,628 $35,516,805.00

2.5% $887,920.13

8% $2,912,378.01

4% $1,572,684.13

2% $817,795.75

Excl.

0.3% $143,023.24

Excl.

39,583 $2,237 $41,850,606.25

Location

B BUILDING WORKS

Lot 4 Bringelly - Temp. Controlled WH DA
Proposed Industrial Development Estimate (Aug 2020)

Location Summary
GFA: Gross Floor Area

Rates Current At August 2020

B1 Main Office

B2 Dock Offices 1 & 2

B3 Warehouse

B4 Guardhouse

B - BUILDING WORKS

C EXTERNAL WORKS

Contractor's Overheads and Margin

Contractor's Design Fees

Professional Fees

ESTIMATED NET COST

MARGINS & ADJUSTMENTS

Contractor's Preliminaries

ESTIMATED TOTAL COST

Authority Fees & Charges

Long Service Levy

Goods & Services Tax (GST)

 17486-2.2 
20/08/2020

SUMMARY        
Page 1 of 20        



Unit Rate Total

SUBSTRUCTURE

m² 100.00 52,900.00

m² 25.00 13,225.00

m² 5.00 2,645.00

No 10,000.00 10,000.00

78.77 $78,770.00

COLUMNS

t 4,800.00 67,200.00

67.20 $67,200.00

UPPER FLOORS

m² 220.00 110,000.00

110.00 $110,000.00

STAIRCASES

M/R 3,500.00 14,000.00

14.00 $14,000.00

ROOF

t 4,800.00 24,000.00

m² 55.00 28,600.00

m² 300.00 2,700.00

m 200.00 6,000.00

m² 300.00 24,300.00

m 150.00 7,050.00

Item 12,000.00 12,000.00

104.65 $104,650.00

EXTERNAL WALLS

m² 250.00 9,750.00

m² 250.00 44,000.00

m² 250.00 16,000.00

m² 450.00 4,500.00

Lot 4 Bringelly - Temp. Controlled WH DA
Proposed Industrial Development Estimate (Aug 2020)
Location Element Item

GFA: 1,000 m²   
Rates Current At August 2020

B BUILDING WORKS
B1 Main Office

Description Qty

SB

18 Reinforced concrete slab on ground incl. basecourse, 
reinforcement, barrier membrane and foundation beams

529

19 Allowance for foundations and substructure 529

22 Allowance for termite protection 529

23 Lift Pit 1

SUBSTRUCTURE

CL

24 Allowance for frame work (including columns, beams 
etc.)

14.0

COLUMNS

UF

25 Suspended concrete slab 500

32 Allowance for entrance awning complete including 
frame, roof covering, soffit lining, flashings, rainwater 
disposal etc.

9

33 Allowance for internal box gutter 30

34 Allowance for roof to outdoor area complete including 
frame, roof covering, soffit lining, flashings, rainwater 

81

35 Extra allowance for roof parapet including flashing 47

36 Allowance for roof drainage system including gutters, 
downpipes etc. complete

1

UPPER FLOORS

SC

26 Allowance for staircase to Office building, 1200mm wide 
including balustrades, stair nosing etc. complete 
(Ground to Level 1)

4

STAIRCASES

RF

29 Allowance for roof framing and structure including 
purlins etc.

5

30 Allowance for metal deck roof covering complete 
including sarking and insulation, finishes, flashings etc. 

520

ROOF

EW

57 Solid metal cladding (dark grey) fixed to both side of the 
external walls (roof parapet /end wall) to East side roof 
edges

39

58 Solid metal cladding (dark grey) fixed to external walls, 
complete including internal wall finishes

176

59 Solid metal cladding (white) fixed to external walls, 
complete including internal wall finishes

64

61 Allowance for projected window frame to East side of 
Level 1 windows including awning complete

10
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Unit Rate Total

m² 350.00 52,500.00

126.75 $126,750.00

WINDOWS

m² 350.00 85,050.00

m² 450.00 4,500.00

m² 600.00 11,400.00

m² 350.00 2,800.00

103.75 $103,750.00

EXTERNAL DOORS

No 3,000.00 9,000.00

No 5,000.00 5,000.00

14.00 $14,000.00

INTERNAL WALLS

m² 220.00 17,600.00

m² 190.00 56,620.00

m² 95.00 67,925.00

m² 80.00 5,360.00

m² 550.00 25,850.00

173.36 $173,355.00

INTERNAL SCREENS AND BORROWED LIGHTS

m² 450.00 6,300.00

m² 250.00 4,750.00

m² 1,350.00 47,250.00

m 600.00 7,800.00

No 1,200.00 10,800.00

No 1,500.00 3,000.00

No 1,500.00 3,000.00

82.90 $82,900.00

INTERNAL DOORS

No 650.00 13,650.00

No 750.00 2,250.00

Lot 4 Bringelly - Temp. Controlled WH DA

73 Automatic sliding glazed door to entrance lobby / airlock 1

Proposed Industrial Development Estimate (Aug 2020)
Location Element Item

GFA: 1,000 m²   
Rates Current At August 2020

B BUILDING WORKS
B1 Main Office (continued)

Description Qty

62 External vertical aluminium sun shading battens 
(powdercoat in light timber grain finish) with steel sun 
shading frame (painted dark grey) complete including 

150

EXTERNAL WALLS

WW

64 Exterior glazed windows including frame and hardware 243

EXTERNAL DOORS

NW

76 Allowance for reinforced concrete lift wall 80

77 Allowance for inter-tenancy wall between Office building 
and the Warehouse

298

78 Internal partitions complete including wall linings and 
finishes to both sides

715

79 Allowance for strapping to concrete wall complete 
including wall linings and finishes

67

65 Spandrel glazing dark grey windows including frame and 
hardware

10

66 Glass entrance wind lobby / airlock 19

67 Allowance for window hood over South side of Level 1 
window

8

WINDOWS

ED

71 1860x3000mm Double leaf glazed door with glazed top 
panel, including frame and hardware

3

80 Ceiling height interior glazed partitions 47

INTERNAL WALLS

NS

81 Internal windows complete including frame and 
hardware

14

82 Allowance for ceiling height interior privacy screens/fins 
to Well being / Lunch area

19

83 Operable wall 35

84 Glass balustrade, approx. 1100mm high 13

85 Toilet cubicles including partition, door and hardware 9

86 Shower cubicles including partition, door and hardware 2

87 Access toilet cubicles including partition, door and 
hardware

2

INTERNAL SCREENS AND BORROWED LIGHTS

ND

89 Interior single door complete including painting, frame 
and hardware

21

90 Interior single door to services cupboards etc. complete 
including painting, frame and hardware

3
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Unit Rate Total

No 1,000.00 3,000.00

No 1,200.00 1,200.00

Item 1,000.00 1,000.00

Item 1,000.00 1,000.00

22.10 $22,100.00

WALL FINISHES

m² 110.00 48,290.00

Item 1,200.00 1,200.00

Note Excl.

49.49 $49,490.00

FLOOR FINISHES

m² 60.00 40,560.00

m² 105.00 20,580.00

m² 80.00 1,920.00

m² 150.00 14,400.00

m² 150.00 1,650.00

Item 2,000.00 2,000.00

81.11 $81,110.00

CEILING FINISHES

m² 600.00 6,600.00

m² 85.00 72,250.00

m 90.00 3,330.00

Note Excl.

82.18 $82,180.00

FITMENTS

Item 20,000.00 20,000.00

Item 5,000.00 5,000.00

Item 18,000.00 18,000.00

Item 5,000.00 5,000.00

Item 6,500.00 6,500.00

Item 5,000.00 5,000.00

Lot 4 Bringelly - Temp. Controlled WH DA
Proposed Industrial Development Estimate (Aug 2020)
Location Element Item

GFA: 1,000 m²   
Rates Current At August 2020

B BUILDING WORKS
B1 Main Office (continued)

Description Qty

91 Interior one and a half leaf door complete including 
painting, frame and hardware

3

92 Interior double doors complete including painting, frame 
and hardware

1

93 Extra allowance for fire rating to doors as required 1

95 Allowance for sundry grille and hardware etc. 1

INTERNAL DOORS

WF

96 Allowance for wall tiling and waterproofing to bathrooms 
and toilets wall lininigs

439

97 Extra allowance for fire rated linings 1

98 Allowance for feature wall finishes - EXCLUDED

WALL FINISHES

FF

101 Carpet tiles 676

102 Floor tiling to wet areas (bathrooms, kitchenette etc.) 196

103 Allowance for non-slip vinyl or similar floor finishes to 
stairs and landing

24

104 Allowance for feature floor finishes to Reception 96

105 Allowance for entrance mat to Airlock 11

115 Allowance for feature ceilings - EXCLUDED

CEILING FINISHES

FT

122 Allowance for Reception desk joinery unit 1

123 Allowance for kitchenette joinery to Ground floor Utility / 
Reception area

1

124 Allowance for kitchenette joinery unit to Ground floor 
Lunch Room

1

107 Allowance for sundry trim and skirting 1

FLOOR FINISHES

CF

110 Glass lid to entrance wind lobby / airlock 11

112 Allowance for suspended ceiling system including lining, 
paint finish and trim complete

850

114 Allowance for ceiling bulkheads including framing, 
linings, paint finish, trim etc.

37

125 Allowance for island bench unit to Ground floor Lunch 
room kitchen

1

126 Allowance for kitchenette joinery unit to Level 1 1

128 Allowance for utility joinery to Ground and Level 1 1
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Unit Rate Total

No 1,800.00 10,800.00

No 1,000.00 2,000.00

No 1,800.00 1,800.00

Item 1,800.00 1,800.00

Item 1,200.00 1,200.00

No 250.00 750.00

No 130.00 6,760.00

Item 1,500.00 1,500.00

No 300.00 900.00

m 300.00 2,700.00

No 600.00 1,200.00

No 100.00 1,000.00

No 300.00 3,000.00

Item 1,750.00 1,750.00

No 15.00 270.00

No 25.00 375.00

Item 600.00 600.00

No 275.00 1,375.00

Item 1,500.00 1,500.00

Item 1,200.00 1,200.00

No 500.00 1,000.00

Item 1,200.00 1,200.00

Item 1,200.00 1,200.00

Item 2,500.00 2,500.00

Item 1,250.00 1,250.00

Note Excl.

Note Excl.

109.13 $109,130.00

HYDRAULIC SERVICES

m² 70.00 70,000.00

Item 12,000.00 12,000.00

Item 2,500.00 2,500.00

84.50 $84,500.00

SANITARY FIXTURES

No 3,500.00 63,000.00

Lot 4 Bringelly - Temp. Controlled WH DA
Proposed Industrial Development Estimate (Aug 2020)
Location Element Item

GFA: 1,000 m²   
Rates Current At August 2020

B BUILDING WORKS
B1 Main Office (continued)

Description Qty

129 Allowance for joinery units to Meeting rooms including 
cabinets

6

130 Allowance for joinery units to Storage rooms including 
shelving units etc.

2

131 Allowance for joinery units to Comms room including 
shelving, rack units etc.

1

132 Allowance for joinery units to Ground floor open areas 1

133 Allowance for joinery units to Level 1 open areas 1

135 Allowance for shelving units to Services cupboards 3

136 3 Stack lockers to change rooms (156 no. in total) 52

137 Allowance for bench seats to change rooms 1

138 Shower seat to shower cubicles and access bathroom 3

139 Allowance for vanity cabinet to bathrooms 9

140 Allowance for vanity units to accessible bathrooms 2

141 Allowance for grab rails to accessible bathrooms and 
shower

10

142 Allowance for wall mounted hand dryer 10

143 Allowance for mirrors to bathrooms 1

144 Allowance for toilet roll holder 18

145 Allowance for soap dispenser 15

146 Allowance for paper towel dispenser 1

147 Allowance for privacy screens to male toilets 5

148 Allowance for kitchen splashback to kitchenette areas 1

149 Allowance for sundry joinery units and accessories to 
bathrooms

1

150 Allowance for joinery units and accessories to cleaner's 
room

2

151 Allowance for miscellaneous metalwork 1

152 Allowance for sundry fitments and fixtures 1

154 Allowance for building signage 1

155 Allowance for regulatory signage 1

157 Vending machines - EXCLUDED

158 Loose furniture / F.F. & E. - EXCLUDED

FITMENTS

HS

163 Allowance for general hydraulic services including water 
supply to the kitchenette areas, bathrooms, cleaner's 
rooms etc., including all pipe work and connections etc.

1,000

164 Allowance for Hot Water System 1

166 Allowance for water cooler unit 1

HYDRAULIC SERVICES

SF

167 Allowance for WC suite including pipework complete 18
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Lot 4 Bringelly - Temp. Controlled WH DA

Unit Rate Total

No 280.00 1,680.00

No 1,800.00 25,200.00

No 1,800.00 3,600.00

No 2,000.00 16,000.00

No 3,000.00 6,000.00

No 2,100.00 4,200.00

119.68 $119,680.00

SANITARY PLUMBING

No 500.00 6,000.00

m² 35.00 35,280.00

41.28 $41,280.00

GAS SERVICE

Note Excl.

Excl.

MECHANICAL SERVICES

m² 250.00 252,000.00

No 380.00 4,560.00

Item 3,000.00 3,000.00

259.56 $259,560.00

FIRE PROTECTION

m² 80.00 80,640.00

80.64 $80,640.00

ELECTRIC LIGHT AND POWER

m² 180.00 181,440.00

Note 0.00 Excl.

181.44 $181,440.00

COMMUNICATIONS

m² 35.00 35,280.00

m² 15.00 15,120.00

50.40 $50,400.00

Proposed Industrial Development Estimate (Aug 2020)
Location Element Item

GFA: 1,000 m²    
Rates Current At August 2020

B BUILDING WORKS
B1 Main Office (continued)

Description Qty

168 Allowance for supply and installation of urinals including 
pipework

6

169 Allowance for wash hand basins including tapware and 
pipework

14

170 Allowance for cleaner's sinks including tapware and 
pipework

2

171 Allowance for kitchen sinks including tapware and 
pipework

8

172 Allowance for shower enclosures including shower base, 
tapeware and pipework to Accessible bathrooms

2

173 Allowance for showers to changing rooms including 
tapware and pipework

2

SANITARY FIXTURES

PD

174 Allowance for floor waste 12

175 Allowance for general drainage system including pipes 
and connections

1,008

SANITARY PLUMBING

GS

176 Gas Services - EXCLUDED

GAS SERVICE

MS

179 Allowance for HVAC system 1,008

180 Allowance for exhaust fans to bathrooms 12

181 Extra allowance for Air-conditioning System to the 
Comms room

1

MECHANICAL SERVICES

FP

187 Allowance for Fire Protection System including control 
panels, sprinklers, connections etc. complete

1,008

FIRE PROTECTION

LP

191 Allowance for Electrical Services including power, 
lighting etc. complete

1,008

192 Allowance for audio visual systems - EXCLUDED 1

ELECTRIC LIGHT AND POWER

CM

194 Allowance for general telecommunications services 
including phone, data outlets and connections, internet 
connections, Wi-Fi access points etc.

1,008

195 Allowance for security and access control system, 
including swipe card system, video intercom system, 

1,008

COMMUNICATIONS
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Unit Rate Total

TRANSPORTATION SYSTEMS

No 65,000.00 65,000.00

65.00 $65,000.00

BUILDERS WORK IN CONNECTION WITH 
SERVICES

Item 50,000.00 50,000.00

50.00 $50,000.00

$2,151.89 $2,151,885.00

Lot 4 Bringelly - Temp. Controlled WH DA
Proposed Industrial Development Estimate (Aug 2020)
Location Element Item

GFA: 1,000 m²   
Rates Current At August 2020

B BUILDING WORKS
B1 Main Office (continued)

Description Qty

TS

197 Allowance for BCA compliant elevator complete 
including finishes etc. (Ground to Level 1)

1

TRANSPORTATION SYSTEMS

BW

198 Builders work in connection with services 1

BUILDERS WORK IN CONNECTION WITH SERVICES

MAIN OFFICE
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Unit Rate Total

SUBSTRUCTURE

m² 100.00 19,000.00

m² 25.00 4,750.00

m² 5.00 950.00

66.40 $24,700.00

COLUMNS

m² 150.00 62,850.00

168.95 $62,850.00

UPPER FLOORS

m² 245.00 51,450.00

138.31 $51,450.00

STAIRCASES

M/R 3,500.00 28,000.00

75.27 $28,000.00

ROOF

t 4,800.00 4,320.00

m² 55.00 4,675.00

m 100.00 1,800.00

m 150.00 5,550.00

Item 1,000.00 1,000.00

Item Excl.

46.63 $17,345.00

EXTERNAL WALLS

m² 200.00 24,000.00

m² 345.00 90,045.00

306.57 $114,045.00

WINDOWS

m² 350.00 63,000.00

169.35 $63,000.00

EXTERNAL DOORS

No 1,500.00 3,000.00

8.06 $3,000.00

Lot 4 Bringelly - Temp. Controlled WH DA
Proposed Industrial Development Estimate (Aug 2020)
Location Element Item

GFA: 372 m²   
Rates Current At August 2020

B BUILDING WORKS
B2 Dock Offices 1 & 2

Description Qty

B BUILDING WORKS

B2 Dock Offices 1 & 2

SB

18 Reinforced concrete slab on ground incl. basecourse, 
reinforcement, barrier membrane and foundation beams

190

19 Allowance for foundations and substructure 190

22 Allowance for termite protection 190

SUBSTRUCTURE

CL

24 Allowance for frame work (including columns, beams 
etc.)

419

COLUMNS

UF

25 Suspended concrete slab 210

UPPER FLOORS

SC

28 Allowance for staircase and landing, approx. 1400mm 
wide including balustrades, finishes etc. (Ground to 
Level 1) (in 2 no.)

8

STAIRCASES

RF

29 Allowance for roof framing and structure including 
purlins etc.

0.9

31 Allowance for metal deck roof covering complete 
including sarking and insulation, finishes, flashings etc. 

85

33 Allowance for gutter 18

35 Extra allowance for roof parapet including flashing 37

36 Allowance for roof drainage system including downpipes 
etc. complete

1

37 Allowance for roof safety system 1

ROOF

EW

54 150mm thick precast concrete panels 120

60 Mini-ORB cladding (Windspray) fixed to external walls, 
complete including internal wall finishes

261

EXTERNAL WALLS

WW

64 Exterior glazed windows including frame and hardware 180

WINDOWS

ED

72 1020x2800mm Single leaf glazed door including frame 
and hardware

2

EXTERNAL DOORS
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Unit Rate Total

INTERNAL WALLS

m² 200.00 23,000.00

m² 95.00 20,235.00

m² 80.00 9,280.00

141.17 $52,515.00

INTERNAL SCREENS AND BORROWED LIGHTS

m² 500.00 3,500.00

No 1,500.00 6,000.00

No 2,000.00 8,000.00

47.04 $17,500.00

INTERNAL DOORS

No 650.00 10,400.00

Item 500.00 500.00

Item 500.00 500.00

30.65 $11,400.00

WALL FINISHES

m² 1,200.00 277,200.00

Item 1,500.00 1,500.00

Note Excl.

749.19 $278,700.00

FLOOR FINISHES

m² 60.00 15,480.00

m² 105.00 11,130.00

Item 1,000.00 1,000.00

74.22 $27,610.00

CEILING FINISHES

m² 150.00 18,300.00

m² 85.00 33,830.00

140.13 $52,130.00

FITMENTS

Item 3,000.00 3,000.00

Item 1,500.00 1,500.00

Lot 4 Bringelly - Temp. Controlled WH DA
Proposed Industrial Development Estimate (Aug 2020)
Location Element Item

GFA: 372 m²   
Rates Current At August 2020

B BUILDING WORKS
B2 Dock Offices 1 & 2 (continued)

Description Qty

NW

77 Allowance for inter-tenancy wall between Office building 
and the Warehouse

115

78 Internal partitions complete including wall linings and 
finishes to both sides

213

79 Allowance for strapping to concrete wall complete 
including wall linings and finishes

116

INTERNAL WALLS

NS

81 Internal windows complete including frame and 
hardware

7

85 Toilet cubicles including partition, door and hardware 4

87 Access toilet cubicles including partition, door and 
hardware

4

INTERNAL SCREENS AND BORROWED LIGHTS

ND

89 Interior single door complete including painting, frame 
and hardware

16

93 Extra allowance for fire rating to doors as required 1

95 Allowance for sundry grille and hardware etc. 1

INTERNAL DOORS

WF

96 Allowance for wall tiling and waterproofing to bathrooms 
and toilets wall lininigs

231

97 Extra allowance for fire rated linings 1

98 Allowance for feature wall finishes - EXCLUDED

WALL FINISHES

FF

101 Carpet tiles 258

102 Floor tiling to wet areas (bathrooms, kitchenette etc.) 106

107 Allowance for sundry trim and skirting 1

FLOOR FINISHES

CF

111 Allowance for internal roof / lid over inner part of Dock 
offices (within Warehouse)

122

112 Allowance for suspended ceiling system including lining, 
paint finish and trim complete

398

CEILING FINISHES

FT

127 Allowance for kitchenette joinery unit 1

132 Allowance for joinery units to Ground floor open areas 1
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Unit Rate Total

Item 2,000.00 2,000.00

No 250.00 500.00

No 250.00 2,500.00

No 800.00 4,800.00

Item 2,500.00 2,500.00

No 30.00 240.00

No 50.00 500.00

Item 750.00 750.00

No 275.00 550.00

Item 800.00 800.00

Item 800.00 800.00

Item 600.00 600.00

Item 500.00 500.00

Item 250.00 250.00

Note Excl.

58.58 $21,790.00

HYDRAULIC SERVICES

m² 60.00 22,320.00

Item 6,000.00 12,000.00

92.26 $34,320.00

SANITARY FIXTURES

No 3,500.00 28,000.00

No 280.00 1,120.00

No 1,800.00 18,000.00

No 2,000.00 4,000.00

No 2,100.00 4,200.00

148.71 $55,320.00

SANITARY PLUMBING

No 500.00 3,000.00

m² 35.00 13,020.00

43.06 $16,020.00

Lot 4 Bringelly - Temp. Controlled WH DA
Proposed Industrial Development Estimate (Aug 2020)
Location Element Item

GFA: 372 m²   
Rates Current At August 2020

B BUILDING WORKS
B2 Dock Offices 1 & 2 (continued)

Description Qty

134 Allowance for joinery units to Level 1 1

138 Shower seat to shower cubicles and access bathroom 2

141 Allowance for grab rails to accessible bathrooms and 
shower

10

142 Allowance for wall mounted hand dryer 6

143 Allowance for mirrors to bathrooms 1

144 Allowance for toilet roll holder 8

145 Allowance for soap dispenser 10

146 Allowance for paper towel dispenser 1

147 Allowance for privacy screens to male toilets 2

148 Allowance for kitchen splashback to kitchenette areas 1

151 Allowance for miscellaneous metalwork 1

152 Allowance for sundry fitments and fixtures 1

154 Allowance for building signage 1

155 Allowance for regulatory signage 1

158 Loose furniture / F.F. & E. - EXCLUDED

FITMENTS

HS

163 Allowance for general hydraulic services including water 
supply to the kitchenette areas, bathrooms, cleaner's 
rooms etc., including all pipe work and connections etc.

372

164 Allowance for Hot Water System 2

HYDRAULIC SERVICES

SF

167 Allowance for WC suite including pipework complete 8

168 Allowance for supply and installation of urinals including 
pipework

4

169 Allowance for wash hand basins including tapware and 
pipework

10

171 Allowance for kitchen sinks including tapware and 
pipework

2

172 Allowance for shower enclosures including shower base, 
tapeware and pipework to Accessible bathrooms

2

SANITARY FIXTURES

PD

174 Allowance for floor waste 6

175 Allowance for general drainage system including pipes 
and connections

372

SANITARY PLUMBING
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Lot 4 Bringelly - Temp. Controlled WH DA

Unit Rate Total

GAS SERVICE

Note Excl.

Excl.

MECHANICAL SERVICES

m² 120.00 44,640.00

No 380.00 2,280.00

126.13 $46,920.00

FIRE PROTECTION

m² 80.00 29,760.00

80.00 $29,760.00

ELECTRIC LIGHT AND POWER

m² 180.00 66,960.00

Note Excl.

180.00 $66,960.00

2,890.69 $1,075,335.00

Proposed Industrial Development Estimate (Aug 2020)
Location Element Item

GFA: 372 m²   
Rates Current At August 2020

B BUILDING WORKS
B2 Dock Offices 1 & 2 (continued)

Description Qty

GS

176 Gas Services - EXCLUDED

GAS SERVICE

MS

179 Allowance for HVAC system 372

180 Allowance for exhaust fans to bathrooms 6

MECHANICAL SERVICES

FP

187 Allowance for Fire Protection System including control 
panels, sprinklers, connections etc. complete

372

FIRE PROTECTION

LP

191 Allowance for Electrical Services including power, 
lighting etc. complete

372

192 Allowance for audio visual systems - EXCLUDED

ELECTRIC LIGHT AND POWER

DOCK OFFICES 1 & 2
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Unit Rate Total

SUBSTRUCTURE

m² 100.00 3,471,100.00

m² 10.00 347,110.00

110.00 $3,818,210.00

COLUMNS

t 4,800.00 1,334,400.00

38.44 $1,334,400.00

STAIRCASES

M/R 2,500.00 10,000.00

0.29 $10,000.00

ROOF

t 4,800.00 1,344,480.00

t 4,800.00 246,672.00

m² 20.00 694,220.00

m² 105.00 3,644,655.00

m² 5.00 17,130.00

m 120.00 39,720.00

m 95.00 52,250.00

m 75.00 20,100.00

m 75.00 91,950.00

m² 5.00 173,555.00

m² 2.00 69,422.00

m 50.00 65,750.00

Item 20,000.00 20,000.00

No 1 6,000 0.00

3,426 50 171,300.00

186.68 $6,479,904.00

EXTERNAL WALLS

m² 225.00 469,800.00

m² 180.00 932,760.00

m² 50.00 104,400.00

43.41 $1,506,960.00

Lot 4 Bringelly - Temp. Controlled WH DA
Proposed Industrial Development Estimate (Aug 2020)
Location Element Item

GFA: 34,711 m²    
Rates Current At August 2020

B BUILDING WORKS
B3 Warehouse

Description Qty

B BUILDING WORKS

B3 Warehouse

SB

17 Reinforced concrete slab on ground to warehouse incl. 
basecourse, reinforcement and barrier membrane

34,711

20 Allowance for foundations and substructure to 
Warehouse

34,711

SUBSTRUCTURE

CL

24 Allowance for frame work (including columns, beams 
etc.)

278

40 Allowance for purlins to roof and awnings 34,711

41 Metal sheet roofing incl. sarking and insulation 34,711

43 Birdsmesh lining to awning soffit 3,426

44 Box gutter 331

45 Eave gutter 550

COLUMNS

SC

27 Allowance for staircase and landing to safe ped walkway 
between Office building and Warehouse, approx. 
1200mm wide including balustrades, finishes etc. 
(Ground to Level 1)

4

STAIRCASES

RF

38 Roof framing and structure to warehouse (8kg/m2) 280.10

39 Framing to awnings (15kg/m2) 51.39

46 Ridge capping 268

47 Fascia capping 1,226

48 Additional allowance for rainwater goods 34,711

49 Allowance for roof safety system 34,711

51 Allowance for roof expansion joint 1,315

52 Allowance for warehouse roof access 1

53 Allowance for plinths to roof for AHUs

ROOF

EW

54 150mm thick precast concrete panels 2,088

55 Profiled metal cladding in ironstone/shale/surfmist grey 
incl. girts and 150mm thick insulated panels fixed to 
columns

5,182

56 Profiled metal cladding in ironstone/shale/surfmist grey 
fixed to precast walls

2,088

EXTERNAL WALLS

260 Metal sheet roofing incl. sarking and insulation to 
awnings

m²
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Lot 4 Bringelly - Temp. Controlled WH DA
Proposed Industrial Development Estimate (Aug 2020)

Unit Rate Total

EXTERNAL DOORS

No 8,000.00 144,000.00

No 5,000.00 115,000.00

No 1,100.00 20,900.00

8.06 $279,900.00

INTERNAL WALLS

m 300.00 6,600.00

0.19 $6,600.00

INTERNAL SCREENS AND BORROWED LIGHTS

m 350.00 9,800.00

0.28 $9,800.00

INTERNAL DOORS

No 750.00 1,500.00

0.04 $1,500.00

FLOOR FINISHES

m² 5.00 172,590.00

m² 50.00 3,150.00

5.06 $175,740.00

FITMENTS

No 450.00 53,100.00

Note Excl.

Item 3,000.00 3,000.00

Item 3,500.00 3,500.00

No 3,500.00 80,500.00

Note Excl.

4.04 $140,100.00

SPECIAL EQUIPMENT

No 20,000.00 460,000.00

Note Excl.

Item 105,180.00 105,180.00

16.28 $565,180.00

Location Element Item

GFA: 34,711 m²    
Rates Current At August 2020

B BUILDING WORKS
B3 Warehouse (continued)

Description Qty

ED

68 6000W x 6000H roller shutter and rapid roller door 18

69 3200W x 3400H roller shutter door incl. dock sealer 23

70 1000W x 2100H solid core door incl. frame, paint and 
hardware

19

EXTERNAL DOORS

NW

75 Single sided armco barrier 22

INTERNAL WALLS

NS

88 Allowance for railing between safe ped walkway and 
Warehouse, approx. 1000mm high

28

INTERNAL SCREENS AND BORROWED LIGHTS

ND

FT

119 Heavy duty safety bollards 118

121 Warehouse racking - EXCLUDED

154 Allowance for building signage 1

94 Allowance for gates to interior railing between safe ped 
walkway and Warehouse

2

INTERNAL DOORS

FF

100 Floor sealer to warehouse 34,518

106 Allowance for polished and sealed concrete floor finish 
to safe pedestrian walkway

63

FLOOR FINISHES

155 Allowance for regulatory signage 1

156 Dock accessories 23

158 Loose furniture / F.F. & E. - EXCLUDED

FITMENTS

SE

159 Dock levellers 23

160 Materials handling equipment - EXCLUDED

161 Allowance for PhotoVoltaic (PV) System 1

SPECIAL EQUIPMENT
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Lot 4 Bringelly - Temp. Controlled WH DA
Proposed Industrial Development Estimate (Aug 2020)

Unit Rate Total

HYDRAULIC SERVICES

m² 15.00 518,805.00

14.95 $518,805.00

MECHANICAL SERVICES

m² 180.00 6,225,660.00

179.36 $6,225,660.00

FIRE PROTECTION

m² 62.00 2,144,394.00

m² 65.00 226,785.00

68.31 $2,371,179.00

ELECTRIC LIGHT AND POWER

m² 65.00 2,248,155.00

m² 50.00 174,450.00

$77/m² $2,422,605.00

BUILDERS WORK IN CONNECTION WITH 
SERVICES

Item 100,000.00 100,000.00

2.88 $100,000.00

753.01 $26,137,843.00

Location Element Item

GFA: 34,711 m²    
Rates Current At August 2020

B BUILDING WORKS
B3 Warehouse (continued)

Description Qty

HS

162 Allowance for hydraulic services to warehouse 34,587

HYDRAULIC SERVICES

MS

178 Allowance for mechanical services including AHUs (air 
handling units) to warehouse

34,587

MECHANICAL SERVICES

FP

184 Allowance for fire protection to warehouse 34,587

185 Allowance for fire protection to awnings 3,489

BW

198 Builders work in connection with services 1

BUILDERS WORK IN CONNECTION WITH SERVICES

WAREHOUSE

FIRE PROTECTION

LP

189 Allowance for lights and power to warehouse 34,587

190 Allowance for lights and power to awnings 3,489

ELECTRIC LIGHT AND POWER
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Proposed Industrial Development Estimate (Aug 2020)

Unit Rate Total

SUBSTRUCTURE

m² 100.00 2,000.00

m² 100.00 2,000.00

m² 15.00 300.00

268.75 $4,300.00

ROOF

m 85.00 3,485.00

m² 60.00 2,460.00

m 95.00 570.00

m 75.00 1,950.00

m² 50.00 1,050.00

594.69 $9,515.00

EXTERNAL WALLS

m² 175.00 6,475.00

404.69 $6,475.00

WINDOWS

m² 500.00 6,500.00

406.25 $6,500.00

EXTERNAL DOORS

No 1,100.00 1,100.00

68.75 $1,100.00

WALL FINISHES

m² 10.00 350.00

21.88 $350.00

FLOOR FINISHES

m² 60.00 960.00

m 15.00 255.00

75.94 $1,215.00

CEILING FINISHES

m² 80.00 1,280.00

80.00 $1,280.00

FITMENTS

Item 1,000.00 1,000.00

Lot 4 Bringelly - Temp. Controlled WH DA

Location Element Item

GFA: 34,711 m²    
Rates Current At August 2020

B BUILDING WORKS
B4 Guardhouse

Description Qty

B BUILDING WORKS

B4 Guardhouse

SB

18 Reinforced concrete slab on ground incl. basecourse, 
reinforcement, barrier membrane and foundation beams

20

21 Allowance for foundations and substructure to 
Guardhouse

20

22 Allowance for termite protection 20

SUBSTRUCTURE

RF

29 Allowance for roof framing and structure including 
purlins etc.

41.00

30 Allowance for metal deck roof covering complete 
including sarking and insulation, finishes, flashings etc. 

41

45 Eave gutter 6

47 Fascia capping 26

50 FC soffit lining incl. paint finish to guardhouse 21

ROOF

EW

63 Double stud wall incl. FC lining to external face and 
plasterboard lining to internal face

37

EXTERNAL WALLS

WW

64 Exterior glazed windows including frame and hardware 13

WINDOWS

ED

70 1000W x 2100H solid core door incl. frame, paint and 
hardware

1

EXTERNAL DOORS

WF

99 Paint to walls 35

WALL FINISHES

FF

108 Carpet to guardhouse 16

109 Allowance for skirting to guardhouse 17

FLOOR FINISHES

CF

118 Suspended plasterboard ceiling incl. paint 16

CEILING FINISHES

FT

153 Allowance for sundry fitments, fixtures and signage 1
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Proposed Industrial Development Estimate (Aug 2020)

Unit Rate Total

Note Excl.

62.50 $1,000.00

HYDRAULIC SERVICES

Note Excl.

Excl.

GAS SERVICE

Note Excl.

Excl.

SPACE HEATING

Item 1,500.00 1,500.00

93.75 $1,500.00

MECHANICAL SERVICES

Note Excl.

Excl.

FIRE PROTECTION

Item 1,500.00 1,500.00

93.75 $1,500.00

ELECTRIC LIGHT AND POWER

Item 2,000.00 2,000.00

125.00 $2,000.00

BUILDERS WORK IN CONNECTION WITH 
SERVICES

Item 920.00 920.00

57.50 $920.00

2,353.44 $37,655.00

Lot 4 Bringelly - Temp. Controlled WH DA

Location Element Item

GFA: 34,711 m²    
Rates Current At August 2020

B BUILDING WORKS
B4 Guardhouse (continued)

Description Qty

158 Loose furniture / F.F. & E. - EXCLUDED

FITMENTS

HS

165 Hydraulic service to Guard House - EXCLUDED

HYDRAULIC SERVICES

GS

177 Gas Services - EXCLUDED

GAS SERVICE

SH

183 Allowance for space heating 1

SPACE HEATING

MS

182 Mechanical services - EXCLUDED

MECHANICAL SERVICES

FP

188 Fire protection 1

FIRE PROTECTION

LP

193 Allowance for lighting and power 1

ELECTRIC LIGHT AND POWER

BW

198 Builders work in connection with services 1

BUILDERS WORK IN CONNECTION WITH SERVICES

GUARDHOUSE

 17486-2.2 
20/08/2020 Page 16 of 20    



Unit Rate Total

SITE PREPARATION

m 45.00 48,420.00

Item 20,000.00 20,000.00

m² 3.00 209,220.00

Item 50,000.00 50,000.00

m³ 2.20 66,000.00

m³ 5.00 225,000.00

m² 2.20 66,000.00

Item 2.75 68,750.00

No 5,000.00 5,000.00

m 100.00 50,600.00

Item 60,000.00 60,000.00

Item 35,000.00 35,000.00

Item 50,000.00 50,000.00

Note Excl.

$953,990.00

$953,990.00

Allowance for supply, install and removal of the silt fence 1,076

9 Allowance for minor site trimming and capping 30,000

10 Allowance for seeding, hydromulch 25,000

11 Allowance for site entry grate 1

12 Allowance for diversion drain including removal after site 
preparation is done

506

2 Allow for soil testing prior to commencement or as 
required by the Geotechnical Specification

1

3 Allow for site clearing 69,740

4 Allowance for sediment and erosion control 1

5 Allowance for cutting / excavation of existing ground 30,000

7

14 Allowance for temporary services works as required 1

15 Allowance for disposal of non reusable material 
including redundant services works off site

1

13 Allowance to terminate and remove existing redundant 
services works

1

Allowance for backfill and compacting 45,000

Lot 4 Bringelly - Temp. Controlled WH DA
Proposed Industrial Development Estimate (Aug 2020)
Location Element Item

Rates Current At August 2020A SITE PREPARATION

Description

16 Allowance for site decontamination - remediation and 
removal of asbestos containing materials and PFAs - 
EXCLUDED

SITE PREPARATION

SITE PREPARATION

Qty

A SITE PREPARATION

XP

1
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Proposed Industrial Development Estimate (Aug 2020)

Unit Rate Total

ROADS, FOOTPATHS AND PAVED AREAS

m² 80.00 1,781,920.00

m 70.00 143,990.00

m² 50.00 295,200.00

m² 20.00 1,100.00

No 1,500.00 9,000.00

No 75.00 17,250.00

m 5.00 6,580.00

No 100.00 300.00

No 150.00 900.00

m² 100.00 81,500.00

No 450.00 1,350.00

$2,339,090.00

BOUNDARY WALLS, FENCING AND GATES 0.00

m² 200.00 11,000.00

m 500.00 32,000.00

m 110.00 114,730.00

m 200.00 5,400.00

No 1,500.00 1,500.00

m 200.00 21,600.00

No 3,500.00 7,000.00

No 22,500.00 22,500.00

No 15,000.00 15,000.00

No 350.00 700.00

m² 250.00 678,000.00

m 350.00 193,550.00

$1,102,980.00

LANDSCAPING AND IMPROVEMENTS

Item 15,000.00 15,000.00

Item 3,162.00 3,162.00

m² 30.00 140,160.00

No 220.00 6,380.00

m² 320.00 48,000.00

m 250.00 2,000.00

$214,702.00

Description Qty

C EXTERNAL WORKS

XR

199 Concrete hardstand 22,274

201 Concrete kerb 2,057

202 Asphalt to carpark 5,904

Lot 4 Bringelly - Temp. Controlled WH DA

Location Element Item

Rates Current At August 2020C EXTERNAL WORKS

203 Pedestrian crossing line marking 55

204 Allowance for speed bump 6

205 Concrete wheel stop 230

206 Allowance for car space line marking 1,316

207 Allowance for ACC space line marking 3

208 Allowance for directional arrow linemarking 6

209 Paving to footpath/office outdoor area 815

210 Extra over for ramp to footpath 3

ROADS, FOOTPATHS AND PAVED AREAS

XN

211 Planter wall incl. tanking and render and paint to 
external face

55

212 1000mm high metal balustrade 64

213 Palisade fence (assumed to full perimeter) 1,043

214 Fence / screen to staff outdoor area, approx. 2100mm 
high

27

215 1800mm Wide double fence gate to staff outdoor area 1

216 Single sided armco barrier 108

217 5.3m wide boom gate 2

218 16.8m wide automatic sliding palisade gate to entry 1

219 10m wide automatic sliding palisade gate to exit 1

220 Safety bollards to carpark 2

221 Reinforced concrete block retaining wall 2,712

222 Footing to retaining walls 553

BOUNDARY WALLS, FENCING AND GATES

XL

223 Allowance for staff outdoor kitchenette, including kitchen 
bench unit with sinks, BBQ unit, services connections 
etc. complete

1

224 Allowance for bike racks 1

225 Soft landscaping 4,672

226 Allowance for tree planting 29

227 Allowance for planting to planter boxes incl. irrigation, 
mulching and planting

150

229 Wooden bench to planter box 8

LANDSCAPING AND IMPROVEMENTS
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Proposed Industrial Development Estimate (Aug 2020)

Unit Rate Total

EXTERNAL STORMWATER DRAINAGE

No 2,000.00 14,000.00

No 1,500.00 79,500.00

m 800.00 122,400.00

Item 100,000.00 100,000.00

m 150.00 15,750.00

m 200.00 50,200.00

m 250.00 35,000.00

m 325.00 45,175.00

m 400.00 28,800.00

m 450.00 12,150.00

m 550.00 36,300.00

m 625.00 89,375.00

m 700.00 67,900.00

m 800.00 118,400.00

m 1,130.00 111,870.00

m 1,335.00 9,345.00

Item 18,500.00 18,500.00

$954,665.00

EXTERNAL SEWER DRAINAGE

Item 20,000.00 20,000.00

$20,000.00

EXTERNAL WATER SUPPLY

Item 20,000.00 20,000.00

$20,000.00

EXTERNAL FIRE PROTECTION

m² 5.00 175,000.00

$175,000.00

EXTERNAL ELECTRIC LIGHT AND POWER

m² 12.00 73,092.00

m² 8.00 178,192.00

m² 8.00 37,376.00

Item Excluded

Item 25,000.00 25,000.00

$313,660.00

EXTERNAL COMMUNICATIONS

Item 20,000.00 20,000.00

$20,000.00

$6,114,087.00

Lot 4 Bringelly - Temp. Controlled WH DA

Location Element Item

Rates Current At August 2020C EXTERNAL WORKS (continued)

Description Qty

XK

230 Sealed junction pit 7

231 Single grated gully pit 53

232 Linear grated drain 153

233 Allowance for on-site detention tank (storage volume 
1,660m3) incl. stormwater treatment device

1

234 225mm dia. stormwater line 105

235 300mm dia. stormwater line 251

236 375mm dia. stormwater line 140

237 450mm dia. stormwater line 139

238 525mm dia. stormwater line 72

239 600mm dia. stormwater line 27

240 675mm dia. stormwater line 66

241 750mm dia, stormwater line 143

242 825mm dia. stormwater line 97

243 900mm dia. stormwater line 148

244 1050mm dia. stormwater line 99

245 1200mm dia. stormwater line 7

246 Allowance for connection to existing services 1

EXTERNAL STORMWATER DRAINAGE

XD

247 Sewer connection works allowance 1

EXTERNAL SEWER DRAINAGE

XW

248 Water connection works allowance 1

EXTERNAL WATER SUPPLY

XF

255 Communication connection works allowance 1

EXTERNAL COMMUNICATIONS

EXTERNAL WORKS

254 Eletrical connection works allowance 1

EXTERNAL ELECTRIC LIGHT AND POWER

XC

249 Allowance for external hydrant installation including 
sprinkler tank

35,000

EXTERNAL FIRE PROTECTION

XE

250 Allowance for external lighting to carpark 6,091

251 Allowance for external lighting and power to hardstand 
areas

22,274

252 Allowance for external lighting and power to landscaped 
areas

4,672

253 Allowance for standby generator

 17486-2.2 
20/08/2020 Page 19 of 20    



 17486-2.2 
20/08/2020 Page 20 of 20    



 

DA ESTIMATE REPORT  |  PREPARED BY RIDER LEVETT BUCKNALL 

APPENDIX B: 
INFORMATION USED 



 

DA ESTIMATE REPORT  |  PREPARED BY RIDER LEVETT BUCKNALL 

DRAWINGS REGISTER 

Sheet No Sheet Name  Revision 

    

DA101 Site Plan  P5 

DA201 Warehouse Plan  P2 

DA202 Roof Plan  P1 

DA203 Warehouse Elevations  P2 

DA210 Office - Ground Floor Plan  P1 

DA211 Office - Level 1 Plan  P2 

DA214 Office Elevations  P2 

DA215 Office Sections  P1 

DA220 Dock Office Plans  P1 

DA221 Dock Office Elevations  P1 

DA305 Warehouse Sections  P1 

DA400 Typical Details - Dock  P1 

DA401 Typical Details - RSD/RRD  P1 

DA800 Signage Plan  P1 

CO11994.10-DA10 Drawing List & General Details  B 

CO11994.10-DA20 Erosion & Sediment Control Plan  B 

CO11994.10-DA25 Erosion & Sediment Control Details  B 

CO11994.10-DA30 Bulk Earthworks Plan  A 

CO11994.10-DA35 Bulk Earthworks Sections - Sheet 1  A 

CO11994.10-DA36 Bulk Earthworks Sections - Sheet 2  A 

CO11994.10-DA41 Stormwater Drainage Plan - Sheet 1  B 

CO11994.10-DA42 Stormwater Drainage Plan - Sheet 2 B 

CO11994.10-DA45 Stormwater Drainage Details - Sheet 1 A 

CO11994.10-DA46 Stormwater Drainage Details - Sheet 2 A 

CO11994.10-DA51 Finished Levels Plan - Sheet 1 B 

CO11994.10-DA52 Finished Levels Plan - Sheet 2 B 

CO11994.10-DA55 Typical Sections A 
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