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Sydney         Melbourne         Canberra         Brisbane         Perth         Hong Kong  

2nd  September 2019 
 

NSW Department of Education 
c/o TSA Management 
Level 15, 207 Kent Street 
Sydney NSW 2000 
Email: twong@tsamanagement.com.au 
 
Attention: Tony Wong 
 

 
RE:  NEW PRIMARY SCHOOL AT WARNERVALE (460 STUDENTS) 

QUANTITY SURVEYOR CERTIFICATE OF COST 
CAPITAL INVESTMENT VALUE (CIV) ESTIMATE Rev 2 
 

 
1. Introduction 
 
As requested, we have prepared a detailed calculation of the capital investment value (CIV) of the 
project in accordance with the definition contained in the Environmental Planning and Assessment 
Regulation 2000 as amended on 7 May 2010. 
 
 
Under clause 3 of the Regulation, the definition states as follows:  
 
 
“capital investment value of a development or project includes all costs necessary to establish and 
operate the project, including the design and construction of buildings, structures, associated 
infrastructure and fixed or mobile plant and equipment, other than the following costs:  
 
 

(a) amounts payable, or the cost of land dedicated, or any other benefit provided, under a condition 
imposed under Division 6 or 6A of Part 4 of the Act or a planning agreement under that 
Division,  
 
 

(b) costs relating to any part of the development or project that is the subject of a separate 
development consent or project approval,  
 
 
 

(c) land costs (including any costs of marketing and selling land). 
 
 
 

(d)  GST (within the meaning of A New Tax System (Goods and Services Tax) Act 1999 of the 
Commonwealth). 
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2.  Location 
 
The subject property is located at 75 Warnervale Road, Warnervale, NSW 2259 (Lot 71 DP 7091), as 
depicted below: 
 

 
 
 
 
3. Brief Development Description/Construction Related Jobs 
 
The Department of Education has proposed to build a New Primary School at 75 Warnervale Road, 
Warnervale to accommodate 460 students. The proposed development will include: 
 

• Site preparation including existing building demolitions and tree removal 

• New Core 35 Hall 

• New Core 21 Administration & Staff Building 

• New Core 21 OOSH 

• New Core 21 Canteen 

• New Core 21 Library 

• New Core 21 (2x) Special Programs 

• New Teaching Spaces 20 (Includes 2 Special Education Teaching Spaces) 

• New Core 21 Student Amenities 

• New Core 21 COLA 

• Future Expansion Works Considerations 

• Staff Carpark 21 Spaces 

• 8 Temporary Pick Up/ Drop off Spaces 

• 16 Short Term Parking 

• 1 Acc short term parking 

• 1 Motorcycle parking space 

• 5 Visitors parking 

• 2 Disabled parking 

• New Games Court 

• Site works including landscaping, services 
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This Project has an estimated capital investment value of $35.9M (see Heading 4 for details). It is 
expected that the project will generate up to 35 construction related jobs during the construction phase.  
 
The estimated job figure is based on published information for projects from Councils within NSW. 
 
It is noted that this is the estimated number of jobs created and not the number of individual workers 
that will be required and employed. 
 
The labour demand for the Project includes, but is not limited to the following categories: 
 

• Architects 

• Bricklayers 

• Building envelope/façade specialists 

• Civil and structural engineers 

• Construction managers 

• Electrical trades and installation 

• Floorers 

• Glaziers 

• Labourers 

• Non-construction professional, technical, IT, and other office-based staff  

• Other Construction professional and technical staff 

• Painters and decorators 

• Plant mechanics/fitters 

• Plant operatives 

• Plasterers 

• Plumbing and heating, ventilation and air conditioning trades 

• Roofer 

• Scaffolders 

• Senior, executive and business process managers 

• Steel erectors 

• Surveyors 

• Carpentry trades and interior fit-out 
 
The estimated number of Jobs in operation for the School is as follows (information supplied by the 
Consulting School Principal) : 
 

• 1 Principal 

• 18 Class Teachers 

• 5 Teaching staff non class 

• 3 Teacher Aides 

• 3 Admin Staff 

• 2 Site Manager/ General Assistant 
The above makes a total of approximately 32 no. Staff 

 
 
4. Capital Investment Value Estimate 
 
The capital investment value has been calculated based on the Department of Planning & 
Infrastructure’s Planning Circular PS13-002 ‘Calculating the genuine estimated cost of development’ 
 
Based on the definition, we advise that our estimated capital investment value for the proposed New 
Primary School (460 Students) at Warnervale (Lot 71 DP 7091) project is $35,899,324 as summarised 
below: 
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I tem Desc r iption Amount ($)

1 SCHOOL LOT CONSTRUCTION WORKS 27,625,454

2 OFFSITE INFRASTRUCTURE 2,698,216

3 CONSULTANT AND PROJECT MANAGEMENT FEES 4,000,000

4 AUTHORITY FEES 100,000

5 OTHER DEVELOPMENT COSTS 1,475,653

6 LAND Excluded

7 GST Excluded

TOTAL PROJECT COST (CAPITAL INVESTMENT VALUE) 35,899,324

 
 
 
Please find attached to this letter our detailed estimate for the purpose of calculating the above capital 
investment value. 
 
5. Exclusions 
 
We note that our Estimate excludes the following items: 
 

• Land Acquisition  

• GST 

• Contingencies 

• Development Contributions 

• Finance costs 

• Future expansion 

• Major unexpected services diversion 

• Major unexpected soil remediation 
 

 
6. Drawings and Documentation 
 
We confirm that our estimate is based on the following Head Design Consultant documentation; 
 
ABORIGINAL HERITAGE DUE DILIGENCE 

• Not cited 
 

ACID SULPHATES SOIL MANAGEMENT PLAN 

• 30012657_ASSMP_finalV1 

• Class 5- Low risk ( a review of the 1:25000 Acid Sulphate Risk Map for Wyong) Dept of land 
and water conservation. 
 

ACOUSTIC REPORT 

• 20181273.1/3004A/R5/AW The New Primary School at Warnervale 
 

ARBORIST REPORT 

• 20191973 Warnervale PS Arborist report 
 
STORMWATER MANAGEMENT PLAN & STRATERGY 

• 80818098-01 Warnervale PS Stormwater Management Plan 5.08.19 

• Cardno Drawings 05/082019 Issue for SSDA 
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ARCHITECTURALS 
 
The New Primary School at Warnervale, SSDA Report dated 07.08.19 including the following 
architectural drawings: 
 

• AA 01-0001 SITE LOCALITY PLAN 

• AA01-0002 SITE SURVEY 

• AA01-0003 SITE CONTEXT PLAN - EXISTING 

• AA02-0001 SITE CONTEXT PLAN - DEMOLITION 

• AA03-0000 SITE CONTEXT PLAN - BOUNDARY 

• AA03-0001 SITE CONTEXT PLAN - PROPOSED LOWER GROUND 

• AA03-0002 SITE CONTEXT PLAN - PROPOSED GROUND 

• AA03-0003 SITE CONTEXT PLAN - PROPOSED ROOF PLAN 

• AA04-0001 SITE CONTEXT PLAN - SHADOW DIAGRAM 

• AA10-0006 GENERAL ARRANGEMENT - MAIN SCHOOL ENTRY 

• AA10-0001 GENERAL ARRANGEMENT - HALL, OSHC, CANTEEN LG 

• AA10-0002 GENERAL ARRANGEMENT - ADMIN/STAFF GROUND 

• AA10-0003 GENERAL ARRANGEMENT - TEACHING SPACES LG 

• AA10-0004 GENERAL ARRANGEMENT TEACHING SPACES G 

• AA10-0005 GENERAL ARRANGEMENT - LIBRARY, SP PLANS 

• AA20-0001 ELEVATIONS - GENERAL ARRANGEMENT - SHEET 1 

• AA20-0002 ELEVATIONS - GENERAL ARRANGEMENT - SHEET 2 

• AA20-0003 ELEVATIONS - GENERAL ARRANGEMENT - SHEET 3 

• AA21-0001 TYPICAL WALL SECTION 

• AA0002 PERSPECTIVE SHEET 1 

• AA0003 PERSPECTIVE SHEET 2 

• AA0004 PERSPECTIVE SHEET 3 

• AA0005 PERSPECTIVE SHEET 4 

• AA0006 PERPSECTIVE SHEET 5 

• AA0007 EXTERNAL FINISHES BOARD 

• AA0008 INTERNAL FINISHES BOARD 

• AA0010 EXTERNAL SIGNAGE 
 
BCA & ACCESS REPORT 

• P218_016-3 (ACCESS) NH 

• P218016-4 (BCA) NH 
 
BIO- DIVERSITY 

• 75 Warnervale Road _BDAR_20190802 

• Warnervale_Biodiversity Credit Report_20190802 

• Warnervale _Payment Summary_20190802 
 
BUSHFIRE REPORT 

• Billard Leece Warnervale School BAL Reportv2.3 
 
CONTAMINATION & HAZMAT REPORT 

• -20191404 BLP-Conland PSI-Final Letter Report_20190605_2 

• -N2680_HMS_R0_180818 

• -N2680_HMS_R1_180818 
 
CONSTRUCTION ENVIRONMENTAL MANAGEMENT PLAN 

• 30012657 FinalV1-CEMP 
 
CONSTRUCTION TRAFFIC MANAGEMENT PLAN 

• 300300107 CTMP Rev04 190807 
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CONSULTATION CORRESPONDENCE 

• Aboriginal -190507 New Warnervale PS Consultation Lesley Armstrong (003) 

• Bushfire - Meeting Outcomes RFS DoE doP01118 

• PRG and Community Consultation 

• Utilities Consultation  - Drainage, Level 3 Substation, water sewer correspondence 
 
DESIGN STATEMENT 

• 190807 New Primary School at Warnervale _Design Statement 
 
ECOLOGICAL REPORT 

• NCA18R78632_ WarnervaleRd_FinalEcologicalConstraints_20180626 
 
ESD REPORT 

• SY171701-01-E Ecologically Sustainable Development Report Rev E For Issue… SSDA 1 
 
GEOTECHNICAL REPORT 

• 83313.00 Warnervale - Lab Results – Draft 

• 83313.00.D.001.Rev0.Warnervale - Drawing 1 

• 83313.00.L.001.DftA.Warnervale - Borehole Logs – Draft 

• 83313.00.R.001.Rev0.Warnervale - Factual Report 
 
GREEN TRAVEL PLAN 

• 300300107 GTP - 190514 - Final 
 
INFRASTRUCTURE MANAGEMENT PLAN 

• SY171701-00-ISMP01-8  Warnervale PS_Infrastructure Services Master Plan 
 
LANDSCAPE PLAN & STRATERGY 

• 17-495_DoE_Central Coast Schools_Warnervale_SSDA[G] 
 
PRELIMINARY CONSTRUCTION MANAGEMENT PLAN 

• 30012657_FinalV1_Preliminary Construction Management Plan 
 
SEDIMENT & EROSION CONTROL PLAN & STRATERGY 

• 30012657_Draft_Sed Erosion_FinalV1 
 
STORMWATER MANAGEMENT PLAN STRATEGY 

• 80818098-01 Warnervale PS Stormwater Management Plan 5.08.19 

• Cardno Drawings 05/082019 Issue for SSDA 
 
STRUCTURAL REPORT 

• 80818098-01 L001 SSD Structural Report 

• 80818098-01 L002 DA Structural Report 
 
SURVEYS 

• Land Survey: 1702033-180413-DET-V1 

• Road Survey: 18281detail 1  
 
TRAFFIC REPORT 

• 300300107-TA-Draft-190517 v3 
 
WASTE MANAGEMENT PLAN (Not Yet Cited) 

• 30012657_FinalV1_Waste Management Plan 
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7. Assumptions 
 
Our estimate allows for a rough guide to the probable cost of the proposed development. Costs may 
vary considerably, due to a range of variables: 
 

• DA Conditions 

• Detailed documentation and design development 

• Existing infrastructure and services 

• Procurement and contract conditions 

• Fixtures and finishes 
 
As the level of documentation is further expanded, the Quantity Surveyor is able to provide a more 
accurate estimate of costs. 
 
A Contingency Allowance is not included for the purpose of this report. 
 
 
8. Attachments 
 
Please find attached to this Letter the following: 

1. Indicative Cost Estimate 
 
 
9. Disclaimer 
 
This Quantity Surveyor’s Certificate has been prepared for the purpose of providing an estimate for the 
indicative Capital Investment Value (CIV) of the project suitable to fulfil the DA submission requirements 
for the relevant statutory body. The actual cost of the project will vary depending on numerous issues 
including but not limited to the method of contractual procurement, staging, quality of finishes and 
fitments, services design, services infrastructure design, latent conditions, contamination remediation, 
method of construction, quality of workmanship, structural and civil designs, and the timing of 
commencement of the works. This report is for the benefit of the statutory body only and not relied upon 
by third parties or any other purpose. 
 
SJA Construction Services Pty Ltd has within its cohort of professionals a very broad ranges of skills, 
qualifications and capabilities which relate to all aspects of the construction process and the 
management and delivery of construction projects.  As construction consultants, SJA does not retain 
individuals with the sort of socio-economic qualifications and expertise that are required to carry out and 
certify a calculation relating to the potential for job creation.   
 
Report and estimate prepared by: 
 
 
 

 
 
 
 

Keith Double BSc (Hons) QS AIQS ID-20661 
Senior Consultant - Quantity Surveying / Cost Planning 
Mobile:  0426289482 
email: keith_double@sja.com.au 
 
 
 
 
 
 
 
 
 

mailto:keith_double@sja.com.au
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ATTACHMENT  1  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



DESCRIPTION QTY UOM RATE SubTotal $/m2 AMOUMT TOTALS

NEW PRIMARY SCHOOL AT WARNERVALE (LOT 71 DP 7097) (460 STUD.)

A SITE PREPARATION AND DEMOLITION 961,675
A.1 Allow for demolition of existing buildings 725 m2 120 87,000 87,000
A.2 Allow for removal of hazardous material 150 t 400 60,000 60,000
A.3 Allow for demolition of existing concrete slabs 1,739 m2 40 69,560 69,560
A.4 Allow for demolition of existing bitumen surfaces 235 m2 25 5,875 5,875
A.5 Allow for demolition of existing footings 1 item 15,000 15,000 15,000
A.6 Allow for demolition of existing retaining walls 1 item 15,000 15,000 15,000
A.7 Allow for shutoff, and removal of services to be made redundant 1 item 10,000 10,000 10,000
A.8 Allow for general site clearance (bull doze and grade) - extra from biodiversity area 34,145 m2 3 102,435 102,435
A.9 Allow for tree protection 1 item 25,000 25,000 25,000
A.10 Allow for selective (light/sensitive) bush clearing (20% vegetation to be kept in) 1,407 m2 55 77,385 77,385
A.11 Extra over above for removal of vegetative debris (trees, shrubs, roots, etc) including dispos  380 t 100 38,000 38,000
A.12 Allow for erosion and sediment controls 1 item 10,000 Included Included
A.13 Allow for dust controls 1 item 8,000 Included Included

A.14

Allow for excavations to prepare for design levels and move to clean VENM stockpiles for 
re-use 7,793 m3 15 116,895 116,895

A.15 Allow for movement of VENM stockpile where required on site including compaction 5,456 m3 15 81,840 81,840
A.16 Allow for additional imported fill material 2,338 m3 45 105,210 105,210
A.17 Allow for the removal of general solid waste material 508 t 300 152,475 152,475
A.18 Allow for environmental management item Included Included
A.19 Allow for contaminated soil remediation and removal item Nil Nil
A.20 Allow for soft soil replacement item Nil Nil
A.21 Allow for acid sulphate soil remediation item Nil Nil
A.22 Removal of unknow structures (latent conditions) item Nil Nil

B COMMUNAL HALL BUILDING 2,909,597
Cost indicator $/m2 4,174 $/m2
Feca 697 m2
Uca (included under external works) m2

SB SUBSTRUCTURE 584 406,904
Cost indicator $/m2 584 $/m2

SB.1 Imported fill m3 95 Included
SB.2 Fill obtained from site m3 15 Included
SB.3 450mm dia. bored piers at 3.5centres at average depth of 2.5m 577 m 200 115,400
SB.4 Pile caps 231 no 400 92,400
SB.5 160mm thick slab on ground incl. mesh 692 m2 140 96,873
SB.6 Extra over above for footings, edge beams 692 m2 80 55,356
SB.7 Retaining walls 125 m2 375 46,875

CL COLUMNS 332 231,263
Cost indicator $/m2 332 $/m2

CL.1 Concrete, Reinforcement, Formwork to Columns
CL.2 Allow for concrete m3 330 Nil
CL.3 Allow for reo t 2,700 Nil
CL.4 Allow for formwork m2 150 Nil
CL.5 Structural steel
CL.6 Allow structural steel columns, including sundry fixings 26.27 t 6,900 181,263
CL.7 Other
CL.8 Timber cladded feature columns (provisional) 1 item 50,000 50,000 0

UF UPPER FLOORS 0 0
UF.1 Nil (no subbasement or mezannine floors shown) item Nil

SC STAIRCASE 0 0
SC.1 Nil (no staircases or steps shown) item Nil

RF ROOF 0 0
Cost indicator $/m2 593 $/m2 593 413,620

RF.1 Steel framing to roof structure comprising trusses/beams up to 10.0m clear span 25 t 6,900 172,500
RF.2 Allow for purlins, insulation baits on mesh, including lightweight roof covering 1,393 m2 65 90,545
RF.3 Allow for drainage 1,393 m2 15 20,895
RF.4 Allow for skylights nil 0
RF.5 HPL Cladding soffit Lining 701 m2 180 126,180
RF.6 Roof access 1 item 3,500 3,500

EW EXTERNAL WALLS 100 70,031
Cost indicator $/m2 100 $/m2

EW.1 Allow for lightweight framed walls including insulation, spacers, studs, etc 487 m2 144 70,031
WW WINDOWS & SHOPFRONTS 72 50,150

Cost indicator $/m2 72 $/m2
WW.1 Allow for highlight windows 85 m2 510 43,350
WW.2 Allow for window treatments (sunshades, etc) 85 m2 80 6,800
WW.3 Allow for glass louvres nil

ED EXTERNAL DOORS 173 120,900
Cost indicator $/m2 173 $/m2

ED.1 Allow folded away door (2800Hx7500W) to hall with opertator 3 no 35,000 105,000
ED.2 Extra over for laminated coloured glazing nil
ED.3 Allow for roller door to canteen 1 no 4,500 4,500
ED.4 Allow double fire door 3 no 3,800 11,400

NW INTERNAL WALLS 280 195,499
Cost indicator $/m2 280 $/m2

NW.1 Allow for internal linings to external walls 487 m2 40 19,480
NW.2 Allow lightweight plasterboard walls including insulation, studs, standard linings 509 m2 105 53,419
NW.3 Extra over for fire resistant linings 997 m2 50 49,850
NW.4 Extra over for moisture resistant linings 505 m2 25 12,625
NW.5 Extra over for impact resistant linings 925 m2 65 60,125

Allow RC walls m2 200 Nil
NS INTERNAL SCREENS 0 0

NEW PRIMARY SCHOOL AT WARNERVALE

INDICATIVE COST ESTIMATE

ITEM - CODE
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DESCRIPTION QTY UOM RATE SubTotal $/m2 AMOUMT TOTALS

NEW PRIMARY SCHOOL AT WARNERVALE

INDICATIVE COST ESTIMATE

ITEM - CODE

Cost indicator $/m2 0 $/m2
NS.1 Nil (no internal screens shown) item Nil

ND INTERNAL DOORS 27 19,000
Cost indicator $/m2 27 $/m2

ND.1 Allow for single door 10 no 1,000 10,000
ND.2 Allow for double door 3 no 3,000 9,000

NF INTERNAL WALL FINISHES 146 101,712
Cost indicator $/m2 146 $/m2

NF.1 Allow for walls tiles 295 m2 150 44,250
NF.2 Allow acoustic finish to hall 233 m2 150 34,950
NF.3 Allow for paint 1,876 m2 12 22,512

EF EXTERNAL WALL FINISHES 100 70,031
Cost indicator $/m2 100 $/m2

EF.1 White/ Cream brick work 487 m2 144 70,031
EF.2 Allow for compressed fibre cement cladding nil 0
EF.3 Windows elsewhere measured nil 0
EF.4 Allow for external paint nil 0

FF FLOOR FINISHES 173 120,620
Cost indicator $/m2 173 $/m2

FF.1 Allow for timber sprung floor 393 m2 250 98,250
FF.2 Concrete with steel troweled finish 62 m2 35 2,170
FF.3 Allow for resilient floor finish 155 m2 85 13,175
FF.4 Allow for floor tiles 36 m2 150 5,400
FF.5 Allow for carpet tile 25 m2 65 1,625

CF CEILING FINISHES (INCL. PAINT) 214 149,385
Cost indicator $/m2 214 $/m2

CF.1 Allow for suspended plasterboard ceilings 692 m2 110 76,115
CF.2 Extra over for moisture resistant ceilings 101 m2 20 2,020
CF.3 Extra over for acoustic ceilings 370 m2 25 9,250
CF.4 Extra over for acoustic panel timber finish 222 m2 250 55,500
CF.5 Extra over for fire rated ceilings 130 m2 50 6,500
CF.6 Allow for compressed fibre cement soffit m2 180 Included

JF JOINERY AND FITMENTS 224 156,091
Cost indicator $/m2 224 $/m2

JF.1 Allow for joinery 692 m2 150 103,793
JF.2 Allow for toilet cubicles including doors 12 no 2,500 30,000
JF.3 Allow for toilet fittiings 1 item 5,000 5,000
JF.4 Allow for other sundry fittings 692 m2 25 17,299

SF SPECIAL FITMENTS 287 200,000
Cost indicator $/m2 287 $/m2

SF.1 Nil (no special fitments) item Nil
SF.2 Kitchen equipment (canteen) 1 item 150,000 150,000
SF.3 Fixed stage 1 item 50,000 50,000

SW SIGNAGE AND WAYFINDING 14 10,023
Cost indicator $/m2 14 $/m2

SW.1 Alllow for statutory signage 668 m2 10 6,682
SW.2 Allow for identification and other signage 668 m2 5 3,341

HS HYDRAULIC SERVICES (PS) 204 142,000
Cost indicator $/m2 204 $/m2

HS.1 Internal water services 1 item Included
HS.2 Internal sanitary drainage services 1 item Included
HS.3 Internal sanitaryware 1 item Included
HS.4 Internal internal gas services 1 item Included
HS.5 Hydraulic points:
HS.6 WC's 12 no 4,000 48,000
HS.7 WHB's 13 no 3,500 45,500
HS.8 Access WC 1 no 5,000 5,000
HS.9 Access WHB 1 no 4,000 4,000
HS.10 Urinal no 4,000 Nil
HS.11 Kichenette Sink 1 no 4,500 4,500
HS.12 To canteen 1 item 25,000 25,000
HS.13 Gas hot water services 1 item 10,000 10,000
HS.14 Tanks, pumps, valves, piping, etc 1 item Included

MS MECHANICAL SERVICES (PS) 97 67,678
Cost indicator $/m2 97 $/m2

MS.1 Canteen vertical kitchen exhaust 1 item 15,000 15,000
MS.2 Gas heating 692 m2 40 27,678
MS.3 Roof ventilators in hall roof 1 item 25,000 25,000
MS.4 Air-conditioning system m2 Nil

FS FIRE SERVICES (PS) 25 17,300
Cost indicator $/m2 25 $/m2

FS.1 Fire services (Dry) item Included
FS.2 Fire services (Wet) - fire hose 692 m2 25 17,300

ES ELECTRICAL SERVICES (PS) 506 352,895
Cost indicator $/m2 506 $/m2

ES.1 General power outlets and isolators 692 m2 110 76,115
ES.2 Luminaires and control 692 m2 50 34,598
ES.3 Feature fittings 692 m2 80 55,356
ES.4 Cable containment 692 m2 25 17,299
ES.5 DB, MCR 692 m2 80 55,356
ES.6 Communications including BCR 692 m2 70 48,437
ES.7 Dry fire services including fire detection, sub-fire indicator panel 692 m2 65 44,977

ES.8 Security 692 m2 30 20,759

ES.9 AV (See Furniture, Other FFE, ICT, AV) 692 m2 Included
ES.10 Photovoltaic system (See Furniture, Other FFE, ICT, AV) 692 m2 Included

Y:\Quantity Surveying\1 PROJECTS - NSW\140165 - Central Coast Schools Package - NSW Department of Education\03 SJA Working\Cost Plans\01 - Warnervale



DESCRIPTION QTY UOM RATE SubTotal $/m2 AMOUMT TOTALS

NEW PRIMARY SCHOOL AT WARNERVALE

INDICATIVE COST ESTIMATE

ITEM - CODE

BIW BUILDERS WORKS IN CONNECTION WITH SERVICES 21 14,497
bwic 1 item 14,497 14,497

C ADMINISTRATION BLOCK 1,526,184
Cost indicator $/m2 3,704 $/m2
Feca 412 m2
Uca (included under external works) m2

SB SUBSTRUCTURE 612 252,340
Cost indicator $/m2 612 $/m2

SB.1 Imported fill m3 95 Included
SB.2 Fill obtained from site m3 15 Included
SB.3 450mm dia. bored piers at 3.5centres at average depth of 2.5m 345 m 200 69,000
SB.4 Pile caps 138 no 400 55,200
SB.5 160mm thick slab on ground incl. mesh 412 m2 140 57,680
SB.6 Extra over above for footings, edge beams 412 m2 80 32,960
SB.7 Retaining walls 100 m2 375 37,500

CL COLUMNS 175 72,100
Cost indicator $/m2 175 $/m2

CL.1 Concrete, Reinforcement, Formwork to Columns
CL.2 Allow for concrete m3 330 Nil
CL.3 Allow for reo t 2,700 Nil
CL.4 Allow for formwork m2 150 Nil
CL.5 Structural steel
CL.6 Allow structural steel columns, including sundry fixings 9.00 t 6,900 62,100
CL.7 Compresed laminate feature columns 1 Item 10,000 10,000

UF UPPER FLOORS 0 0
Nil (no subbasement or mezannine floors shown) item Nil

SC STAIRCASE 0 0
Nil (no staircases or steps shown) item Nil

RF ROOF 725 298,540
Cost indicator $/m2 725 $/m2

RF.1 Steel framing to roof structure comprising trusses/beams up to 10.0m clear span 27 t 6,900 186,300
RF.2 Allow for purlins, insulation baits on mesh, including lightweight roof covering 833 m2 65 54,145
RF.3 Allow for drainage 833 m2 15 12,495
RF.4 Allow for skylights nil 5,000 0
RF.5 Allow for compressed fibre cement soffit 421 m2 100 42,100
RF.6 Extra over for feature soffit nil 0
RF.7 Roof access 1 item 3,500 3,500

EW EXTERNAL WALLS 133 55,000
Cost indicator $/m2 133 $/m2

EW.1 Allow for lightweight framed walls including insulation, spacers, studs, etc 220 m2 250 55,000
WW WINDOWS & SHOPFRONTS 212 87,300

Cost indicator $/m2 212 $/m2
WW.1 Allow for windows- reception framed glazing) 60 m2 750 45,000
WW.2 Allow for window treatments (sunshades, etc) 60 m2 80 4,800
WW.3 Allow for glass louvres windows 25 m2 1,500 37,500

ED EXTERNAL DOORS 19 7,800
Cost indicator $/m2 19 $/m2

ED.1 Allow folded away door (2800Hx7500W) nil
ED.2 Allow for roller door nil
ED.3 Allow double fire door 1 no 3,800 3,800
ED.4 Allow single fire door 2 no 2,000 4,000

NW INTERNAL WALLS 226 92,934
Cost indicator $/m2 226 $/m2

NW.1 Allow for internal linings to external walls 220 m2 40 8,800
NW.2 Allow lightweight plasterboard walls including insulation, studs, standard linings 496 m2 105 52,104
NW.3 Extra over for fire resistant linings 83 m2 50 4,150
NW.4 Extra over for moisture resistant linings 291 m2 25 7,275
NW.5 Extra over for impact resistant linings 317 m2 65 20,605
NW.6 Allow RC walls m2 200 Nil

NS INTERNAL SCREENS 151 62,187
Cost indicator $/m2 151 $/m2

NS.1 Allow glazed internal screens 38 m2 650 24,765
NS.2 Allow for operable wall 34 m2 1,100 37,422

ND INTERNAL DOORS 73 30,000
Cost indicator $/m2 73 $/m2

ND.1 Allow for single door 21 no 1,000 21,000
ND.2 Allow for double door 3 no 3,000 9,000

NF INTERNAL WALL FINISHES 129 52,968
Cost indicator $/m2 129 $/m2

NF.1 Allow for walls tiles 136 m2 150 20,400
NF.2 Allow acoustic finish m2 80 Nil
NF.3 Allow for paint 2,714 m2 12 32,568

EF EXTERNAL WALL FINISHES 96 39,600
Cost indicator $/m2 96 $/m2

EF.1 Allow for facebrick nil 0
EF.2 Allow for compressed fibre cement cladding CFC 220 m2 180 39,600
EF.3 Windows elsewhere measured nil 0
EF.4 Allow for external paint nil 0

FF FLOOR FINISHES 67 27,535
Cost indicator $/m2 67 $/m2

FF.1 Allow for timber sprung floor m2 250 Nil
FF.2 Concrete with steel troweled finish 4 m2 35 140
FF.3 Allow for resilent floor floor finish 51 m2 85 4,335
FF.4 Allow for flloor tiles 22 m2 150 3,300
FF.5 Allow for carpet tile 304 m2 65 19,760
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CF CEILING FINISHES (INCL. PAINT) 118 48,584
Cost indicator $/m2 118 $/m2

CF.1 Allow for suspended plasterboard ceilings 401 m2 110 44,139
CF.2 Extra over for moisture resistant ceilings 31 m2 20 620
CF.3 Extra over for acoustic ceilings 117 m2 25 2,925
CF.4 Extra over for acoustic panel timber finish m2 250 Nil
CF.5 Extra over for fire rated ceilings 18 m2 50 900
CF.6 Allow for compressed fibre cement soffit m2 180 Nil

JF JOINERY AND FITMENTS 230 94,784
Cost indicator $/m2 230 $/m2

JF.1 Allow for joinery 401 m2 200 80,252
JF.2 Allow for toilet cubicles including doors no 2,500 Nil
JF.3 Allow for toilet fittiings 1 item 4,500 4,500
JF.4 Allow for sundry fittings 401 m2 25 10,032

SF SPECIAL FITMENTS 36 15,000
Cost indicator $/m2 36 $/m2

SF.1 Nil (no specicial fitments) item Nil
SF.2 Commercial kitchen equipment (canteen) item Nil
SF.3 Kitchenete equipment 1 item 15,000 15,000

SW SIGNAGE AND WAYFINDING 15 6,019
Cost indicator $/m2 15 $/m2

SW.1 Alllow for statutory signage 401 m2 10 4,013
SW.2 Allow for identification and other signage 401 m2 5 2,006

HS HYDRAULIC SERVICES (PS) 206 85,000
Cost indicator $/m2 206 $/m2

HS.1 Internal water services 1 item Included
HS.2 Internal sanitary drainage services 1 item Included
HS.3 Internal sanitaryware 1 item Included
HS.4 Internal internal gas services 1 item Included
HS.5 Hydraulic points:
HS.6 Shower 1 no 4,500 4,500
HS.7 WC's 6 no 4,500 27,000
HS.8 WHB's 6 no 4,000 24,000
HS.9 Access WC 1 no 5,500 5,500
HS.10 Access WHB 1 no 4,500 4,500
HS.11 Urinal 1 no 4,500 4,500
HS.12 Kichenette Sink 2 no 5,000 10,000
HS.13 Gas hot water services 1 item 5,000 5,000
HS.14 Tanks, pumps, valves, piping, etc 1 item Included

MS MECHANICAL SERVICES (PS) 36 15,032
Cost indicator $/m2 36 $/m2

MS.1 Toilet mechanical ventilation (allow natural ventilation) item Nil
MS.2 Gas heating 401 m2 25 10,032
MS.3 Air-conditioning system m2 Nil
MS.4 Roof ventilators in roof 1 item 5,000 5,000

FS FIRE SERVICES (PS) 24 10,025
Cost indicator $/m2 24 $/m2

FS.1 Fire services (Dry) item Included
FS.2 Fire services (Wet) - fire hose 401 m2 25 10,025

ES ELECTRICAL SERVICES (PS) 404 166,523
Cost indicator $/m2 404 $/m2

ES.1 General power outlets and isolators 401 m2 110 44,139
ES.2 Luminaires and control 401 m2 50 20,063
ES.3 Feature fittings 401 m2 40 16,050
ES.4 Cable containment 401 m2 25 10,032
ES.5 Distribution Board 401 m2 25 10,032
ES.6 Communications including BCR 401 m2 70 28,088
ES.7 Dry fire services including fire detection, sub-fire indicator panel 401 m2 65 26,082
ES.8 Security 401 m2 30 12,038
ES.9 AV (See Furniture, Other FFE, ICT, AV) 401 m2 Included
ES.10 Photovoltaic system (See Furniture, Other FFE, ICT, AV) 401 m2 Included

BIW BUILDERS WORKS IN CONNECTION WITH SERVICES 17 6,914
bwic 1 item 6,914 6,914

D TEACHING BLOCK 8,796,003
Cost indicator $/m2 2,643 $/m2
Feca 2,257 m2
Uca (lower ground uca included under external works) 1,071 m2

SB SUBSTRUCTURE 176 585,100
Cost indicator $/m2 176 $/m2

SB.1 Imported fill m3 95 Included
SB.2 Fill obtained from site m3 15 Included
SB.3 450mm dia. bored piers at 3.5centres at average depth of 2.5m 938 m 200 187,600
SB.4 Pile caps 300 no 400 120,000
SB.5 160mm thick slab on ground incl. mesh 1,125 m2 140 157,500
SB.6 Extra over above for footings, edge beams 1,125 m2 80 90,000
SB.7 Retaining walls 80 m2 375 30,000

CL COLUMNS 181 602,408
Cost indicator $/m2 181 $/m2

CL.1 Concrete, Reinforcement, Formwork to Columns
CL.2 Allow for concrete 128 m3 330 42,240
CL.3 Allow for reo 26 t 2,700 70,200
CL.4 Allow for formwork 255 m2 150 38,250
CL.5 Structural steel
CL.6 Allow structural steel columns, including sundry fixings 58.22 t 6,900 401,718
CL.7 Other
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CL.8 Extra over stairs and steps for feature columns 1 item 50,000 50,000
UF UPPER FLOORS 241 801,330

Cost indicator $/m2 241 $/m2
UF.1 Concrete
UF.2 To suspended slabs 419 m3 330 138,270
UF.3 To beams 132 m3 330 43,560
UF.4 Reinforcement
UF.5 To suspended slabs 76 t 2,700 205,200
UF.6 To beams 27 t 2,700 72,900
UF.7 Formwork
UF.8 To suspended slabs 2,205 m2 110 242,550
UF.9 To beams 659 m2 150 98,850

SC STAIRCASE 31 103,500
Cost indicator $/m2 0 $/m2

SC.1 RC Stair 1 5 m/r 4,500 22,500
SC.2 RC Stair 2 5 m/r 4,500 22,500
SC.3 RC Stair 3 5 m/r 4,500 22,500
SC.4 RC steps to Library 1 item 6,000 6,000
SC.5 Extra over stairs and steps for fittings, tactiles, etc 1 item 30,000 30,000

RF ROOF 228 759,440
Cost indicator $/m2 228 $/m2

RF.1 Steel framing to roof structure comprising trusses/beams up to 10.0m clear span 48 t 6,900 331,200
RF.2 Allow for purlins, insulation baits on mesh, inccluding lightweight roof covering 2,648 m2 65 172,120
RF.3 Allow for drainage 2,648 m2 15 39,720
RF.4 Allow for skylights 1 item 50,000 50,000
RF.5 Allow for compressed fibre cement soffit 1,514 m2 100 151,400
RF.6 Extra over for feature soffit 1,514 m2 180 Nil
RF.7 Roof access 1 item 15,000 15,000

EW EXTERNAL WALLS 113 376,890
Cost indicator $/m2 113 $/m2

EW.1 Allow for blockwork walls m2 180 Nil
EW.2 Allow for lightweight framed walls including insulation, spacers, studs, etc 1,842 m2 145 267,090
EW.3 Allow for balustrades 183 m 600 109,800

WW WINDOWS & SHOPFRONTS 286 953,080
Cost indicator $/m2 286 $/m2

WW.1 Allow for windows 1,076 m2 750 807,000
WW.2 Extra over for laminated coloured glazing 1,076 m2 500 Nil
WW.3 Allow for window treatments (sunshades, etc) 1,076 m2 80 86,080
WW.4 Allow for e/o window detail 40 m2 1,500 60,000

ED EXTERNAL DOORS 82 272,200
Cost indicator $/m2 82 $/m2

ED.1 Allow folded away door (2800Hx7500W) no 35,000 Nil
ED.2 Allow for stacking door 14 no 15,000 210,000
ED.3 Allow for roller door no 2,500 Nil
ED.4 Allow double fire door 9 no 3,800 34,200
ED.5 Allow single fire door 14 no 2,000 28,000

NW INTERNAL WALLS 51 169,770
Cost indicator $/m2 5 $/m2

NW.1 Allow for internal linings to external walls 1,842 m2 40 73,680
NW.2 Allow lightweight plasterboard walls including insulation, studs, standard linings 803 m2 105 84,315
NW.3 Extra over for fire resistant linings 198 m2 50 9,900
NW.4 Extra over for moisture resistant linings 75 m2 25 1,875
NW.5 Extra over for impact resistant linings m2 65 Nil
NW.6 Allow RC walls m2 200 Nil

NS INTERNAL SCREENS 132 437,750
Cost indicator $/m2 132 $/m2

NS.1 Allow for glazed internal screens 535 m2 650 347,750
NS.2 Allow for operable walls 1 item 90,000 90,000

ND INTERNAL DOORS 10 33,000
Cost indicator $/m2 10 $/m2

ND.1 Allow for single door 18 no 1,000 18,000
ND.2 Allow for double door 5 no 3,000 15,000

NF INTERNAL WALL FINISHES 67 223,042
Cost indicator $/m2 67 $/m2

NF.1 Allow for walls tiles 75 m2 150 11,250
NF.2 Allow acoustic finish 2,573 m2 80 205,840
NF.3 Allow for paint 496 m2 12 5,952

EF EXTERNAL WALL FINISHES 146 486,920
Cost indicator $/m2 146 $/m2

EF.1 Allow for facebrick 654 m2 350 228,900
EF.2 Allow for compressed fibre cement cladding 1,189 m2 180 214,020
EF.3 Allow for feature cladding 1 item 35,000 35,000
EF.4 Allow for feature vinyl 30 item 300 9,000
EF.5 Windows elsewhere measured m2 Included
EF.6 Allow for external paint m2 Included

FF FLOOR FINISHES 57 191,120
Cost indicator $/m2 57 $/m2

FF.1 Allow for timber sprung floor m2 250 Nil
FF.2 Concrete with steel troweled finish 1,071 m2 35 37,485
FF.3 Allow for resilent floor finish m2 85 Nil
FF.4 Allow for floor tiles 54 m2 150 8,100
FF.5 Allow for carpet tile 2,239 m2 65 145,535

CF CEILING FINISHES (INCL. PAINT) 92 307,035
Cost indicator $/m2 92 $/m2

CF.1 Allow for suspended plasterboard ceilings 2,257 m2 110 248,270
CF.2 Extra over for moisture resistant ceilings 42 m2 20 840
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CF.3 Extra over for acoustic ceilings 2,255 m2 25 56,375
CF.4 Extra over for acoustic panel timber finish m2 250 Nil
CF.5 Extra over for fire rated ceilings 31 m2 50 1,550

Allow for compressed fibre cement soffit m2 180 Included
JF JOINERY AND FITMENTS 150 500,255

Cost indicator $/m2 150 $/m2
JF.1 Allow for joinery 2,257 m2 190 428,830
JF.2 Allow for toilet cubicles including doors 4 no 2,500 10,000
JF.3 Allow for toilet fittiings 1 item 5,000 5,000
JF.4 Allow for other sundry fittings 2,257 m2 25 56,425

SF SPECIAL FITMENTS 0 0
Cost indicator $/m2 0 $/m2

SF.1 Nil (no specicial fitments) item Nil
SF.2 Commercial kitchen equipment (canteen) item Nil
SF.3 Kitchenete equipment item Nil

SW SIGNAGE AND WAYFINDING 10 33,855
Cost indicator $/m2 10 $/m2

SW.1 Alllow for statutory signage 2,257 m2 10 22,570
SW.2 Allow for identification and other signage 2,257 m2 5 11,285

HS HYDRAULIC SERVICES (PS) 34 111,500
Cost indicator $/m2 34 $/m2

HS.1 Internal water services 1 item Included
HS.2 Internal sanitary drainage services 1 item Included
HS.3 Internal sanitaryware 1 item Included
HS.4 Internal internal gas services 1 item Included
HS.5 Hydraulic points:
HS.6 Shower 2 no 4,000 8,000
HS.7 WC's 4 no 4,000 16,000
HS.8 WHB's 8 no 3,500 28,000
HS.9 Access WC 2 no 5,000 10,000
HS.10 Access WHB 2 no 4,000 8,000
HS.11 Urinal no 4,000 Nil
HS.12 Kichenette Sink 7 no 4,500 31,500
HS.13 Gas hot water services 1 item 10,000 10,000
HS.14 Tanks, pumps, valves, piping, etc item Included

MS MECHANICAL SERVICES (PS) 263 876,375
Cost indicator $/m2 263 $/m2

MS.1 Toilet mechanical ventilation (allow natural ventilation) item Nil
MS.2 Gas heating 2,257 m2 25 56,425
MS.3 Air-conditioning system 2,257 m2 350 789,950
MS.4 Roof ventilators in roof 1 item 30,000 30,000

FS FIRE SERVICES (PS) 17 56,425
Cost indicator $/m2 25 $/m2

FS.1 Fire services (Dry) item Included
FS.2 Fire services (Wet) - fire hose 2,257 m2 25 56,425

ES ELECTRICAL SERVICES (PS) 261 867,220
Cost indicator $/m2 0 $/m2

ES.1 General power outlets and isolators 2,257 m2 110 248,270
ES.2 Luminaires and control 2,257 m2 50 112,850
ES.3 Feature fittings 2,257 m2 35 78,995
ES.4 Cable containment 2,257 m2 25 56,425
ES.5 Distribution Board 2,257 m2 25 56,425
ES.6 Communications including BCR 2,257 m2 40 90,280
ES.7 Dry fire services including fire detection, sub-fire indicator panel 2,257 m2 65 146,705
ES.8 Security 2,257 m2 20 45,140
ES.9 AV (See Furniture, Other FFE, ICT, AV) 2,257 m2 Included
ES.10 Photovoltaic system (See Furniture, Other FFE, ICT, AV) 2,257 m2 Included
ES.11 External walkway electrical 1,071 m2 30 32,130

BIW BUILDERS WORKS IN CONNECTION WITH SERVICES 14 47,788
bwic 1 item 47,788 47,788

E SPECIAL PROGRAMS AND LIBRARY BLOCK 2,299,393
Cost indicator $/m2 3,124 $/m2
Feca 578 m2
Uca (Balcony/ Elevated walkway) 158 m2

SB SUBSTRUCTURE 129 95,240
Cost indicator $/m2 129 $/m2

SB.1 450mm dia. bored piers at 3.5centres at average depth of 2.5m 161 m 200 32,200
SB.2 pile caps 52 no. 400 20,800
SB.3 160mm thick slab on ground incl. mesh 192 m2 140 26,880
SB.4 Extra over above footings, edge beams 192 m2 80 15,360
SB.5 Retaining walls m2 375 Nil

CL COLUMNS 185 135,981
Cost indicator $/m2 185 $/m2

CL.1 Allow for concrete 44 m3 330 14,520
CL.2 Allow for reo 9 t 2,700 24,300
CL.3 Allow for formwork 87 m2 150 13,050
CL.4 Structural steel 0
CL.5 Allow structural steel columns, including sundry fixings 12.19 t 6,900 84,111

UF UPPER FLOORS 412 303,213
Cost indicator $/m2 412 $/m2
Concrete

UF.1 To suspended slabs 136 m3 330 44,963
UF.2 To beams 85 m3 330 28,050

Reinforcement
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UF.3 To suspended slabs 25 t 2,700 67,500
UF.4 To beams 18 t 2,700 48,600

Formwork
UF.5 To suspended slabs 575 m2 110 63,250
UF.6 To beams 339 m2 150 50,850

SC STAIRCASE 126 93,000
Cost indicator $/m2 126 $/m2

SC.1 RC Stair 1 6 m 5,000 30,000
SC.2 RC steps to Teaching 7 m 4,000 28,000
SC.3 Extra over stairs and steps for fittings, tactiles, etc 1 item 30,000 30,000
SC.4 Roof access 1 item 5,000 5,000

RF ROOF 190 139,582
Cost indicator $/m2 190 $/m2

RF.1 Steel framing to roof structure comprising trusses/beams up to 10.0m clear span 11 t 6,900 74,658
RF.2 Allow for purlins, insulation baits on mesh, including lightweight roof covering 569 m2 65 36,989
RF.3 Allow for drainage 569 m2 15 8,535
RF.4 Allow for skylights nil 8,000 0
RF.5 Allow for Corrugated Metal Soffits 159 m2 100 15,900
RF.6 Extra over for feature soffit nil 180 0
RF.7 Roof access 1 item 3,500 3,500

EW EXTERNAL WALLS 110 80,620
Cost indicator $/m2 110 $/m2

EW.1 Allow for RC concrete walls nil
EW.2 Allow for lightweight framed walls 556 m2 145 80,620

WW WINDOWS & SHOPFRONTS 185 136,288
Cost indicator $/m2 185 $/m2

WW.1 Allow for windows 164 m2 750 123,168
WW.2 Extra over for laminated coloured glazing nil 0
WW.3 Allow for window treatments (sunshades, etc) 164 m2 80 13,120
WW.4 Allow for glass louvres nil 0

ED EXTERNAL DOORS 23 16,750
Cost indicator $/m2 23 $/m2

ED.1 Allow folded away door (2800Hx7500W) nil 0
ED.2 Allow for stacking door nil 0
ED.3 Allow for roller door nil 0
ED.4 Allow glazed double door (library lobby) 1 no 3,500 3,500
ED.5 Allow glazed single door 3 no 1,750 5,250
ED.6 Allow single fire door 4 no 2,000 8,000

NW INTERNAL WALLS 106 78,345
Cost indicator $/m2 106 $/m2

NW.1 Allow for internal linings to external walls 556 m2 40 22,240
NW.2 Allow lightweight plasterboard walls including insulation, studs, standard linings 240 m2 105 25,200
NW.3 Extra over for fire resistant linings 150 m2 50 7,500
NW.4 Extra over for moisture resistant linings 112 m2 25 2,800
NW.5 Extra over for impact resistant linings 317 m2 65 20,605
NW.6 Allow RC walls nil 200 0

NS INTERNAL SCREENS 21 15,400
Cost indicator $/m2 21 $/m2

NS.1 Allow glazed internal screens nil 0
NS.2 Allow for operable wall 14 m2 1,100 15,400

ND INTERNAL DOORS 9 6,700
Cost indicator $/m2 12 $/m2

ND.1 Allow for single door 6 no 1,000 6,000
ND.2 Allow closet  door 2 no 350 700

NF INTERNAL WALL FINISHES 99 72,605
Cost indicator $/m2 99 $/m2

NF.1 Allow for walls tiles 252 m2 150 37,800
NF.2 Allow acoustic finish 304 m2 80 24,320
NF.3 Allow for paint 874 m2 12 10,485

EF EXTERNAL WALL FINISHES 136 100,080
Cost indicator $/m2 136 $/m2

EF.1 Allow for facebrick nil
EF.2 Allow for compressed fibre cement cladding CFC 556 m2 180 100,080

FF FLOOR FINISHES 55 40,165
Cost indicator $/m2 55 $/m2

FF.1 Allow for timber sprung floor nil 0
FF.2 Concrete with steel troweled finish 61 m2 35 2,135
FF.3 Allow for resilent floor floor finish 147 m2 85 12,495
FF.4 Allow for flloor tiles 71 m2 150 10,650
FF.5 Allow for carpet tile 229 m2 65 14,885

CF CEILING FINISHES (INCL. PAINT) 104 76,790
Cost indicator $/m2 104 $/m2

CF.1 Allow for suspended plasterboard ceilings 578 m2 110 63,580
CF.2 Extra over for moisture resistant ceilings 88 m2 20 1,760
CF.3 Extra over for acoustic ceilings 326 m2 25 8,150
CF.4 Extra over for acoustic panel timber finish nil m2 250 0
CF.5 Extra over for fire rated ceilings 66 m2 50 3,300

JF JOINERY AND FITMENTS 293 215,495
Cost indicator $/m2 293 $/m2

JF.1 Allow for joinery 593 m2 190 112,670
JF.2 Allow for toilet cubicles including doors 32 no 2,500 80,000
JF.3 Allow for toilet fittiings 1 item 8,000 8,000
JF.4 Allow for other sundry fittings 593 m2 25 14,825

SF SPECIAL FITMENTS 0 0
Cost indicator $/m2 0 $/m2

SF.1 Nil (no specicial fitments) item Nil
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SF.2 Commercial kitchen equipment (canteen) item Nil
SF.3 Kitchenete equipment item Nil

SW SIGNAGE AND WAYFINDING 12 8,895
Cost indicator $/m2 12 $/m2

SW.1 Alllow for statutory signage 593 m2 10 5,930
SW.2 Allow for identification and other signage 593 m2 5 2,965

HS HYDRAULIC SERVICES (PS) 253 186,000
Cost indicator $/m2 253 $/m2

HS.1 Internal water services 1 item Included
HS.2 Internal sanitary drainage services 1 item Included
HS.3 Internal sanitaryware 1 item Included
HS.4 Internal internal gas services 1 item Included
HS.5 Hydraulic points:
HS.6 Shower 1 no 4,000 4,000
HS.7 WC's 28 no 4,000 112,000
HS.8 WHB's 8 no 3,500 28,000
HS.9 Access WC 1 no 5,000 5,000
HS.10 Access WHB 1 no 4,000 4,000
HS.11 Urinal 4 no 4,000 16,000
HS.12 Kichenette Sink 2 no 4,500 9,000
HS.13 Gas hot water services 1 item 8,000 8,000
HS.14 Tanks, pumps, valves, piping, etc 1 item Included

MS MECHANICAL SERVICES (PS) 232 171,075
Cost indicator $/m2 232 $/m2

HS.1 Toilet mechanical ventilation (allowed natural) 1 item 8,000 Nil
HS.2 Gas heating 593 m2 25 14,825
HS.3 Air-conditioning system 593 m2 250 148,250
HS.4 Roof ventilators 1 item 8,000 8,000

FS FIRE SERVICES (PS) 20 14,825
Cost indicator $/m2 20 $/m2

FS.1 Fire services (Dry) item Included
FS.2 Fire services (Wet) - fire hose 593 m2 25 14,825

ES ELECTRICAL SERVICES (PS) 307 225,655
Cost indicator $/m2 307 $/m2

ES.1 General power outlets and isolators 593 m2 110 65,230
ES.2 Luminaires and control 593 m2 50 29,650
ES.3 Feature fittings 593 m2 35 20,755
ES.4 Cable containment 593 m2 25 14,825
ES.5 Distribution Board 593 m2 10 5,930
ES.6 Communications including BCR 593 m2 50 29,650
ES.7 Dry fire services including fire detection, sub-fire indicator panel 593 m2 65 38,545
ES.8 Security 593 m2 20 11,860
ES.9 AV (See Furniture, Other FFE, ICT, AV) 593 m2 Included
ES.10 Photovoltaic system (See Furniture, Other FFE, ICT, AV) 593 m2 Included
ES.11 External walkway electrical 307 m2 30 9,210

CM TRANSPORTATION (PS) 95 70,000
CM.1 Passenger lift (2 stops) 1 item 70,000 70,000

BIW BUILDERS WORKS IN CONNECTION WITH SERVICES 23 16,689
bwic 1 item 16,689 16,689
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F OTHER EXTERNAL WORKS, COVERED WALKWAYS & LANDSCAPING 2,411,738
F.1 160mm thick concrete covered walkways including mesh reo, subbase, etc 4,473 m2 140 626,220 626,220
F.2 Extra over for screw piling, pile caps, footings (none advised) m2 Nil Nil
F.3 Extra over for screed 4,473 m2 25 111,825 111,825
F.4 100mm thick concrete footpaths including mesh reo, subbase, etc 720 m2 95 68,353 68,353
F.5 Extra over for screw piling, pile caps, footings (None advised) m2 Nil Nil
F.6 Extra over for ramps 162 m2 100 16,200 16,200
F.7 Extra over for steps 72 m2 500 36,000 36,000
F.8 Retaining wallls / Structured Seating (provisional) 1 item 90,000 90,000 90,000
F.9 RC wall (ramps, stairs, etc) 1 item 150,000 150,000 150,000
F.10 Handrails 1 item 15,000 15,000 15,000
F.11 Balustrades at teaching block 1 item 50,000 50,000 50,000
F.12 Compacted gravel footpath 351 m 30 10,530 10,530
F.13 Embankment treatment 356 m2 200 71,200 71,200
F.14 Planting, shrubs, topsoil, irrigation, subsoils, etc 1,479 m2 100 147,900 147,900
F.15 Tree planting 1 item 30,000 30,000 30,000
F.16 Central green 1,329 m2 15 19,935 19,935
F.17 Soft fall 301 m2 200 60,200 60,200
F.18 Timber decking 672 m2 200 134,400 134,400
F.19 Future expansion 2,916 m2 5 14,580 14,580
F.20 Asphalt road pavement including subbase 557 m2 65 36,205 36,205
F.21 Kerbs and gutters 205 m 120 24,600 24,600
F.22 Wheelstops 19 no 250 4,750 4,750
F.23 Reduced area of Service Delivery Road 624 m2 150 93,600 93,600
F.24 Parking informal 382 m2 35 13,370 13,370
F.25 Emergency service route 2,654 m2 20 53,080 53,080
F.26 Games court 577 m2 95 54,815 54,815
F.27 Mini soccer field 2,390 m2 35 83,650 83,650
F.28 Future demountables area 2,561 m2 5 12,805 12,805

F.29 Boundary Walls, Fences & Gates (provisional) 1 item 350,000 350,000 350,000
F.30 Reduce fencing to 3-sides, chain mesh 542 m 60 32,520 32,520
F.31 Signage 1 item Included Included

G EXTERNAL SERVICES 1,706,625
As prepared by SJA

HS HYDRAULIC SERVICES (PS)
HS.1 Water connections and site reticulation 1 item 50,000 50,000 50,000
HS.2 Sewer connections and site reticulation 1 item 100,000 100,000 100,000
HS.3 Grease arrestor 1 item 20,000 20,000 20,000
HS.4 Gas connections and site reticulation 1 item 35,000 35,000 35,000
HS.5 Rain-water reuse system including tanks, valves, etc 1 item 150,000 150,000 150,000

FP FIRE SERVICES (PS)
FP.1 Fire hydrant connection 1 item 10,000 10,000 10,000
FP.2 Fire hydrant services including boosters, pumps, values, etc 1 item 400,000 400,000 400,000

ES ELECTRICAL SERVICES (PS)
ES.1 Electrical services, including comms, security, external lighting 1 item 500,000 500,000 500,000
ES.2 Electrical substation 1000kVa including submains 1 item 400,000 400,000 400,000

BIW BUILDERS WORKS IN CONNECTION WITH SERVICES
bwic 1 item 41,625 41,625 41,625

H STORMWATER SERVICES 558,625
As prepared by SJA

SW STORMWATER
SW.1 Stormwater pipes 1 item 100,000 100,000 100,000
SW.2 Allow for excavation and backfilling 1 item 100,000 100,000 100,000
SW.3 Allow for grated drains 1 item 35,000 35,000 35,000
SW.4 Allow for stormwater pits 1 item 110,000 110,000 110,000
SW.5 Allow for OSD Tank 1 item 200,000 200,000 200,000
SW.6 Allow for detention ponds item Excluded Excluded
SW.7 Allow for culverts item Excluded Excluded

BIW BUILDERS WORKS IN CONNECTION WITH SERVICES
bwic 1 item 13,625 13,625 13,625

I FURNITURE, OTHER FFE, ICT, AV 2,011,190
I.1 Allow for furniture feca 3,928 m2 200 785,600 785,600
I.2 Allow for furniture uca 1,377 m2 70 96,390 96,390
I.3 Allow for active ICT 3,928 m2 50 196,400 196,400
I.4 Allow for AV 3,928 m2 100 392,800 392,800
I.5 Allow for photovoltaic system 1 item 140,000 140,000 140,000
I.6 Allow for site furniture, signage and wayfinding 1 item 150,000 150,000 150,000
I.7 Allow for play equipment 1 item 200,000 200,000 200,000
I.8 Allow for artwork 1 item 50,000 50,000 50,000

J DESIGN & DESIGN MANAGEMENT FEES 670,000
J.1 Detailed design 1 item 350,000 350,000 350,000
J.2 Design during construction 1 item 300,000 300,000 300,000
J.3 Handover and completion 1 item 20,000 20,000 20,000

K DESIGN CONTINGENCIES Included

L BUILDER'S PRELIMINARIES 3,774,425
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DESCRIPTION QTY UOM RATE SubTotal $/m2 AMOUMT TOTALS

NEW PRIMARY SCHOOL AT WARNERVALE

INDICATIVE COST ESTIMATE

ITEM - CODE

L.1 Builders preliminaries and overhead 0.13 % 23,851,029 3,100,634 3,100,634

L.2 Builders margin 0.03 % 26,951,663 673,792 673,792

SUB-TOTAL 27,625,454     

OFFSITE INFRASTRUCTURE

M SITE PREPARATION AND DEMOLITION 633,380.00     
M.1 Allow for existing demolition of existing road surfaces, kerbs, footpaths, etc including remov   1 item 150,000 150,000 150,000
M.2 Allow for erosion and sediment controls 1 item 10,000 Included Included
M.3 Allow for dust controls 1 item 10,000 Included Included
M.4 Allow for the removal of general solid waste material 400.00 t 300 120,000 120,000
M.5 Allow for temporary relocation of existing services (provisional) 1 item 100,000 100,000 100,000
M.6 Allow for adjustment of existing services (provisional) 1 item 100,000 100,000 100,000
M.7 Allow for import and placement of suitable material including compaction 1,633.80 t 100 163,380 163,380
M.8 Allow for contaminated soil remediation and removal 1 item Nil Nil
M.9 Allow for soft soil replacement 1 item Nil Nil
M.10 Allow or asbestos removal 1 item Nil Nil
M.11 Allow for acid sulphate soil remediation 1 item Nil Nil

N ROADWORKS AND PAVEMENTS 588,572
N.1 Asphalt road pavement including subbase 1,766 m2 65 114,790 114,790
N.2 Roundabout 489 m2 120 58,680 58,680
N.3 Extra over for pedestrian crossing 63 m2 150 9,450 9,450
N.4 Drop off and pick up parking 1,315 m2 65 85,472 85,472
N.5 Concrete footpaths 1,813 m2 95 172,280 172,280
N.6 Kerbs and gutters 791 m 150 118,650 118,650
N.7 Wheelstops 17 no 250 4,250 4,250
N.8 Allow for signage and paintwork 1 item 25,000 25,000 25,000

O STREET LANDSCAPING 75,000
O.1 Allow for streetscape trees 1 item 25,000 25,000 25,000
O.2 Allow for topsoiling, planting, irrigation, subsoils, etc 1 item 50,000 50,000 50,000

P EXTERNAL SERVICES 368,875
As prepared by SJA

HS HYDRAULIC SERVICES (PS)
HS.1 Sewer pump station (relocation of existing and minor upgrade works) 1 item 100,000 100,000 100,000
HS.2 Allow for sewer upgrade, including new pits, etc item Nil Nil
HS.3 Water connection (only) 1 item 25,000 25,000 25,000

GS GAS SERVICES (PS)
GS.1 Allow for gas main upgrades item Nil Nil

FIRE SERVICES (PS)
Fire services item Nil Nil

ES ELECTRICAL SERVICES (PS)
ES.1 Allow for streetlighting 1 item 80,000 80,000 80,000
ES.2 Allow for relocation of existing pole mounted substation PT12240 item Nil Nil
ES.3 Allow for communication services augmentation 1 item 150,000 150,000 150,000
ES.4 Signalised crossing item Nil Nil

BIW BUILDERS WORKS IN CONNECTION WITH SERVICES
bwic 1 item 13,875 13,875 13,875

Q STORMWATER SERVICES 266,500
As prepared by SJA

SW STORMWATER
SW.1 Stormwater pipes 1 item 80,000 80,000 80,000
SW.2 Allow for excavation and backfilling 1 item 100,000 100,000 100,000
SW.3 Allow for stormwater pits 1 item 80,000 80,000 80,000

BIW BUILDERS WORKS IN CONNECTION WITH SERVICES
bwic 1 item 6,500 6,500 6,500

R STREET FURNITURE 40,000
R.1 Allow for street furniture 1 item 40,000 40,000 40,000

S BUS SHELTER 70,000
S.1 Allow for busstop shelters 1 item 70,000 70,000 70,000

T DESIGN & DESIGN MANAGEMENT FEES 300,000
DC D&C DESIGN FEES

DC.1 Detailed design 1 item 180,000 180,000 180,000
DC.2 Design during construction 1 item 100,000 100,000 100,000
DC.3 Handover and completion 1 item 20,000 20,000 20,000

U DESIGN CONTINGENCIES Included Included Incl.

V BUILDER'S PRELIMINARIES
V.1 Builders preliminaries and overhead 0.12 % 2,417,327 290,079 290,079
V.2 Builders margin 0.03 % 2,632,406 65,810 65,810

SUB-TOTAL 2,698,216       

OTHER DEVELOPMENT COSTS
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DESCRIPTION QTY UOM RATE SubTotal $/m2 AMOUMT TOTALS

NEW PRIMARY SCHOOL AT WARNERVALE

INDICATIVE COST ESTIMATE

ITEM - CODE

W CONSULTANT AND PROJECT MANAGEMENT FEES 4,000,000
PM PROJECT MANAGEMENT SERVICES

Allow for project management fees 1 item 1,087,799 1,087,799 1,087,799
DS DESIGN SERVICES

Allow for design fees 1 item 2,015,023 2,015,023 2,015,023
QS QUANTITY SURVEYING SERVICES

Allow for quantity surveying fees 1 item 342,997 342,997 342,997
OTH OTHER CONSULTANTS

Allow for other consultant fees 1 item 554,181 554,181 554,181

X AUTHORITY FEES 100,000
Allow for authority fees, etc 1 item 100,000 100,000 100,000

Y OTHER 1,475,653
SINSW SINSW PROGRAM OFFICE COSTS

Allow for SINSW Program Office Costs 1 item 1,036,000 1,036,000 1,036,000
BIO BIODIVERSITY CREDITS

Allow for biodiversity credits 1 item 282,893 282,893 282,893
TEMP TEMPORARY SERVICES / FACILITIES

Allow for temporary services / facilities item Nil Nil
DEMOU DEMOUNTABLES

Allow for demountables item Nil Nil
COMM COMMISSIONING AND TRANSITION COST

Allow for commissioning and relocation costs 1 item 50,000 50,000 50,000
LS LEVY LONG SERVICE LEAVE LEVY

Allow for long service leave levy (0.35% of Construction) 1 item 106,760 106,760 106,760
CONTR CONTRIBUTIONS

Allow for additional council contributions item Nil Nil

SUB-TOTAL 5,575,653       

TOTAL PROJECT COST (EXCL. GST) 35,899,324     
Add. GST 3,589,932               
TOTAL PROJECT COST (INCL. GST) 39,489,256     
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