

UNSW C/- Shane McLoughlin Estate management SYDNEY NSW 2052

23 October 2018

Dear Sir,

D14 CLT BUILDING CAPITAL INVESTMENT VALUE

We have prepared an estimate of the Capital Investment Value (CIV) for the above project in accordance with the Environmental Planning and Assessment Regulation 2000.

Our estimated CIV has been prepared in accordance with the NSW Department of Planning 'Planning Circular' (Ref. PS 10-008) published 10 May 2010.

The estimated CIV for the proposed scheme is \$117,540,000 excluding GST.

This estimated Capital Investment Value includes all further design, construction and fit out costs together with all relevant civil & infrastructure works, site services, plant & equipment and all anticipated labour costs.

We have allowed for the building construction and the full fit out of the building.

Should you require any further information please do not hesitate to contact us.

Yours faithfully WT PARTNERSHIP

PAUL ELPHICK National Director

WTP Australia Pty Ltd ACN 605 212 182 ABN 69 605 212 182 Level 26, 45 Clarence Street Sydney NSW 2000 T: +61 2 9929 7422 E: sydney@wtpartnership.com.au







UNSW D14 Redevelopment - CLT Building

DESCRIPTION	TOTAL
	\$
Demolition	1,960,000
	Included
Remediation (Hazmat removal)	
Excavation	1,220,000
Shoring	Not Applicable
Substructure	1,830,000
Columns	20,140,000
Upper Floors	Included
Staircases	Included
Roof	660,000
External Walls	10,090,000
External Doors	Included
Internal Walls	3,010,000
Internal Screens & Borrowed Lights	Not Applicable
Internal Doors	670,000
Wall Finishes	430,000
Floor Finishes	3,180,000
Ceiling Finishes	310,000
Fitments	9,530,000
Loose Fittings & Furniture	Included
Facade Access	Included
Hydraulic Services	1,720,000
Mechanical Services	8,490,000
Electrical Services	9,000,000
Fire Protection	1,380,000
Vertical Transportation	1,150,000
External Services	290,000
Landscaping	1,230,000
End Of Trip	150,000
Provisional Sums / Other -	130,000
- Relocations	450.000
	450,000
- Audio Visual	2,200,000
SUB TOTAL TRADE COST	79,090,000
Contractor's ECI Fees	1,860,000
Preliminaries	14,310,000
Contractor's Design Consultants	5,570,000
Escalation	1,220,000
Contractors Design Management	650,000
Contactor's Margin	4,390,000
Design Development & Construction Contingency	2,770,000
SUB TOTAL - LL SUBMISSION	109,860,000
Adjustments to LL TCS	3,480,000
TOTAL DESIGN & CONSTRUCTION COST EXCL GST	113,340,000
UNSW Internal IT [Hardware and training]	2,000,000
UNSW Directly Commissioned Consultants [For Delivery]	1,400,000
UNSW Management Fees & Charges	800,000
UNSW SSDA and Other Authority Fees	Excluded
CAPITAL INVESTMENT VALUE (EXCLUDING GST)	117,540,000
Goods & Service Tax	11,754,000
CAPITAL INVESTMENT VALUE (INCLUDING GST)	129,294,000