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10 July 2019 
 
 
 
WESTERN SYDNEY UNIVERSITY 
c/- ARCHERFIELD CAPITAL 
Level 5, 139 Macquarie Street 
Sydney, NSW 2000 
 
Attention: Stuart Nisbett 
 stuart@archerfieldpartners.com.au 
   
 
Dear Stuart 
 
WESTERN SYDNEY UNIVERSITY BANKSTOWN CBD CAMPUS 
MAIN WORKS – QUANTITY SURVEYOR CERTIFICATE OF COST 
 
As requested we have prepared this Quantity Surveyor’s Certificate of Cost to verify the Capital Investment 
Value of the project in accordance with the definition contained in the State Environment Planning Policy 
(Major Development) 2005. 

Under this policy the Capital Investment Value has the same meaning as in the Environmental Planning 
Assessment Regulation 2000 which was amended on 7 May 2010 to the following: 

Capital Investment Value of a development of project includes all costs necessary to establish and 
operate the project, including the design and construction of buildings, structure, associated infrastructure 
and fixed or mobile plant and equipment, other than the following costs: 

(a) amounts payable, or the cost of land dedicated or any other benefit provided, under a condition 
imposed under Division 6 or 6A of Part 4 of the Environmental Planning and Assessment Act or a 
planning agreement under that division 

(b) costs relating to any part of the development or project that is the subject of a separate development 
consent or project approval 

(c) land costs (including any costs of marketing and selling land) 
(d) GST (within the meaning of A New Tax System (Goods and Services Tax) Act 1999 of the 

Commonwealth) 

 

Based on the above definition, we advise that our estimate of Capital Investment Value for this project is 
$183,866,576 excluding GST as summarised below: 

Construction Cost $166,292,635 

Consultant Fees and Charges $16,936,941 

Total (excluding GST) $183,866,576 
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We note our estimate excludes allowances for the following items based on advice provided by the NSW 
Department of Planning: 

• Development Application and Construction Certificate fees; 
• Loose Furniture, Fittings and Equipment; 
• Authority Fees 
• Finance Costs 

 

The estimate is provided as an indicative order of cost estimate only and it is not intended for feasibility 
purposes.  The actual cost of the development will vary depending on numerous issues including but not 
limited to method of contractual procurement, staging, method of construction and timing of implementation 
of the works. 

We trust the above is self-explanatory however, if you have any queries please do not hesitate to contact us. 

 
Yours faithfully 
 

 
 
 
 

Tracy Burnham 
Director 
Rider Levett Bucknall  

tracy.burnham@au.rlb.com  
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Main Works - DA Estimate (July 2019)
UWS Bankstown City Campus

Total CostCost/m²GFA m²Location

GFA: Gross Floor Area
Rates Current At March 2019Location Summary

163,847,8703,81542,951BASE BUILDING WORKSB

3,081,765EXTERNAL WORKSE

$166,929,635$3,88742,951ESTIMATED NET COST

MARGINS & ADJUSTMENTS

$16,295,2139.8%Allowance for Consultant Fees

Excl.Other WSU Specific Costs

Excl.Allowance for Authority Fees and Charges

$641,7280.4%Allowance for Long Service Leave Levy (0.385% including GST)

Excl.Contingency

Excl.Canterbury Council Civil Works Contribution (Flood Mitigation)

$183,866,576$4,28142,951TOTAL PROJECT COST

$183,866,576$4,28142,951ESTIMATED TOTAL COST
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Main Works - DA Estimate (July 2019)
UWS Bankstown City Campus

Total CostCost/m²%Description

Gross Floor Area: 42,951 m²
Rates Current At March 2019Element Summary

$1,578,910$370.9%SUBSTRUCTURESB

$6,846,880$1594.1%COLUMNSCL

$21,158,066$49312.7%UPPER FLOORSUF

$1,152,800$270.7%STAIRCASESSC

$1,425,845$330.9%ROOFRF

$27,533,276$64116.5%EXTERNAL WALLSEW

$360,500$80.2%EXTERNAL DOORSED

$10,347,068$2416.2%INTERNAL WALLSNW

$411,250$100.2%INTERNAL SCREENS AND BORROWED LIGHTSNS

$460,350$110.3%INTERNAL DOORSND

$2,073,100$481.2%WALL FINISHESWF

$3,012,705$701.8%FLOOR FINISHESFF

$3,836,790$892.3%CEILING FINISHESCF

$1,578,050$370.9%FITMENTSFT

$1,000,000$230.6%SPECIAL EQUIPMENTSE

$4,309,040$1002.6%HYDRAULIC SERVICESHS

$125,000$30.1%GAS SERVICEGS

$16,064,225$3749.6%MECHANICAL SERVICESMS

$4,299,540$1002.6%FIRE PROTECTIONFP

$12,443,810$2907.5%ELECTRIC LIGHT AND POWERLP

$4,176,000$972.5%TRANSPORTATION SYSTEMSTS

$1,235,929$290.7%BUILDERS WORK IN CONNECTION WITH SERVICESBW

$769,475$180.5%ROADS, FOOTPATHS AND PAVED AREASXR

$1,080,620$250.6%LANDSCAPING AND IMPROVEMENTSXL

$452,970$110.3%EXTERNAL STORMWATER DRAINAGEXK

$100,000$20.1%EXTERNAL SEWER DRAINAGEXD

$100,000$20.1%EXTERNAL WATER SUPPLYXW

Excl.EXTERNAL GASXG

$100,000$20.1%EXTERNAL FIRE PROTECTIONXF

$598,800$140.4%EXTERNAL ELECTRIC LIGHT AND POWERXE

$188,467$40.1%SPECIAL PROVISIONSYY

$23,618,138$55014.1%PRELIMINARIESPR

$7,610,389$1774.6%BUILDERS MARGIN & OVERHEADMA

$6,881,642$1604.1%FUTURE COST INCREASESES

$166,929,635$3,887ESTIMATED NET COST
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