
Statement of CIV
Appendix D



 

 

Rider Levett Bucknall NSW Pty Ltd 
ABN 94 003 234 026 

 

Level 19, 141 Walker Street 
PO Box 531 
North Sydney NSW 2059 
Australia 

 

Tel: +61 2 9922 2277 
Fax: +61 2 9957 4197 
Email: sydney@au.rlb.com 

ISO 9001 
FS 548756 

DIRECTORS: MJ Harris (Managing). SM Mee. RJ Rigby. MJ Sims. PM Skinner. MW Hocking (Newcastle). O Nichols. TH Burnham. 
SENIOR ASSOCIATES: RE Berger. SA Fry. JP Gall. RL Jones. G Nowak. RH Streifler. M Swords. JP Vitler. 
ASSOCIATES: SE Bassilious. C Engel-Mallon. T Lai. SJ McConkey. V Seretis. 

17384.6.1.CIV.ac.rj 

 
 
8 August 2020 
 
 
 
Cleanaway Operations Pty Ltd 
Macquarie Corporate Holdings Pty Ltd 
Level 6, 50 Martin Place,  
Sydney NSW 2000 

 
 
 
 

 
Dear Sirs 
 
WESTERN SYDNEY ENERGY AND RESOURCE RECOVERY CENTRE  
CAPITAL INVESTMENT VALUE ESTIMATE 
 
Please find attached our revised Capital Investment Value (CIV) Estimate for the Western Sydney 
Energy and Resource Recovery Centre (WSERRC). 

The CIV for the development has been prepared in accordance with the definition of CIV in the EP&A 
Regulation and includes all costs necessary to establish and operate the project, including the design 
and construction of buildings, structures, associated infrastructure and fixed or mobile plant and 
equipment, other than the following costs: 

(a)  amounts payable, or the cost of land dedicated, or any other benefit provided, under a 
condition imposed under Division 7.1 or 7.2 of the Act or a planning agreement under that 
Division, 

(b)  costs relating to any part of the development or project that is the subject of a separate 
development consent or project approval, 

(c)  land costs (including any costs of marketing and selling land), 

(d)  GST (within the meaning of A New Tax System (Goods and Services Tax) Act 1999 of the 
Commonwealth). 

The estimate is based on information contained within the Front-End Engineering Design (FEED) 
Report provided by Arup (Ref WSERRC-ARU-SYD-GLDM-RPT-0001 Issue 1 dated 25 May 2020) 
including the architectural, civil and structural drawings contained within appendices to that report. 

The estimate is based on the following key assumptions: 

(i)  Construction is undertaken at the site located at 339 Wallgrove Road in Eastern Creek, 
NSW (Lot 1 DP 1059698) which is in the Blacktown local government area (LGA).  

(ii)  Bulk earthworks quantities for cut and fill, including re-use of material on site, have been 
provided by Arup. 

(iii)  Costs for process plant and equipment are based on a preliminary CAPEX budget for the 
process equipment for WSERRC provided by Ramboll Danmark A/S (Copenhagen, 
Denmark) dated 18 June 2020. 

(iv)  Construction of the WSERRC facility will be undertaken over approximately 3 years and will 
include the following five main construction phases: 

 Phase 1 - Demolition 

 Phase 2 - Site Establishment and Enabling Works 

 Phase 3 - Main Construction Works 

 Phase 4 – Testing and Commissioning Works 



 

 

 Phase 5 - Finishing and Landscaping Works 

(v)  Rates are current as at June 2020. 

(vi)  GST is excluded. 

It is estimated that the proposal will create 900 direct construction jobs over the 3-year construction 
period and in addition between 700-1200 indirect construction jobs. 

Approximately 50 full-time equivalent employees and contractors will be employed at peak operations. 

We certify that the information provided is accurate at the date of preparation. 

Yours faithfully, 
 
 
 
 

 
Matthew Harris 
Managing Director 
Rider Levett Bucknall 

matthew.harris@au.rlb.com  
 
 
 



INDICATIVE ORDER OF COST BUDGET ESTIMATE JULY 2020

PROJECT GREEN WARATAH



Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

Total CostCost/m²GFA m²Location

GFA: Gross Floor Area
Rates Current At June 2020Location Summary

ENABLING WORKSEW

1,181,000Demolition WorksD

6,534,600EarthworksE

604,300Services DiversionsSD

$8,319,900EW - ENABLING WORKS

FACILITY BUILDINGSFB

139,898,5005,22026,799Main FacilityMF

21,210,6003,2956,438Operations AdminOA

2,183,300StackS

4,092,3006,315648Visitor CentreVC

6,516,9003,8631,687ACC BuildingACC

5,060,0003,0121,680Substation BuildingSB

$178,961,600$4,80437,252FB - FACILITY BUILDINGS

EXTERNAL AREASEA

3,117,700Hardstands and ParkingHS

184,000Bio-Retention BasinRB

593,900Detention BasinDB

13,462,300LandscapingL

2,150,000Special EquipmentSQ

696,000Stormwater DrainageSW

$20,203,900EA - EXTERNAL AREAS

$207,485,400$5,57037,252ESTIMATED NET COST

MARGINS & ADJUSTMENTS

$12,449,1006.0%Design Fees

$39,588,20018.0%Preliminaries

$12,976,1005.0%Overheads & Margin

$272,498,800$7,31537,252SUBTOTAL

$27,250,10010.0%Construction Contingency

$299,748,900$8,04737,252SUBTOTAL

$14,987,4005.0%Professional Fees to completion

Excl.Statutory Authority Fees

Excl.Escalation from May 2020

$314,736,300$8,44937,252NET CONSTRUCTION COSTS

MAIN FACILITY PROCESS EQUIPMENT

$180,000,00057.2%Furnace / Boiler System

$40,000,0008.1%Turbine / Generator / ACC
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

Total CostCost/m²GFA m²Location

GFA: Gross Floor Area
Rates Current At June 2020Location Summary

MARGINS & ADJUSTMENTS (continued)

$60,000,00011.2%Flue Gas Treatment System

$20,000,0003.4%Balance of Special Plant & Equipment

$30,000,0004.9%Electrical / CMS

$644,736,300$17,30737,252GROSS CONSTRUCTION COSTS

$644,736,300$17,30737,252ESTIMATED TOTAL COST
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

Rates Current At June 2020D Demolition Works

EW ENABLING WORKS

Location Element/Trade/Main heading/Sub heading Item

DEMOLITIONDE

DEMOLITIONDE

1,136,0008014,200m²Demolition of existing farming sheds44

45,00015,0003NoRemoval of existing electrical poles46

$1,181,000DEMOLITION

$1,181,000DEMOLITION

$1,181,000DEMOLITION WORKS
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

Rates Current At June 2020E Earthworks

EW ENABLING WORKS

Location Element/Trade/Main heading/Sub heading Item

SITE PREPARATIONXP

EXTERIOR ELEMENTSEX

283,000656,590m²Allowance to clear site52

194,3001612,950m²Removal of trees and clear vegetation53

2,184,0008027,300m³General excavation in rock; cut to fill 141

703,4006510,990m³Imported or Borrowed Material (other than Selected 
Material, Verge Material and Foundation Treatment 
Material). Assume a free supply of suitable material from 
another project/site 60km away

144

1,064,0004026,600m³General excavation in fill and residual soil; cut to fill145

1,923,2004833,990m³Excavate and disposal of unsuitable material offsite, 
including tipping and levy. (Assume tipping to Eastern 
Creek Tip next to site), Allowance of 15% of cut/fill in 
residual soil quantity  (80% GSW, 20% RSW)

148

182,700360,900m³Place and compact total fill volume151

$6,534,600EXTERIOR ELEMENTS

$6,534,600SITE PREPARATION

$6,534,600EARTHWORKS
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

Rates Current At June 2020SD Services Diversions

EW ENABLING WORKS

Location Element/Trade/Main heading/Sub heading Item

HYDRAULIC SERVICESHS

HYDRAULICSHY

50,000ItemAllowance to connect into existing water mains69

$50,000HYDRAULICS

$50,000HYDRAULIC SERVICES

ALTERATIONS AND RENOVATIONS TO EXISTING
EXTERNAL WORKS

XX

HYDRAULICSHY

88,800400222mAllowance to decommission and remove existing water 
supply services 

50

9,20040023mAllowance to decommission and remove existing sewer 
main services

51

$98,000HYDRAULICS

DRAINAGEDR

123,300300411mAllowance to decommission and remove existing 
stormwater services 

49

$123,300DRAINAGE

ELECTRICAL INSTALLATIONSEL

210,000300700mAllowance to decommission and remove existing 
electrical services 

47

123,000200615mAllowance to decommission and remove existing 
communications services 

48

$333,000ELECTRICAL INSTALLATIONS

$554,300ALTERATIONS AND RENOVATIONS TO EXISTING EXTERNAL
WORKS

$604,300SERVICES DIVERSIONS
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 26,799 m²    Cost/m²: $5,220
Rates Current At June 2020MF Main Facility

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

SUBSTRUCTURESB

PILINGPI_P

1,955,2001,6001,222m²1000mm thick secant pile wall - anchors and shotcreting 
msd sep (assume N40, 140kg/m3 reo)

6

506,1003501,446m²Allows for tension piling supporting Bunker and 
preventing uplift (slab area msd)

36

104,000500208mPiles supporting internal Boiler Hall columns, 13m deep 
(assume 600mm dia, N40, 120kg/m3 reo)

37

3,813,6001,4002,724m²800mm thick secant pile wall - anchors and shotcreting 
msd sep (assume N40, 140kg/m3 reo)

42

315,600400789m²Anchoring and shotcreting to 1000mm thick secant pile 
wall

64

703,6004001,759m²Anchoring and shotcreting to 8000mm thick secant pile 
wall

65

129,600600216mPiles supporting internal FGT Hall columns, 9m deep 
(assume 900mm dia, N40, 120kg/m3 reo)

133

102,0001,000102mPiles supporting internal Turbine support columns, 17m 
deep (assume 1200mm dia, N40, 120kg/m3 reo)

134

136,0001,000136mPiles supporting internal Boiler Hall columns under 
Superheater Exchange, 17m deep (assume 1200mm dia, 
N40, 120kg/m3 reo)

135

13,40083816NoPiles caps for 600mm dia. piles (assume 900 x 900 x 
400mm deep, N40, 240kg/m3 reo)

136

33,4001,39224NoPiles caps for 900mm dia. piles (assume 1200 x 1200 x 
500mm deep, N40, 240kg/m3 reo)

137

$7,812,500$292/m²PILING

CONCRETE - CONCRETE ITEMSCN_C

1,399,8001807,777m²200mm thick RC slab on ground1

448,800880510m²600mm thick RC restraining slab on ground (assume 
N40, 160kg/m3 reo)

2

1,590,6001,1001,446m²1000mm thick RC Waste Bunker slab on ground 
(assume N40, 160kg/m3 reo)

3

389,6002,391163m²2000mm thick RC piled raft slab on ground (assume 
N40, 160kg/m3 reo)

4

331,7005,82057m4000mm width x 1500mm deep RC ground beam 
(assume N40, 160kg/m3 reo)

27

78,1001,26062m2000mm width x 600mm deep RC ground beam  
(assume N40, 160kg/m3 reo)

30

173,5001201,446m²Concrete topping slab as protection for tanking 
membrane

70

764,4003002,548m²Concrete wall as protection for tanking membrane71

222,000910244m²600mm thick RC buttress walls, below ground (assume 
N40, 200kg/m3 reo)

91

317,100851373mAllowance for strip footings for external upstand walls139

1,047,0007501,396mAllowance for strip footings for internal load walls140

$6,762,600$252/m²CONCRETE - CONCRETE ITEMS
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 26,799 m²    Cost/m²: $5,220
Rates Current At June 2020MF Main Facility (continued)

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

CONCRETE - TANKINGCN_M

445,9001752,548m²Tanking membrane to Bunker walls below ground66

253,1001761,446m²Tanking membrane to Bunker slab67

33,000200165mTanking membrane joint to intersection of Bunker slab 
and walls below ground

68

$732,000$27/m²CONCRETE - TANKING

$15,307,100$571/m²SUBSTRUCTURE

COLUMNSCL

STRUCTURAL STEELSS

207,7007,50127.69tColumn, 310UC14

3,960,0007,500528.00tColumn, 400WC15

385,5007,50051.40tColumn, 500WC16

624,4007,50183.25tColumn, 700WB17

3,348,3007,500446.44tColumn, 900WB18

2,384,4007,500317.92tAllowance for structural steel connections incl columns, 
beams, trusses, etc (allow 10%)

87

$10,910,300$407/m²STRUCTURAL STEEL

PAINTINGPA

2,439,20020012,196m²Allowance for intumescent coatings to structural steel incl 
columns, beams, trusses, etc (say 30% required)

90

$2,439,200$91/m²PAINTING

$13,349,500$498/m²COLUMNS

UPPER FLOORSUF

CONCRETE - CONCRETE ITEMSCN_C

4,509,60044110,249m²150mm thick RC bondek slab (assume N40, 120kg/m3 
reo)

13

1,340,2004812,792m²200mm thick RC bondek slab (assume N40, 120kg/m3 
reo)

26

511,0007,30070m4000mm width x 1500mm deep RC suspended beam 
(assume N40, 180kg/m3 reo)

28

214,2003,06070m1500mm width x 1500mm deep RC suspended beam 
(assume N40, 180kg/m3 reo)

29

405,0005,00081mWaller beam for wall deflection for crane31

45,50065070m1500mm width x 200mm deep RC suspended beam 
(assume N40, 180kg/m3 reo)

155

$7,025,500$262/m²CONCRETE - CONCRETE ITEMS

STRUCTURAL STEELSS

148,4007,49919.79tBeam, 1200WB31719

818,9007,500109.19tBeam, 800WB20

1,670,1007,501222.68tBeam, 530UB22
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 26,799 m²    Cost/m²: $5,220
Rates Current At June 2020MF Main Facility (continued)

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

901,9007,501120.25tTruss, 2500mm deep 310UC88

$3,539,300$132/m²STRUCTURAL STEEL

$10,564,800$394/m²UPPER FLOORS

STAIRCASESSC

CONCRETE - CONCRETE ITEMSCN_C

410,8002,600158M/RAllowance for fire stairs178

$410,800$15/m²CONCRETE - CONCRETE ITEMS

$410,800$15/m²STAIRCASES

ROOFRF

STRUCTURAL STEELSS

11,570,4007,5011,542.72tTruss, 2500mm deep 310UC23

208,4007,50227.78tBeam, 530UB (assumed)89

455,2004510,116mAllowance for purlins for lightweight roofs152

41,3007,5005.50tAllowance for structural roof frame (allowed 30kg/m2)154

$12,275,300$458/m²STRUCTURAL STEEL

ROOFINGRF

220,000ItemAllowance for roof safety system109

1,835,30015112,235m²Lightweight roof, incl sheet metal roofing, insulation, 
safety mesh, trims and drainage

130

403,8001502,692m²Lightweight roof to Blades, incl sheet metal roofing, 
insulation, safety mesh, trims and drainage

131

208,500500417m²EO for detachable roof for Boiler maintenance153

$2,667,600$100/m²ROOFING

$14,942,900$558/m²ROOF

EXTERNAL WALLSEW

CONCRETE - CONCRETE ITEMSCN_C

2,009,7001,4501,386m²1000mm thick RC Waste Bunker walls (assume N40, 
200kg/m3 reo)

8

1,340,4005812,311m²200mm thick RC upstand walls (assume N40, 120kg/m3 
reo)

11

$3,350,100$125/m²CONCRETE - CONCRETE ITEMS

FACADESFC

4,202,4008005,253m²Solid monolithic blades infill, brick cladded facade incl 
sub-frame / secondary steel

120

3,822,0002,0001,911m²Living walls, green walls incl sub-frame / secondary steel121

676,4004511,503m²Shadow zone facade to Waste Reception Hall incl sub-
frame / secondary steel (assume sheet metal cladding)

122

1,408,0005002,816m²Matt finish metal panel cladding incl sub-frame124

2,342,0005004,684m²Opaque screen facade over solid wall (msd sep), incl 
sub-frame / secondary steel

125

Page 8 of 3117384-6      Printed 13 August 2020 1:28 PM



Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 26,799 m²    Cost/m²: $5,220
Rates Current At June 2020MF Main Facility (continued)

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

9,973,8001,8005,541m²Glazed curtain wall with semi-transparent metal mesh 
screen incl secondary structural steelwork (assume 
double glazed facade)

126

96,800751129m²Fixed glazing to Operations Admin (assume double 
glazed facade)

127

1,093,1004512,429m²Shadow zone facade to Operations Admin incl sub-frame 
/ secondary steel (assume sheet metal cladding)

128

5,157,8008516,068m²Solid monolithic blades, brick cladded banding panels 
incl sub-frame / secondary steel

129

$28,772,300$1,074/m²FACADES

$32,122,400$1,199/m²EXTERNAL WALLS

EXTERNAL DOORSED

DOORSDO

43,2001,80024NoSingle fire rated door complete208

$43,200$2/m²DOORS

$43,200$2/m²EXTERNAL DOORS

INTERNAL WALLSNW

CONCRETE - CONCRETE ITEMSCN_C

4,649,4001,2303,780m²800mm thick RC Waste Bunker walls (assume N40, 
200kg/m3 reo)

9

1,972,0001,4311,379m²1000mm thick RC Waste Bunker walls (assume N40, 
200kg/m3 reo)

10

2,258,8001,0312,193m²600mm thick RC buttress walls, above ground (assume 
N40, 200kg/m3 reo)

12

883,800900982m²600mm thick RC walls (assume N40, 120kg/m3 reo)32

$9,764,000$364/m²CONCRETE - CONCRETE ITEMS

CONCRETE - PRECASTCN_P

2,860,2004216,810m²250mm thick precast RC core walls7

6,350,40042015,120m²Allowance for precast RC internal walls161

$9,210,600$344/m²CONCRETE - PRECAST

STRUCTURAL STEELSS

1,361,8007,501181.57tAllowance for secondary steel support and bracing for 
internal precast walls (say 6kg/m2)

170

$1,361,800$51/m²STRUCTURAL STEEL

GLAZINGGL

157,300650242m²Allowance for internal glazed walls162

$157,300$6/m²GLAZING

$20,493,700$765/m²INTERNAL WALLS
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 26,799 m²    Cost/m²: $5,220
Rates Current At June 2020MF Main Facility (continued)

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

INTERNAL DOORSND

DOORSDO

325,8001,800181NoSingle fire rated door complete209

$325,800$12/m²DOORS

$325,800$12/m²INTERNAL DOORS

WALL FINISHESWF

PAINTINGPA

605,2001060,523m²Allowance for wall finishes to Main Facility159

$605,200$23/m²PAINTING

$605,200$23/m²WALL FINISHES

FLOOR FINISHESFF

PAINTINGPA

536,0002126,799m²Allowance for floor finishes to Main Facility157

$536,000$20/m²PAINTING

$536,000$20/m²FLOOR FINISHES

CEILING FINISHESCF

PAINTINGPA

652,1005113,041m²Allowance for ceiling finishes to Main Facility158

$652,100$24/m²PAINTING

$652,100$24/m²CEILING FINISHES

FITMENTSFT

METALWORKMW

1,607,9006026,799m²Allowance for fitments to Main Facility160

$1,607,900$60/m²METALWORK

$1,607,900$60/m²FITMENTS

SPECIAL EQUIPMENTSE

METALWORKMW

Excl.ItemSecondary steel required to support Facility equipment 
incl internal cranes

168

Excl.ItemFacility equipment incl internal cranes169

Excl.METALWORK

Excl.SPECIAL EQUIPMENT

HYDRAULIC SERVICESHS

HYDRAULICSHY

3,215,90012126,799m²Allowance for hydraulic services to Main Facility164

$3,215,900$120/m²HYDRAULICS

$3,215,900$120/m²HYDRAULIC SERVICES
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 26,799 m²    Cost/m²: $5,220
Rates Current At June 2020MF Main Facility (continued)

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

MECHANICAL SERVICESMS

MECHANICAL INSTALLATIONSME

8,709,70032626,799m²Allowance for mechanical services to Main Facility166

$8,709,700$325/m²MECHANICAL INSTALLATIONS

$8,709,700$325/m²MECHANICAL SERVICES

FIRE PROTECTIONFP

FIRE SERVICESFS

3,751,90014126,799m²Allowance for fire services to Main Facility165

$3,751,900$140/m²FIRE SERVICES

$3,751,900$140/m²FIRE PROTECTION

ELECTRIC LIGHT AND POWERLP

ELECTRICAL INSTALLATIONSEL

12,059,60045126,799m²Allowance for electrical services to Main Facility163

$12,059,600$450/m²ELECTRICAL INSTALLATIONS

$12,059,600$450/m²ELECTRIC LIGHT AND POWER

TRANSPORTATION SYSTEMSTS

LIFT INSTALLATIONSLI

1,200,000300,0004NoAllowance for good and access lift to Main Facility 
(servicing 4 levels)

167

$1,200,000$45/m²LIFT INSTALLATIONS

$1,200,000$45/m²TRANSPORTATION SYSTEMS

$139,898,500$5,220/m²MAIN FACILITY
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 6,438 m²    Cost/m²: $3,295
Rates Current At June 2020OA Operations Admin

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

SUBSTRUCTURESB

CONCRETE - CONCRETE ITEMSCN_C

241,2001801,340m²200mm thick RC slab on ground1

268,0002001,340m²Allowance for foundations172

$509,200$79/m²CONCRETE - CONCRETE ITEMS

$509,200$79/m²SUBSTRUCTURE

COLUMNSCL

STRUCTURAL STEELSS

201,8007,50026.91tAllowance for structural steel connections incl columns, 
beams, trusses, etc (allow 10%)

87

321,900516,438m²Allowance for columns (no spec - area msd)119

$523,700$81/m²STRUCTURAL STEEL

PAINTINGPA

295,8002001,479m²Allowance for intumescent coatings to structural steel incl 
columns, beams, trusses, etc (say 30% required)

90

$295,800$46/m²PAINTING

$819,500$127/m²COLUMNS

UPPER FLOORSUF

CONCRETE - CONCRETE ITEMSCN_C

2,173,1004215,174m²130mm thick RC bondek slab (assume N40, 120kg/m3 
reo)

25

$2,173,100$338/m²CONCRETE - CONCRETE ITEMS

STRUCTURAL STEELSS

421,2007,50056.16tBeam, 610UB21

567,7007,50175.69tBeam, 530UB22

250,7007,50033.43tBeam, 360UB24

$1,239,600$193/m²STRUCTURAL STEEL

$3,412,700$530/m²UPPER FLOORS

STAIRCASESSC

CONCRETE - CONCRETE ITEMSCN_C

143,0002,60055M/RAllowance for fire stairs178

$143,000$22/m²CONCRETE - CONCRETE ITEMS

METALWORKMW

127,5007,50017M/RAllowance for internal access stairs179

$127,500$20/m²METALWORK

$270,500$42/m²STAIRCASES

ROOFRF

STRUCTURAL STEELSS

778,6007,501103.81tTruss, 2500mm deep 310UC23

36,00045801mAllowance for purlins for lightweight roofs152
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 6,438 m²    Cost/m²: $3,295
Rates Current At June 2020OA Operations Admin (continued)

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

287,2007,50038.30tAllowance for structural roof frame (allowed 30kg/m2)154

$1,101,800$171/m²STRUCTURAL STEEL

ROOFINGRF

20,000ItemAllowance for roof safety system109

165,3001511,102m²Lightweight roof, incl sheet metal roofing, insulation, 
safety mesh, trims and drainage

130

26,400150176m²Lightweight roof to Blades, incl sheet metal roofing, 
insulation, safety mesh, trims and drainage

131

$211,700$33/m²ROOFING

$1,313,500$204/m²ROOF

EXTERNAL WALLSEW

MASONRYMA

324,3003001,081m²Allowance for external block walls174

$324,300$50/m²MASONRY

FACADESFC

1,048,0008001,310m²Solid monolithic blades infill, brick cladded facade incl 
sub-frame / secondary steel

120

897,0007511,196m²Fixed glazing to Operations Admin (assume double 
glazed facade)

127

593,300851698m²Solid monolithic blades, brick cladded banding panels 
incl sub-frame / secondary steel

129

$2,538,300$394/m²FACADES

PARTITIONSPT

341,7001113,106m²Allowance for external framed walls177

$341,700$53/m²PARTITIONS

$3,204,300$498/m²EXTERNAL WALLS

EXTERNAL DOORSED

DOORSDO

32,4001,80018NoSingle fire rated door complete208

240,00020,00012NoAllowance for large automatic overhead door210

$272,400$42/m²DOORS

$272,400$42/m²EXTERNAL DOORS

INTERNAL WALLSNW

CONCRETE - PRECASTCN_P

914,8004212,178m²250mm thick precast RC core walls7

$914,800$142/m²CONCRETE - PRECAST

MASONRYMA

342,9003001,143m²Allowance for internal block walls175

$342,900$53/m²MASONRY
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 6,438 m²    Cost/m²: $3,295
Rates Current At June 2020OA Operations Admin (continued)

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

GLAZINGGL

58,50065090m²Allowance for internal glazed walls162

$58,500$9/m²GLAZING

PARTITIONSPT

314,0001312,415m²Allowance for internal stud walls176

$314,000$49/m²PARTITIONS

$1,630,200$253/m²INTERNAL WALLS

INTERNAL SCREENS AND BORROWED LIGHTSNS

JOINERYJO

36,0002,00018NoToilet and shower partitions189

$36,000$6/m²JOINERY

$36,000$6/m²INTERNAL SCREENS AND BORROWED LIGHTS

INTERNAL DOORSND

DOORSDO

207,0001,800115NoSingle fire rated door complete209

$207,000$32/m²DOORS

$207,000$32/m²INTERNAL DOORS

WALL FINISHESWF

TILINGTL

101,800200509m²Allowance for wall finishes to wet areas185

$101,800$16/m²TILING

PAINTINGPA

129,900158,663m²Allowance for wall finishes to office areas182

81,000155,403m²Allowance for wall finishes to BOH areas188

$210,900$33/m²PAINTING

$312,700$49/m²WALL FINISHES

FLOOR FINISHESFF

TILINGTL

52,400220238m²Allowance for floor finishes to wet areas183

$52,400$8/m²TILING

CARPETSCA

421,400914,682m²Allowance for floor finishes to office areas180

$421,400$65/m²CARPETS

PAINTINGPA

30,400201,520m²Allowance for floor finishes to BOH areas186

$30,400$5/m²PAINTING

$504,200$78/m²FLOOR FINISHES

CEILING FINISHESCF

SUSPENDED CEILINGSSC

351,200764,682m²Allowance for ceiling finishes to office areas181
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 6,438 m²    Cost/m²: $3,295
Rates Current At June 2020OA Operations Admin (continued)

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

20,20085238m²Allowance for ceiling finishes to wet areas184

$371,400$58/m²SUSPENDED CEILINGS

PAINTINGPA

30,400201,520m²Allowance for ceiling finishes to BOH areas187

$30,400$5/m²PAINTING

$401,800$62/m²CEILING FINISHES

FITMENTSFT

METALWORKMW

1,872,8004004,682m²Allowance for office areas fitments190

190,400800238m²Allowance for wet areas fitments191

76,000501,520m²Allowance for BOH areas fitments192

$2,139,200$332/m²METALWORK

$2,139,200$332/m²FITMENTS

HYDRAULIC SERVICESHS

HYDRAULICSHY

561,9001214,682m²Allowance for hydraulic services to office areas222

91,200601,520m²Allowance for hydraulic services to BOH areas223

166,600700238m²Allowance for hydraulic services to wet areas224

$819,700$127/m²HYDRAULICS

$819,700$127/m²HYDRAULIC SERVICES

MECHANICAL SERVICESMS

MECHANICAL INSTALLATIONSME

1,732,4003714,682m²Allowance for mechanical services to office areas225

152,0001001,520m²Allowance for mechanical services to BOH areas226

47,600200238m²Allowance for mechanical services to wet areas227

$1,932,000$300/m²MECHANICAL INSTALLATIONS

$1,932,000$300/m²MECHANICAL SERVICES

FIRE PROTECTIONFP

FIRE SERVICESFS

421,400914,682m²Allowance for fire services to office areas228

136,800901,520m²Allowance for fire services to BOH areas229

21,50091238m²Allowance for fire services to wet areas230

$579,700$90/m²FIRE SERVICES

$579,700$90/m²FIRE PROTECTION

ELECTRIC LIGHT AND POWERLP

ELECTRICAL INSTALLATIONSEL

1,545,0003304,682m²Allowance for electrical services to office areas219

334,4002201,520m²Allowance for electrical services to BOH areas220
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 6,438 m²    Cost/m²: $3,295
Rates Current At June 2020OA Operations Admin (continued)

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

66,600280238m²Allowance for electrical services to wet areas221

$1,946,000$302/m²ELECTRICAL INSTALLATIONS

$1,946,000$302/m²ELECTRIC LIGHT AND POWER

TRANSPORTATION SYSTEMSTS

LIFT INSTALLATIONSLI

900,000300,0003NoAllowance for good and access lift to Main Facility 
(servicing 4 levels)

167

$900,000$140/m²LIFT INSTALLATIONS

$900,000$140/m²TRANSPORTATION SYSTEMS

$21,210,600$3,295/m²OPERATIONS ADMIN
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

Rates Current At June 2020S Stack

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

SUBSTRUCTURESB

PILINGPI_P

340,0001,000340mPiles supporting Stack, assume 17m deep (assume 
1200mm dia, N40, 120kg/m3 reo)

171

$340,000PILING

CONCRETE - CONCRETE ITEMSCN_C

62,500180347m²200mm thick RC slab on ground1

338,5003,49097m²3000mm thick RC piled raft slab on ground (assume 
N40, 160kg/m3 reo)

5

$401,000CONCRETE - CONCRETE ITEMS

$741,000SUBSTRUCTURE

EXTERNAL WALLSEW

CONCRETE - PRECASTCN_P

800,000ItemAllowance for precast stack (footing msd sep)156

$800,000CONCRETE - PRECAST

FACADESFC

102,400800128m²Solid monolithic blades infill, brick cladded facade incl 
sub-frame / secondary steel

120

459,900851541m²Solid monolithic blades, brick cladded banding panels 
incl sub-frame / secondary steel

129

$562,300FACADES

$1,362,300EXTERNAL WALLS

FITMENTSFT

METALWORKMW

80,000ItemAllowance for access fitments for Stack173

$80,000METALWORK

$80,000FITMENTS

$2,183,300STACK
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 648 m²    Cost/m²: $6,315
Rates Current At June 2020VC Visitor Centre

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

SUBSTRUCTURESB

CONCRETE - CONCRETE ITEMSCN_C

93,800751125mAllowance for strip footing for rammed earth feature wall132

97,200150648m²150mm thick RC slab on ground incl foundations202

$191,000$295/m²CONCRETE - CONCRETE ITEMS

$191,000$295/m²SUBSTRUCTURE

COLUMNSCL

CARPENTRYCR

112,6001001,126m²Columns, exposed CLT203

$112,600$174/m²CARPENTRY

$112,600$174/m²COLUMNS

STAIRCASESSC

CONCRETE - CONCRETE ITEMSCN_C

13,0002,6005M/RAllowance for fire stairs178

$13,000$20/m²CONCRETE - CONCRETE ITEMS

$13,000$20/m²STAIRCASES

ROOFRF

CARPENTRYCR

844,5007501,126m²CLT roof frame and canopy incl supply, wastage and 
installation

204

84,500761,126m²Extra over CLT roof frame and canopy for visual grade 
finish incl wastage

215

$929,000$1,434/m²CARPENTRY

ROOFINGRF

15,000ItemAllowance for roof safety system109

265,700411648m²Allowance for green roof incl structural lining, membrane, 
planting medium, seed and drainage

214

$280,700$433/m²ROOFING

$1,209,700$1,867/m²ROOF

EXTERNAL WALLSEW

MASONRYMA

383,400551697m²Rammed earth feature wall (footing msd sep)123

$383,400$592/m²MASONRY

FACADESFC

568,1001,300437m²Fixed double glazed facade to Visitor Centre216

10,0005,0002NoExtra over glazed facade for double door217

$578,100$892/m²FACADES

$961,500$1,484/m²EXTERNAL WALLS
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 648 m²    Cost/m²: $6,315
Rates Current At June 2020VC Visitor Centre (continued)

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

INTERNAL WALLSNW

CONCRETE - PRECASTCN_P

52,500421125m²250mm thick precast RC core walls7

$52,500$81/m²CONCRETE - PRECAST

CARPENTRYCR

135,500500271m²CLT walls incl supply, wastage and installation205

40,60076541m²Extra over CLT walls for visual grade finish incl wastage206

$176,100$272/m²CARPENTRY

$228,600$353/m²INTERNAL WALLS

INTERNAL DOORSND

DOORSDO

12,6001,8007NoSingle fire rated door complete209

$12,600$19/m²DOORS

$12,600$19/m²INTERNAL DOORS

FLOOR FINISHESFF

CONCRETE - CONCRETE ITEMSCN_C

61,200100612m²Allowance for floor finishes to Visitor Centre218

$61,200$94/m²CONCRETE - CONCRETE ITEMS

TILINGTL

8,10022037m²Allowance for floor finishes to wet areas183

$8,100$12/m²TILING

$69,300$107/m²FLOOR FINISHES

FITMENTSFT

METALWORKMW

244,800400612m²Allowance for office areas fitments190

29,60080037m²Allowance for wet areas fitments191

$274,400$423/m²METALWORK

$274,400$423/m²FITMENTS

HYDRAULIC SERVICESHS

HYDRAULICSHY

73,400121612m²Allowance for hydraulic services to office areas222

25,90070037m²Allowance for hydraulic services to wet areas224

$99,300$153/m²HYDRAULICS

$99,300$153/m²HYDRAULIC SERVICES

MECHANICAL SERVICESMS

MECHANICAL INSTALLATIONSME

226,400371612m²Allowance for mechanical services to office areas225

7,40020037m²Allowance for mechanical services to wet areas227

$233,800$361/m²MECHANICAL INSTALLATIONS

$233,800$361/m²MECHANICAL SERVICES
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 648 m²    Cost/m²: $6,315
Rates Current At June 2020VC Visitor Centre (continued)

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

FIRE PROTECTIONFP

FIRE SERVICESFS

55,10091612m²Allowance for fire services to office areas228

3,3009137m²Allowance for fire services to wet areas230

$58,400$90/m²FIRE SERVICES

$58,400$90/m²FIRE PROTECTION

ELECTRIC LIGHT AND POWERLP

ELECTRICAL INSTALLATIONSEL

202,000330612m²Allowance for electrical services to office areas219

10,40028037m²Allowance for electrical services to wet areas221

$212,400$328/m²ELECTRICAL INSTALLATIONS

$212,400$328/m²ELECTRIC LIGHT AND POWER

ROADS, FOOTPATHS AND PAVED AREASXR

EXTERIOR ELEMENTSEX

415,7003211,299m²Paving to Visitor Centre incl base slab231

$415,700$642/m²EXTERIOR ELEMENTS

$415,700$642/m²ROADS, FOOTPATHS AND PAVED AREAS

$4,092,300$6,315/m²VISITOR CENTRE
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 1,687 m²    Cost/m²: $3,863
Rates Current At June 2020ACC ACC Building

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

SUBSTRUCTURESB

CONCRETE - CONCRETE ITEMSCN_C

506,1003001,687m²Allowance for foundations at ground level to ACC 
Building (area msd)

103

$506,100$300/m²CONCRETE - CONCRETE ITEMS

$506,100$300/m²SUBSTRUCTURE

COLUMNSCL

STRUCTURAL STEELSS

337,4002001,687m²Allowance for primary supporting columns for ACC 
Building (area msd)

104

84,400511,687m²Allowance for columns (no spec - area msd)119

$421,800$250/m²STRUCTURAL STEEL

$421,800$250/m²COLUMNS

UPPER FLOORSUF

CONCRETE - CONCRETE ITEMSCN_C

759,2004511,687m²Allowance for suspended slab with integrated large fans108

$759,200$450/m²CONCRETE - CONCRETE ITEMS

STRUCTURAL STEELSS

337,4002001,687m²Allowance for primary support beams for ACC Building 
suspended slabs

107

$337,400$200/m²STRUCTURAL STEEL

$1,096,600$650/m²UPPER FLOORS

STAIRCASESSC

METALWORKMW

78,0006,50012M/RAllowance for access stairs to ACC Building105

$78,000$46/m²METALWORK

$78,000$46/m²STAIRCASES

ROOFRF

STRUCTURAL STEELSS

53,900451,197mAllowance for purlins for lightweight roofs152

380,1007,50050.68tAllowance for structural roof frame (allowed 30kg/m2)154

$434,000$257/m²STRUCTURAL STEEL

ROOFINGRF

30,000ItemAllowance for roof safety system109

253,5001511,690m²Lightweight roof, incl sheet metal roofing, insulation, 
safety mesh, trims and drainage

130

$283,500$168/m²ROOFING

$717,500$425/m²ROOF
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 1,687 m²    Cost/m²: $3,863
Rates Current At June 2020ACC ACC Building (continued)

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

EXTERNAL WALLSEW

FACADESFC

1,470,0005002,940m²Matt finish metal panel cladding incl sub-frame124

$1,470,000$871/m²FACADES

$1,470,000$871/m²EXTERNAL WALLS

WALL FINISHESWF

FINISHESFI

Excl.1,687m²Allowance for internal wall finishes to ACC Building112

Excl.FINISHES

Excl.WALL FINISHES

FLOOR FINISHESFF

FINISHESFI

33,700201,687m²Allowance for internal floor finishes to ACC Building110

$33,700$20/m²FINISHES

$33,700$20/m²FLOOR FINISHES

CEILING FINISHESCF

FINISHESFI

Excl.1,687m²Allowance for internal ceiling finishes to ACC Building111

Excl.FINISHES

Excl.CEILING FINISHES

FITMENTSFT

METALWORKMW

84,400511,687m²Allowance for internal fitments to ACC Building incl all 
metalwork and signage

113

$84,400$50/m²METALWORK

$84,400$50/m²FITMENTS

HYDRAULIC SERVICESHS

HYDRAULICSHY

185,6001111,687m²Allowance for hydraulic services to ACC Building115

$185,600$110/m²HYDRAULICS

$185,600$110/m²HYDRAULIC SERVICES

MECHANICAL SERVICESMS

MECHANICAL INSTALLATIONSME

84,400511,687m²Allowance for mechanical services to ACC Building116

$84,400$50/m²MECHANICAL INSTALLATIONS

$84,400$50/m²MECHANICAL SERVICES
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 1,687 m²    Cost/m²: $3,863
Rates Current At June 2020ACC ACC Building (continued)

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

FIRE PROTECTIONFP

FIRE SERVICESFS

151,800901,687m²Allowance for fire services to ACC Building117

$151,800$90/m²FIRE SERVICES

$151,800$90/m²FIRE PROTECTION

ELECTRIC LIGHT AND POWERLP

ELECTRICAL INSTALLATIONSEL

1,687,0001,0001,687m²Allowance for electrical services to ACC Building114

$1,687,000$1,000/m²ELECTRICAL INSTALLATIONS

$1,687,000$1,000/m²ELECTRIC LIGHT AND POWER

$6,516,900$3,863/m²ACC BUILDING
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

GFA: 1,680 m²    Cost/m²: $3,012
Rates Current At June 2020SB Substation Building

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

SUBSTRUCTURESB

CONCRETE - CONCRETE ITEMSCN_C

302,4001801,680m²200mm thick RC slab on ground1

$302,400$180/m²CONCRETE - CONCRETE ITEMS

$302,400$180/m²SUBSTRUCTURE

ROOFRF

STRUCTURAL STEELSS

378,0007,50050.40tAllowance for structural roof frame (allowed 30kg/m2)154

$378,000$225/m²STRUCTURAL STEEL

ROOFINGRF

20,000ItemAllowance for roof safety system109

252,0001511,680m²Lightweight roof, incl sheet metal roofing, insulation, 
safety mesh, trims and drainage

130

$272,000$162/m²ROOFING

$650,000$387/m²ROOF

EXTERNAL WALLSEW

CONCRETE - PRECASTCN_P

297,200400743m²External walls to Substation Building (assume precast 
concrete)

102

$297,200$177/m²CONCRETE - PRECAST

$297,200$177/m²EXTERNAL WALLS

EXTERNAL DOORSED

DOORSDO

7,2001,8004NoSingle fire rated door complete208

40,00020,0002NoAllowance for large automatic overhead door210

$47,200$28/m²DOORS

$47,200$28/m²EXTERNAL DOORS

WALL FINISHESWF

FINISHESFI

Excl.1,680m²Allowance for internal wall finishes to Substation Building194

Excl.FINISHES

Excl.WALL FINISHES

FLOOR FINISHESFF

FINISHESFI

33,600201,680m²Allowance for internal floor finishes to Substation Building195

$33,600$20/m²FINISHES

$33,600$20/m²FLOOR FINISHES
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TotalRateQtyUnitDescription

GFA: 1,680 m²    Cost/m²: $3,012
Rates Current At June 2020SB Substation Building (continued)

FB FACILITY BUILDINGS

Location Element/Trade/Main heading/Sub heading Item

CEILING FINISHESCF

FINISHESFI

Excl.1,680m²Allowance for internal ceiling finishes to Substation 
Building

196

Excl.FINISHES

Excl.CEILING FINISHES

FITMENTSFT

METALWORKMW

84,000501,680m²Allowance for internal fitments to Substation Building incl 
all metalwork and signage

197

$84,000$50/m²METALWORK

$84,000$50/m²FITMENTS

HYDRAULIC SERVICESHS

HYDRAULICSHY

100,800601,680m²Allowance for hydraulic services to Substation Building198

$100,800$60/m²HYDRAULICS

$100,800$60/m²HYDRAULIC SERVICES

MECHANICAL SERVICESMS

MECHANICAL INSTALLATIONSME

84,000501,680m²Allowance for mechanical services to Substation Building199

$84,000$50/m²MECHANICAL INSTALLATIONS

$84,000$50/m²MECHANICAL SERVICES

FIRE PROTECTIONFP

FIRE SERVICESFS

100,800601,680m²Allowance for fire services to Substation Building200

$100,800$60/m²FIRE SERVICES

$100,800$60/m²FIRE PROTECTION

ELECTRIC LIGHT AND POWERLP

ELECTRICAL INSTALLATIONSEL

3,360,0002,0001,680m²Allowance for electrical services to Substation Building201

$3,360,000$2,000/m²ELECTRICAL INSTALLATIONS

$3,360,000$2,000/m²ELECTRIC LIGHT AND POWER

$5,060,000$3,012/m²SUBSTATION BUILDING
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TotalRateQtyUnitDescription

Rates Current At June 2020HS Hardstands and Parking

EA EXTERNAL AREAS

Location Element/Trade/Main heading/Sub heading Item

ROADS, FOOTPATHS AND PAVED AREASXR

CONCRETE - CONCRETE ITEMSCN_C

332,8001212,773m²Allowance for reinforced concrete hardstand/medians 
surrounding pavement; assume 200mm thick

60

2,273,30014016,238m²Allowance for Concrete pavement for main entrance and 
around EfW facility; inclusive of 300mm thick SMZ layer, 
200mm DGB20, and 220mm 32mpa dowelled jointed 
reinforced concrete pavement- SL82 mesh

61

192,600200963m²Allowance for extra over concrete slab thickening to 
support chimney stack and diesel tanks; assume 300mm

62

319,0001562,058m²Allowance for Asphalt pavement for access road to 
visitor centre and car park; inclusive of 300mm SMZ 
layer, 7mm Low cutter seal, 150mm AC20 C450 and 
50mm AC10 A15E

63

$3,117,700CONCRETE - CONCRETE ITEMS

$3,117,700ROADS, FOOTPATHS AND PAVED AREAS

$3,117,700HARDSTANDS AND PARKING

Page 26 of 3117384-6      Printed 13 August 2020 1:28 PM



Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

Rates Current At June 2020RB Bio-Retention Basin

EA EXTERNAL AREAS

Location Element/Trade/Main heading/Sub heading Item

SITE PREPARATIONXP

GROUND WORKSGW

135,900150906m²Allowance for detailed excavation of 1000mm depth to 
base of basin

81

$135,900GROUND WORKS

$135,900SITE PREPARATION

LANDSCAPING AND IMPROVEMENTSXL

EXTERIOR ELEMENTSEX

32,10051641m²Allowance for 500mm thick media filter layer83

16,00025641m²Allowance for nutrient removing planting to BCC 
standards

84

$48,100EXTERIOR ELEMENTS

$48,100LANDSCAPING AND IMPROVEMENTS

$184,000BIO-RETENTION BASIN
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TotalRateQtyUnitDescription

Rates Current At June 2020DB Detention Basin

EA EXTERNAL AREAS

Location Element/Trade/Main heading/Sub heading Item

SITE PREPARATIONXP

GROUND WORKSGW

561,4002802,005m²Allowance for detailed excavation; 1900mm depth to 
base of basin

85

$561,400GROUND WORKS

DRAINAGEDR

25,00025,0001NoAllowance for Basin outlet structure86

$25,000DRAINAGE

$586,400SITE PREPARATION

LANDSCAPING AND IMPROVEMENTSXL

EXTERIOR ELEMENTSEX

7,50015050m²Allowsnce for Rip rap to outlet 233

$7,500EXTERIOR ELEMENTS

$7,500LANDSCAPING AND IMPROVEMENTS

$593,900DETENTION BASIN
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Rates Current At June 2020L Landscaping

EA EXTERNAL AREAS

Location Element/Trade/Main heading/Sub heading Item

SUBSTRUCTURESB

PILINGPI_P

9,087,5002,5003,635m²Soldier pile retaining wall [RW01]34

460,0002,500184m²Soldier pile retaining wall [RW04]35

560,0002,500224m²Soldier pile retaining wall [RW06]38

1,010,0002,500404m²Soldier pile retaining wall [RW02]207

157,5002,50063m²Soldier pile retaining wall [RW03]211

175,0002,50070m²Soldier pile retaining wall [RW05]212

320,0002,500128m²Soldier pile retaining wall [RW07]213

$11,770,000PILING

$11,770,000SUBSTRUCTURE

LANDSCAPING AND IMPROVEMENTSXL

EXTERIOR ELEMENTSEX

95,000951,000mAllowance for New1.8m high ATF perimeter fence with 
Shade Cloth

72

20,000ItemAllowance for linemarking to carpark 73

67,0001,00067NoSupply and install new rubber car stops to new carpark74

1,510,30010015,103m²Allowance for Landscaping76

$1,692,300EXTERIOR ELEMENTS

$1,692,300LANDSCAPING AND IMPROVEMENTS

$13,462,300LANDSCAPING
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

Rates Current At June 2020SQ Special Equipment

EA EXTERNAL AREAS

Location Element/Trade/Main heading/Sub heading Item

SPECIAL EQUIPMENTSE

EXTERIOR ELEMENTSEX

1,250,000250,0005NoSupply and install new weighbridges for incoming and 
outgoing trucks

77

$1,250,000EXTERIOR ELEMENTS

$1,250,000SPECIAL EQUIPMENT

OUTBUILDINGS AND COVERED WAYSXB

EXTERIOR ELEMENTSEX

200,000100,0002NoAllowance for kiosks to incoming and outgoing truck 
stops

80

$200,000EXTERIOR ELEMENTS

$200,000OUTBUILDINGS AND COVERED WAYS

EXTERNAL SPECIAL SERVICESXS

EXTERIOR ELEMENTSEX

200,000ItemAllowance for 2 x Diesel Gas tanks to sit above ground 
on concrete hardstand

78

500,000ItemAllowance for new pumpstation; assume 3 dispensers79

$700,000EXTERIOR ELEMENTS

$700,000EXTERNAL SPECIAL SERVICES

$2,150,000SPECIAL EQUIPMENT
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Indicative Order of Cost Budget Estimate July 2020
Project Green Waratah

TotalRateQtyUnitDescription

Rates Current At June 2020SW Stormwater Drainage

EA EXTERNAL AREAS

Location Element/Trade/Main heading/Sub heading Item

BUILDERS WORK IN CONNECTION WITH SERVICESBW

DRAINAGEDR

25,000ItemAllowance to connect into stormwater mains193

$25,000DRAINAGE

$25,000BUILDERS WORK IN CONNECTION WITH SERVICES

EXTERNAL STORMWATER DRAINAGEXK

DRAINAGEDR

12,00032537m375mm Reinforced Concrete Pipe Class 4 RRJ, including 
excavation and backfilling material

92

18,80034255m450mm Reinforced Concrete Pipe Class 4 RRJ, including 
excavation and backfilling material

93

81,000412197m525mm Reinforced Concrete Pipe Class 4 RRJ, including 
excavation and backfilling material

94

17,90044840m600mm Reinforced Concrete Pipe Class 4 RRJ, including 
excavation and backfilling material

95

94,500500189m675mm Reinforced Concrete Pipe Class 4 RRJ, including 
excavation and backfilling material

96

24,30052946m750mm Reinforced Concrete Pipe Class 4 RRJ, including 
excavation and backfilling material

97

12,50059621m900mm Reinforced Concrete Pipe Class 4 RRJ, including 
excavation and backfilling material

98

210,0005,00042NoGrated kerb inlet pit, including excavation and backfilling 
material

100

200,000100,0002NoGross pollutant trap 101

$671,000DRAINAGE

$671,000EXTERNAL STORMWATER DRAINAGE

$696,000STORMWATER DRAINAGE
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