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CONSTRUCTION SITE CONTAINS

REFER DIAL BEFORE YOU DIG SHEETS 
 VERIFY EXACT LOCATIONS OF UTILITES ONSITE PRIOR TO START OF CONSTRUCTION
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15.

WARNING Underground Location Plans provide information about
Network Presence only. 

Prior to any site excavation works, it is strongly 
recommended that locations and depths of services 
should be verified by an accredited locator or relevant
representative from the utility provided

They DO NOT pinpoint the exact location.

GENERAL PLAN

LONGITUDINAL SECTION - DESIGN EDGE OF FORMATION
CROSS SECTIONS - CH.0 TO CH.10

DETAIL  PLAN

CROSS SECTIONS - CH.20 TO CH.30
CROSS SECTIONS - CH.35 TO CH.45
CROSS SECTIONS - CH.50 TO CH.55
CROSS SECTIONS - CH.60 TO CH.70

G2. SIGNPOSTING & LINEMARKING IN ACCORDANCE WITH TRAFFIC

CONSTRUCTION NOTES 

G1. ALL CONSTRUCTION TO BE IN ACCORDANCE WITH NORTHERN
  RIVERS LOCAL GOVERNMENT DEVELOPMENT & DESIGN MANUAL

S1. ALL SERVICES TO BE CHECKED FOR LEVEL & LOCATION
  PRIOR TO COMMENCEMENT OF WORKS

E5. SEDIMENTATION CONTROL TO BE PUT IN PLACE PRIOR TO
  COMMENCEMENT OF WORKS  - REFER SD2325

DO NOT USE NATURAL SURFACE LEVELS SHOWN ON
LONGSECTION FOR SETTING OUT.

  AUTHORITY OF NSW - GUIDELINES FOR TRAFFIC FACILITIES

RMS TYPICAL RURAL ACCESS STANDARDS - REFER STD.DWG.SD2588
G3. CONSTRUCT DRIVEWAYS TO LCC STANDARDS & 

SUMMARY OF SAFEGUARDS AS IDENTIFIED BY ENVIRONMENTAL ASSESSOR
E1. REFER TO ENVIRONMENTAL MANAGEMENT PLAN FACTORS REPORT INCLUDING 

G4. RELOCATE EXISTING SIGNS CLEAR OF NEW WORK

 E2. PROVIDE SCOUR PROTECTION AT STORMWATER OUTLETS
 E3.  FOR VEGETATION TO BE REMOVED OR PROTECTED 

E4. ENSURE NECESSARY SEDIMENTATION CONTROLS ARE INSTALLED AND MAINTAINED

    REFER ENVIRONMENTAL MANAGEMENT PLAN - 
IF IN DOUBT OF PLANT SPECIES - CONTACT LCC ENVIRONMENTAL CONTRACTOR

G5. WEARING COURSE  TO BE UNDERTAKEN BY LCC

   G6. SEAL TO BE  UNDERTAKEN BY OTHERS (LCC)

(Available on Lismore City Council Website / Planning and Development/
Planning Controls and Guidelines /Development & Design Manual)
Standard Drawings also available if not provided in Design Plans

   G7. ENSURE VARIATIONS TO DESIGN PLANS ARE APPROVED BY CONSTRUCTION ENGINEER
OR DESIGNER

(LOCATIONS AS SHOWN ARE  APPROXIMATE ONLY)

AND AS1742.2 OR CURRENT RMS GUIDELINES 

GENERAL

ENVIRONMENTAL

SERVICES

S2. CONTACT RELEVANT SERVICES PROVIDER FOR RELOCATIONS AND TREATMENTS  

USE SITE BENCHMARKS FOR REFERENCE 

G8.

E6. PROTECT ROADSIDE TREES TO BE RETAINED FROM TRUNK OR ROOT DAMAGE AND SOIL
COMPACTION UNDERNEATH THE CANOPY DRIP LINE. CONSULT LCC TREE OFFICER ON

             SPECIFIC TREE MANAGEMENT ISSUES.

S3. AT COMPLETION OF WORKS , WORKS ENGINEER TO ADVISE ESSENTIAL ENERGY THAT WORKS   
      HAVE BEEN COMPLETED, AND THEY CAN REMOVE OVERHEAD TAGS

G9.  AT COMPLETION OF WORKS, SITE SUPERVISOR TO REMOVE RAISING ROAD LEVEL SIGNAGE
G10. ENSURE VARIATION TO SCOPE OF WORKS ARE APPROVED BY ASSET ENGINEER 

NOTE:

ALL SERVICES NEED TO BE VERIFIED BY
CONTRACTOR PRIOR TO COMMENCEMENT
OF WORKS.  SERVICE LOCATIONS ON PLAN

ARE JUST AN INDICATION ONLY

INSTALL PROTECTIVE TREATMENTS OVER
SERVICES AS REQUIRED BY ASSET OWNER

PRE-CONSTRUCTION NOTES:
1. ENSURE OVERHEAD POWER LINES TAGGED PRIOR TO START OF CONSTRUCTION

3. CONSTRUCTION ENGINEER TO ORGANISE DILAPIDATION REPORT

4. CONTACT LCC TREE OFFICER AND ADVISE OF ANY TREE OR 
VEGETATION TO BE REMOVED  OR TRIMMED MINIMUM 1 WEEK PRIOR

5. ADVISE RESIDENTS OF CONSTRUCTION DETAILS AND TIMES 
AND VERIFY ACCESS REQUIREMENTS MINIMUM 1 WEEK PRIOR

2. VERIFY EXACT LOCATIONS OF ALL SERVICES AND ADJUST AS REQUIRED 

6. ENSURE NECESSARY SEDIMENTATION FENCES AND EROSION CONTROLS 
ARE IN PLACE AND MAINTAINED

ON  NEW BALLINA ROAD TO O'FLYNN STREET, LEYCESTER ST BETWEEN DIADEM 
 AND HUNTER STREETS AND ANY ADDITIONAL PROPERTIES THAT SHARE A
BOUNDARY WITH NEW BALLINA ROAD AND ERIC PLACE

MIN 1 ADDITIONAL WEEK ADVANCED NOTICE FOR ROAD CLOSURE BETWEEN
DIADEM STREET AND ERIC PLACE

 WORK HEALTH AND SAFETY PRECAUTION
FOR WORKS BEING UNDERTAKEN NEAR EDGE OF SHOULDER WITH STEEP GRADE
USE REMOTE CONTROL ROLLER FOR COMPACTING
ENSURE BEST WORK PRACTICES ARE UNDERTAKEN FOR SAFETY OF STAFF AND PUBLIC 
FOR WORKS NEAR EMBANKEMENTS
ENSURE LCC WHS PROCEDURES , SWMS, JSA (JOB SAFETY ANAYLSIS) 
CONTACT SITE SUPERVISOR AND WHS REPRESENTATIVES SHOULD SAFETY CONCERNS ARISE
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GENERAL SIGNS AND LINE MARKING NOTES:

            1. ENSURE THAT EXISTING SIGNS ARE CORRECT AS PER SIGNS AND
LINEMARKING PLAN, IF CORRECT NO NEED TO REPLACE UNLESS SIGNS SHOW AGE
AND NO LONGER REFLECTIVE

2. INSTALL RAISED PAVEMENT MARKERS @ 12m SPACINGS IN ACCORDANCE WITH TfNSW
TECHNICAL DIRECTIONS DELINEATION  - Section 15 Raised Pavement markers

7.  ALL EXISTING SIGNAGE TO BE REPLACED AS NECESSARY

4. SPACING OF CAMS - REFER TABLE 4.3 AND TABLE 4.6 - STANDARD DRAWINGS - SIGNAGE 

5. SPACING OF GUIDE POSTS  - REFER TABLE 16.1  - STANDARD DRAWINGS - SIGNAGE 

6.. SPACING OF RRPMS  - REFER TABLE 15.2  - STANDARD DRAWINGS - SIGNAGE 

3.. STREET SIGN INSTALLATION - REFER SD3573
STANDARD DRAWINGS - SIGNAGE 
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Aggregate (i.e. may be wrapped in
geotextile for extra strength)

CONSTRUCTION NOTES:

1. ALL NEW WORKS SHALL MAKE A SMOOTH TRANSITION TO EXISTING.
 2. THE CONTRACTOR SHALL VERIFY THE LOCATION 
    AND LEVEL OF ALL EXISTING SERVICES, REGARDLESS OF 
    WHAT IS SHOWN ON THESE DRAWINGS, PRIOR TO COMMENCING 
    CONSTRUCTION AND MAKE ARRANGEMENOT TO SCALE WITH THE SUPERINTENDENT
    AND THE RELEVANT AUTHORITY TO RELOCATE OR ADJUST IF NECESSARY.
 3. THE CONTRACTOR SHALL NOT ENTER UPON NOR DO ANY WORK WITHIN 
    ADJACENT LANDS WITHOUT THE WRITTEN PERMISSION OF THE SUPERINTENDENT.
  4. THE CONTRACTOR SHALL ENSURE THAT NO NUISANCE OR INTERFERENCE
    WITH THE AMENITY OF THE AREA IS CREATED BY REASON OF ANY PROCESS
    OR OPERATION DURING THE WORK, CAUSING THE EMISSION OF NOISE,
    DUST, SMOKE OR ANY POLLUTED DISCHARGE WHATSOEVER. 
    THE CONTRACTOR SHALL MAINTAIN SERVICES AND ALL WEATHER ACCESS
    AT ALL TIMES TO ADJACENT AND ADJOINING PROPERTIES.
 5. THE CONTRACTOR SHALL DISPOSE OF ANY SURPLUS EXCAVATED MATERIAL
      AS DIRECTED BY THE SUPERINTENDENT.

  6. THE CONTRACTOR SHALL OBSERVE REQUIREMENOT TO SCALE OF THE 
    OCCUPATIONAL HEALTH AND SAFETY ACT, THE ENVIRONMENTAL PLANNING
    AND ASSESSMENT ACT AND ANY OTHER ACTS AND REGULATIONS PERTAINING 
    TO THE WORKS. 

THE PRINCIPLE AND THE SUPERINTENDENT ACCEPT NO RESPONSIBILITY 
FOR ANY FINES OR LEGAL ACTION THAT MAY BE INSTIGATED BY ACTIONS
OF THE CONTRACTOR OR SUB CONTRACTORS.

  7. THE CONTRACTOR AND THEIR SUBCONTRACTOR SHALL PROVIDE THEIR 
    "SAFE WORK METHOD STATEMENT" TO THEIR SUPERINTENDANT BEFORE 
     THE COMMENCMENT OF ANY WORKS.

 8. THE CONTRACTOR SHALL PROVIDE RELEVANT TRAFFIC CONTROL PLAN
     PRIOR TO COMMENCEMENT.

 9. THE CONTRACTOR IS RESPONSIBLE FOR THE PROTECTION OF ANY COUNCIL
    OR OTHER SERVICE PROVIDERS ASSETS CONTAINED AT THE SITE DURING
    CONSTRUCTION.
    THE PRINCIPLE AND SUPERINTENDANT ACCEPT NO RESPONSIBILITY FOR
     DAMAGE CAUSED BY THE CONTRACTOR OR THEIR SUBCONTRACTORS 
     TO THESE ASSETS.

 10. ALL WORK CARRIED OUT IN CONFINED SPACES IS TO BE DONE BY PERSONNEL
    SPECIFICALLY QUALIFIED FOR CONFINED SPACES WORK.

2. CHECK DAM NOTES
(A)  CHECK DAMS MAY BE CONSTRUCTED OF A VARIETY OF MATERIALS (E.G. STRAW BALES, SEDIMENT FENCE, ROCK & GEOTEXTILE, SAND BAGS, ETC.)

Series of check dams

(B)  SPILLWAY TO BE OVER INVERT OF DRAIN WITH DISCHARGE NOT PERMITTED TO FLOW AROUND ENDS. 
(C)  SPILLWAY TO BE LESS THAN 1 METER ABOVE INVERT  OF DRAIN.
(D)  SOME FORM OF DISSIPATION MAY BE REQUIRTED BELOW SPILLWAYS OF CHECK DAMS (E.G. ROCK, SAND BAGS).
(E)  CHECK DAMS TO BE SPACED SO THE TOE OF THE UPSTREAM CHECK IS LEVEL WITH THE SPILLWAY OF THE NEXT DOWNSTREAM CHECK. (REFER TO DIAGRAM ABOVE).

Trapped Sediment

Direction of Flow

SERIES OF CHECK DAMS

Side of drain

Area of sediment
deposition

Existing Road Natural Surface150 min. Spillway
150 min.

(F)  SHORT-TERM USE OF SAND BAGS DURING TABLING DRAIN SHAPING AT END OF WORK DAY.
(G)  LONG-TERM USE AGGREGATE.

1. GENERAL

3. SEDIMENT FENCE

(C)  WOVEN FABRICS ARE PREFERRED, NON-WOVEN FABRICS MAY BE USED ON SMALL WORK SITES,
(B)  NORMALLY LOCATED ALONG THE CONTOUR WITH A MAXIMUM CATCHEMENT AREA 0.6 HA PER 100M LENGTH OF FENCE.

    i.e. OPERATIONAL PERIOD LESS THAN 6 MONTHS OR ON SITES WHERE SIGNIFICANOT TO SCALEEDIMENT RUNOFF IS NOT EXPECTED.
(D)  WHERE FENCES NEED TO BE LOCATED ACROSS THE CONTOUR THE LAYOUT SHALL CONFIRM TO  'TYPICAL LAYOUT ACROSS GRADE'.
(E)  FENCES ARE REQUIRED  2M MIN FFROM TOE OF CUT OR FILL BATTERS,  WHERE NOT PRACTICAL ONE FENCE CAN BE AT THE TOE 
    WITH A SECOND FENCE 1m MIN AWAY. FENCE SHOULD NOT BE LOCATED PARALLEL WITH TOE IF CONCENTRATION OF FLOW WILL
    OCCUR BEHIND THE FENCE.

(A)  TEMPORARY DRAINAGE CONTROL.  FLOW SHOULD BE DIVETED AROUND THE WORK AROUND THE WORK SITE WHERE POSSIBLE.

(D)  CONTROL MEASURES MAY BE REMOVED WHEN ON-SITE EROSION IS CONTROLLED AND 70% PERMANENT SOIL 

(B)  ALL DRAINAGE, EROSION AND SEDIMENT CONTROLS TO BE INSTALLED AND BE OPERATIONAL  BEFORE COMMENCING UP-SLOPE 

(C)  ALL CONTROL MEASURES TO BE INSPECTED AT LEASTWEEKLY AND AFTER SIGNIFICANT RUNOFF PRODUCING STORMS.

(E)  IN AREAS WHERERUNOFF TURBITY IS TO BE CONTROLLED, EXPOSED SURFACES TO BE EITHER MULCHED, COVERED WITH 
    EROSION CONTROL BLANKETS OR TURFEDIF EARTHWORKS ARE EXPECTED TO BE DELAYED FOR MORE THAN 14 DAYS.

(F)  STRAW BALE SEDIMENT TRAPS AREA A SECONDARY OPTION WHICH GENERALLY SHOULD NOT BE USED IF OTHER OPTIONS

(A)  NOT TO BE LOCATED IN AREAS OF CONCENTRATED FLOW.

    COVERAGE IS OBTAINED OVER ALL UPSTREAM DISTURBED LAND.

    ARE AVAILABLE.

    EARTHWORKS.

4. PROVIDE ON GRADE KERB INLET SEDIMENT TRAPS AS REQUIRED (REFER DIAGRAM)

Diretion of flow

1:4 Varies

TABLE DRAINS
DRAINS AT INTERVALS OF NOT MORE THAN 60m.

TOE OF BATTERS WHERE THERE ARE NO 
PLACE SEDIMENT FENCES ACROSS TABLE 
PLACE SEDIMENT FENCES ALONG

SEDIMENT FENCE

Posts or steel pickets 
driven 600mm into ground

Geotextile fabric

100 MIN vertical overlap of fabric

Undisturbed area
Backfill

60
0 M

AX
20

0

Disturbed area

Diretion of flow

ELEVATION

Without F42 fabric, 2000 MAX C\C

F42 Fabric to AS 1304 3000
MAX

50x50 HW stake or steel 
and F42
Geotextile Fabric 

Overland Flow picket 1200 MIN long

SIDE ELEVATION

Backfill

20
0

tie to steel picket.

Fix to top of stake with 
shadecloth fastener or

NOT TO SCALE

SEDIMENTATION  CONTROL 4000 MIN

KERBLINE

SANDBAGS OVERLAP ONTO KERB

BYPASS FLOW TO INLET

RUNOFF

THREE LAYERS OF SANDBAGS 
WITH ENDS OVERLAPPED

ON GRADE KERB INLET SEDIMENT TRAP
SEDIMENTATION CONTROL

1500 MIN

BAGS ACT AS SPILLWAY
600 NOM GAP BETWEEN

EROSION CONTROL NOTES:
WORKS ON THE SITE SHALL BE CARRIED OUT IN THE FOLLOWING SEQUENCE:
 - INSTALL BARRIER AND SILT FENCES
 - STRIP AND STOCKPILE TOPSOIL
 - UNDERTAKE SITE DEVELOPMENT WORKS
- REHABILITATE SITE, CLEANUP & REMOVE RUBBISH DEBRIS
- REMOVE TEMPORARY SOIL AND WATER MANAGEMENT WORKS ONCE APPROVED 
  TO DO SO BY COUNCIL

CONSTRUCTION NOTES:
1. INSTALL EROSION CONTROL MEASURES PRIOR TO COMMENCEMENT 
    OF EARTHWORKS AND KEEP FUNCTIONAL THROUGH THE PROJECT
    AND UNTIL SITE HAS BEEN STABILISED.
2. EXISTING SERVICES TO BE LOCATED, PROTECTED, SUPPORTED 
    AND/OR REMOVED AS REQUIRED IN ACCORDANCE WITH THE RELEVANT
    AUTHORITIES SPECIFICATIONS.
3. ALL EXISTING SERVICE COVERS TO BE ADJUSTED TO NEW FINISHED 
    SURFACES AS REQUIRED.
4. STRIP TOPSOIL OF ALL EARTHWORKS AREAS, STOCKPILE AND
     RESPREAD ON BATTERS AND LANDSCAPE AREAS.
5. PLACE 80mm MIN THICK TOPSOIL ON ALL BATTERS AND EARTHWORK
    AREAS. 80% GRASS COVER TO BE ACHIEVED BY END OF PROJECT.
6. EXISTING FENCES TO BE PRESERVED, RELOCATED AND/OR REMOVED 
    AS DIRECTED BY THE SUPERINTENDENT.
7. CONTRACTOR WILL BE HELD RESPONSIBLE FOR DAMAGE TO EXISTING 
    ROADS AND OTHER ASSETS CAUSED BY CONSTRUCTION EQUIPMENT.
8. SURFACES OF EXISTING ROADS THAT ARE USED AS ACCESS BY CONTRACTOR
    SHALL BE KEPT FREE OF OBSTRUCTION MATERIALS, DIRT AND OTHER FOREIGN
    MATTER AT ALL TIMES.
9. THE CONTRACTOR SHALL REINSTATE AND/OR MAKE GOOD ANY DISTURBED 
    AREAS ASSOCIATED WITH THE WORK TO THE SATISFACTION OF THE SUPERINTENDENT.

10. DUST SUPPRESSION MEASURES TO BE IMPLEMENTED DURING CONSTRUCTION.
11. ALL NEW WORKS SHALL MAKE A SMOOTH TRANSITION TO EXISTING.

CROSS SECTION OF AGGREGATE CHECK DAM

AGGREGATE CHECK DAM

PoiNOT TO SCALE A at same elevation
TYPICAL LAYOUT ACROSS GRADE
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CONCRETE

1. ALL SIGNS ARE TO BE APPROVED BY THE SUPERINTENDENT
PRIOR TO ERECTION.

2. SIGNS TO BE POSITIONED ON THE SIDE OF STREET/ROAD THAT
PROVIDES BEST VISIBILITY

3. CONCRETE N20 IN ACCORDANCE WITH AS 1379 AND AS 3600
4. ALL DIMENSIONS IN MILLIMETRES

SAFE SIGNAGE INSTALLATION
The location of signage installation for rural and urban areas:

Rural:
On roads where there is no formal kerb, signs should be at least 60 centimeters 
from the outer edge road shoulder or face of safety barrier.
The distance between the edge of the road and the outer edge of the sign should not be less than 2 metres
and no more than 5 meters.
The height of the rural sign should not be less that 1.5metres above the nearest edge of the road. or 2.5 metres 
where there are expected to be pedestrians and/or cyclists.

Urban:

SHEET 1
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NA
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On roads with a formal kerb and in urban areas, the lateral clearance of the sign should be at least 60 centimetres 
back from the face of the kerb (depending on road speed and the type of post.)
The height of the urban sign which overhangs a footpath, should not be less than 2.5 metres above the top of the kerb to cater 
for pedestrians and cyclists.
Where neither  pedestrians nor parked vehicles have to be considered, a height of 1.5 metres might be more appropriate 

The location of signage installations for frangible and non-frangible posts .

Installation of Signs depending on road speed 

RO
AD

3m

Clear Zone

5m

Clear Zone

9m

Clear Zone

Frangible posts are any posts smaller than 88.9 millimeters 
Non-Frangible posts are any posts 88.9 millimeters and bigger  
Signs on frangible posts can be placed within clear zones, right up to 60 centimeters clearance from the kerb and gutter 
If the sign can be placed behind a guardrail or some barrier protection , the right edge of the sign can be 60 centimetres from the barrier, 
even if they are non-frangible posts.

Note: This information should be used as guide and the locations of the signs should be decided on a 
case by case basis. Please consider the size of your sign , the type of post , speed of the road and 
the needs of your target audience before deciding a location. 

Signs on roads with speeds of 
60km/hr have a recommended 
clear zone of 3 metres 

Signs on roads with speeds of 
80km/hr have a recommended 
clear zone of 5 metres 

Signs on roads with speeds of 
100km/hr have a recommended 
clear zone of 9 metres 
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TRUCK WHERE A
GATE RESTRICTS
ACCESSACCESS TO BE CONSTRUCTED WITH

APPROVED COMPACTED ROAD BASE
MATERIAL FOR NORMAL USE.  SEALED

BACK TO GATE/GRID WHEN THERE IS
ADDITIONAL TRAFFIC

A 4m GRID SHALL BE INSTALLED IF ACCESS
POINT IS LESS THAN 22m FROM EDGE LINE
AND IS USED BY ARTICULATED VEHICLES.
AN INWARD OPENING 3.6 m GATE SET BACK
15m FROM EDGE LINE IS AN ALTERNATIVE IF
ACCESS POINT IS USED ONLY BY SINGLE
UNIT TRUCKS

ACCESS TO BE CONSTRUCTED WITH
APPROVED COMPACTED ROAD BASE

MATERIAL FOR NORMAL USE.  SEALED
BACK TO GATE/GRID WHEN THERE IS

ADDITIONAL TRAFFIC

R15

R12
25

2 2

3 3

TAPER 1 IN 10TAPER 1 IN 10

4m GRID (PREFERABLE) OR
INWARD OPENING 3.6m GATE

TYPICAL RTA RURAL PROPERTY
ACCESS STANDARDS

1 OF 1

SD2588

2. ARTICULATED VEHICLES1. SINGLE UNIT TRUCK

INTERSECTION SIGHT DISTANCE

DESIGN SPEED
(KM/H)

SAFE
INTERSECTION

SIGHT (m) -
RURAL R=2.0s

40 70
50 90
60 115
70 140
80 175
90 210

100 250
110 290
120 330

OPTION
PROVIDE LAYBYS ON DEPARTURE SIDE
OF PROPERTY ACCESS TO BE USED ALSO AS
SCHOOL BUS STOP / MAILSERVICE SHELTER

ACCESS TO BE LOCATED WHERE
SAFE INTERSECTION SIGHT 
DISTANCE IS AVAILABLE

OUTSIDE FRONT WHEEL PATH
19.0m ARTICULATED VEHICLE
TURNING PATH - R15

OPTION
PROVIDE LAYBYS ON DEPARTURE SIDE
OF PROPERTY ACCESS TO BE USED ALSO AS
SCHOOL BUS STOP / MAILSERVICE SHELTER

ACCESS TO BE LOCATED WHERE
SAFE INTERSECTION SIGHT 
DISTANCE IS AVAILABLE

OUTSIDE FRONT WHEEL PATH
19.0m ARTICULATED VEHICLE
TURNING PATH - R15

STDDWG\LCC_
STD_DWGS_CAD
SD2588

1:500 @ A3

GTM
RTA
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Pavement Marking (Performance Based)R145

NOTES:
Dimensions in m unless stated otherwise (1:1)
*Section in TfNSW Delineation Manual

APPENDIX 1 - LONGITUDINAL LINES

Line Type Pattern and Dimensions Reference
Section*

DIVIDING LINES

Dividing (Separation) line on 2
lane road

Dividing (Separation) line on multi
lane road

Dividing (Barrier) lines

S1

S2

S6

BS

Dividing (Barrier) lines (Restricted
overtaking in one direction)

BB

4.2

4.2

4.4

4.4

NO LONGER USED

3.00 9.00 3.00

0.10

3.00 9.00 3.00

0.15

3.00 9.00 3.00
0.10 0.100.10

0.10

0.10

0.10

APPENDIX 2 - TRANSVERSE LINES

Dimensions in m unless stated otherwise
1:1

Pavement Marking (Performance Based)R145

Line
Type Use Dimensions (m) Colour

White

White

White

White

White

Stop Line

Give Way Line
(Used with

signs)

Give Way Line
(Used on right
hand side of

road

Pedestrian
Cross
Walk
Lines

Pedestrian
Crossing

TF

TF1

TF2

TB

TB1

PCW

PX

NO LONGER USED

NO LONGER USED

0,3

May be increased where
warranted by high

pedestrian volumes

May be increased where
warranted by high

pedestrian volumes

0.60

0.60

3.60

3.30

0.15

1.00

0.30

0.60

0.60

0.60

0.60

0.30

0.15
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Pavement Marking (Performance Based)R145

NOTES:
Dimensions in m unless stated otherwise (1:1)
*Section in TfNSW Delineation Manual

Line Type Pattern and Dimensions Reference
Section*

E1

E2

E3

E4

E5

E6

4.7

4.7

4.7

4.7

4.7

4.7

EDGE LINES

Left hand edge line on general
purpose road

Left hand edge line on Motorway

Right hand edge on divided
carriageway

Outline of traffic island or freeway
ramp gore

Outline of painted median

Line applied to incline face of
median kerb

0.5253

0.5253

0.5253

0.5253

0.5253

0.5253

0.5253
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