

MOOREBANK LOGISTIC

Item	Description	Amount (AUD)
1	Demolition	2,023,437
2	Warehouses inc Office	<u>87,419,400</u>
2.1	Substructure	15,496,154
2.2	Superstructure	40,708,914
2.3	Roof	3,164,666
2.4	External wall	2,206,233
2.5	Architectural	6,865,702
2.6	M&E Works	18,977,732
3	External Works	incl
B	Estimated Construction Cost with Co	89,442,837
	says	89,500,000