Proiject: Lot 2 Spec HDBP Details:
Buildina: LT2-WSP-FS-001-A
A: Code | B: Description C: | D: Unit E: Rate | F: Subtotal G: H: Total
Quantity Factor
1 Site Preparation 34,188 | m2 4.82 164,724 164,724
2 Warehouse 17,700 | m2 269.12 4,763,380 4,763,380
3 Warehouse Awnings 1,996 [ m2 180.38 360,034 360,034
4 Office 551 | m2 1,623.04 894,293 894,293
5 Office 2 551 | m2 1,662.94 916,279 916,279
6 External Works 16,438 | m2 91.02 1,496,203 1,496,203
7 Site services 18,751 | m2 82.31 1,543,319 1,543,319
8 Design 18,751 | m2 16.99 318,500 318,500
9 Preliminaries 25 | Wks 46,015 1,150,378 1,150,378
10 Base Building Subtotal: 619 | $/m2 11,607,110
11 Building Upgrades 18,751 | m2 32 595,476 595,476
12 GreenStar Rating 6 Star Certified 133,404 133,404
13 Works Beyond Boundary 0 0
14 BUILDING TOTAL 658 | $/m2 12,335,990
15 Project Clarrifications 0 0
16 Estimate Information 0 0
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