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21st February 2014 
 
 
The General Manager 
Blacktown City Council 
PO Box 63, 
Blacktown, NSW, 2148 
 
 
RE : COST ASSESSMENT FOR NEW DEVELOPMENT  

23-43 Tattersall Rd, Kings Park 
 
 
Dear Sir / Madam, 
 
As requested by the owner of the above property, we provide the following indicative 
development costs for the above mentioned project.  
 
The project entails the Alterations & Additions to the existing Metal Recovery & Recycling 
Facility. 
  
Upon reviewing drawings prepared by Lean Lackenby & Hayward, identified with file number 
59760 and drawing numbers LD1 and Turn in a 1:400 scale; we advise as follows.  
 
Our costing can be summarized as follows: 
 

Total Cost of Works (Clause 255) $ 1,111,113.22 1 

Cost of Works (Clause 25J) $ 1,111,113.22 2 

 
1 In accoprdance with Section 255 of the EP&A Regulation the development cost includes for goods & services tax, builders 
margin and all associated preliminaries & labour but excludes any project contingency. 
 
2 In accordance with Section 25 J of the EP&A Regulation the following costs are to be excluded from the estimate: 

 The cost of any development that is provided as affordable housing, (Not Applicable) 
 The costs of re use of a heritage item. (Not Applicable) 
 The cost of furnishings (Not Applicable) 

 
Attached is the Cost Assessment for Developments Valued in excess at $500,000, derived 
from Blacktown City Council standard form. 
  
Should you have any queries, please do not hesitate to contact us on the below details. 
 
 
Yours Faithfully,   
Q.P.C. & C Pty. Ltd. 
  
  
   
Tony Sassine B.App.Sc. (Hons) A.A.I.Q.S.  
Managing Director 



DATE OF REPORT:

DEVELOPMENT APPLICATION No.

CONSTRUCTION CERTIFICATE No.

APPLICANT'S NAME:

APPLICANT'S ADDRESS:

DEVELOPMENT DESCRIPTION:

DEVELOPMENT ADDRESS:

Gross Floor Area - Commercial m2 Total Gross Floor Area m2
Gross Floor Area - Residential m2 Total Site Area m2
Gross Floor Area - Retail m2 Total Car Parking Spaces No.
Gross Floor Area - Car Parking m2
Gross Floor Area - Other m2

Total Development Cost $

Total Construction Cost $
Total GST (Included Above) $

Excavation $ Fit-Out - Commercial $

Cost per m2 of site area $ Cost per m2 of commercial area $

Demolition & Site Preparation $ Fit-Out - Residential $

Cost m2 metre of site area $ Cost per m2 of residentail area $

Construction - Commercial $ Fit-Out - Retail $

Cost per m2 of commercial area $ Cost per m2 of retail area $

Construction - Residential $ Professional Fees $

Cost per m2 of residential area $ % of Development Cost %

Construction - Retail $ % of Construction Cost %

Cost per m2 of retail area $

Car Park $

Cost per m2 of site area $

Cost per space $

I certify that I have:











Signed:

Name: Tony Sassine AIQS Membership Number: 1565

Position & Qualifications: Managing Director, B.App.Sci (Hons), AAIQS

1,078,751

101,010

52,451

23-43 Tattersall Rd, Kings Park

32,363

0

63,760

66,078

2.91

3.00

259,563

700,659

1,111,113

Measured gross floor areas in accordance with the Method of Measurement of Building Area in the AIQS 

Cost Management Manual Volume 1 (Appendix A2)

Calculated the development costs in accordance with the definition of development costs in the Section 94A 

Development Contributions Plan of the council at current prices.

N/A

N/A
1,111,113$

N/A

Inspected the plans the subject of the application for development consent or construction certificate.

Prepared and attached an elemental estimate generally prepared in accordance with the Australian Cost 

Management Manuals from the Australian Institute of Quantity Surveyors.

Included GST in the calculation of development cost

DEVELOPMENT DETAILS

ESTIMATE DETAILS

10.99 /m2

Total Development Cost

incl GST

Registered Quantity Surveyor's Detailed Cost Report
for development costs in excess of $500,000

Prepared For:

N/A

21st February 2014

Alterations & Additions to the existing Metal Recovery & Recycling Facility



Trade Breakup

Job Name : SP - KINGS PARK

Client's Name: Sell & Parker

23-43 Tattersall Rd, Kings ParkSite Address:

Job Description: Industrial Development

Item DescriptionItem AmountRateUnitQuantity Mark

Up %No.

Cost Analysis - 23-43 Tattersall Rd, Kings Park 1Trade :

The project consists of Alterations & Additions to 

the existing Metal Recovery & Recycling Facility

 63,760.00 m2- Site Area 1

 2

NoteThe Following Estimate Excludes the Following: 3

Note- Authorities fees  4

Note- Sewer or Stormwater Encasements and Diversions 5

Note- Any major works not identified in the drawings. 6

Note- Groundworks 7

 8

DEMOLITION & EXCAVATION

 9,195.00 m2  27.00 60.00Demolition of required structures and disposal off site. 9  700,659.00

Excl.Trim & Level site (OTR) and removal of spoil off site. 10

Subtotal - Demolition & Excavation 11  700,659.00

 12

CAR PARKING & DRIVEWAYS

 1.00 Item  27.00 42,000.00Widen Driveway, Crossing & Layback 13  53,340.00

 2,006.00 m2  27.00 5.00Variable Car Parking Components 14  12,738.10

Subtotal - Car Parking 15  66,078.10

 16

STRUCTURE

Existing Facilities

 1.00 Item  27.00 4,000.00Relocate Preshreadder 17  5,080.00

 1.00 Item  27.00 4,000.00Relocate Shear 18  5,080.00

 1.00 Item  27.00 3,300.00Extend and move Sound Walls 19  4,191.00

 20

New Facilities

 1.00 Item  27.00 30,000.00Weighbridges 21  38,100.00

Subtotal - Commercial Structure 22  52,451.00

 23

FIT OUT
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Trade Breakup

Job Name : SP - KINGS PARK

Client's Name: Sell & Parker

23-43 Tattersall Rd, Kings ParkSite Address:

Job Description: Industrial Development

Item DescriptionItem AmountRateUnitQuantity Mark

Up %No.

Cost Analysis - 23-43 Tattersall Rd, Kings Park 1Trade :
(Continued)

 1.00 Item  27.00 26,600.00Office Area Fixed Components  24  33,782.00

 1.00 Item  27.00 11,250.00New colourbond and electric fence 25  14,287.50

 26

SERVICES

 1.00 Item  27.00 30,000.00Hydraulic Services 27  38,100.00

 1.00 Item  27.00 51,780.00Mechanical Services 28  65,760.60

 1.00 Item  27.00 71,000.00Electrical Services 29  90,170.00

 1.00 Item  27.00 13,750.00Fire Services 30  17,462.50

Subtotal - Commercial Fit Out 31  259,562.60

 32

Total - Construction Cost 33  1,078,750.70

 1.00 Item  32,362.52Professional Fees (2%) 34  32,362.52

Total - Development Cost (incl. GST) 35  1,111,113.22

 36

 37

 38

 39

 40

 41

 42

 43

 1,111,113.22Total :Cost Analysis - 23-43 Tattersall Rd, Kings Park
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