Level 26, 60 Margaret Street T+61 2 9080 8000 Sydney NSW 2000 Australia

www.mirvac.com



6 August 2015

Mirvac Level 26 60 Margaret Street SYDNEY NSW 2000

Attention: Mr Amar Prashant

Dear Sir,

PROPOSED SOPA SITE 53, 2 FIGTREE DRIVE, SYDNEY OLYMPIC PARK, NSW **CERTIFICATE OF CONSTRUCTION COST**

As requested we have prepared this Quantity Surveyor's Certificate of Cost to verify the Capital Investment Value of the project in accordance with the definition contained in the State Environment Planning Policy (Major Development) 2005.

Under this policy the Capital Investment Value has the same meaning as in the Environmental Planning Assessment Regulation 2000 which was amended on 7 May 2010 to the following;

Capital Investment Value of a development or project includes all costs necessary to establish and operate the project, including the design and construction of buildings, structures, associated infrastructure and fixed or mobile plant and equipment, other than the following costs:

(a) amounts payable, or the cost of land dedicated or any other benefit provided, under a condition imposed under Division 6 or 6A or Part 4 of the Environmental Planning and Assessment Act or a planning agreement under that division

(b) costs relating to any part of the development or project that is the subject of a separate development consent or project approval

(c) land costs (including any costs of marketing and selling land)

(d) GST (within the meaning of A New Tax System (Goods and Services Tax) Act 1999 of the Commonwealth)

Based on this definition, we advise that our estimate of Capital Investment Value for this project is \$143,378,000 (excluding GST) comprising:

Construction	<u>\$135,262,000</u>
Professional Fees	<u>\$8,116,000</u> .
Total	<u>\$143,378,000</u>

Mirvac Constructions Pty Ltd ABN 45 003 353 713

Level 26, 60 Margaret Street T +61 2 9080 8000 Sydney NSW 2000 Australia

www.mirvac.com



We note the estimate excludes allowances for the following items based on advice provided by the NSW Department of Planning;

- Development Application and Construction Certificate fees •
- Authority fees •
- Finance costs •
- Escalation for potential cost increases beyond August 2015 •
- Loose furniture, fittings and equipment •

Yours Sincerely,

M.C.L

MICHAEL TARANTO - FAIQS*, FRICS** National Cost Planning Manager

* Fellow, Australian Institute of Quantity Surveyors (Member No. 3229)

**Fellow, Quantity Surveying, Royal Institution of Chartered Surveyors (Member No. 1140996)

Mirvac Constructions Pty Ltd ABN 45 003 353 713