
 
    ABN 441 402 927 62 
 

 
 

 

Our Ref: PR132455.CIV.Ingleburn  
Date:  22 November 2018 
 
 
KALE LANGFORD 
KDC PTY LTD 
SUITE 2B, 125 BULL STREET 
NEWCASTLE WEST NSW 2302   
 
Via: Email 
 
 
Dear Sir, 
 
RE:  CAPITAL INVESTMENT VALUE 
 PROPOSED RESOURCE RECOVERY FACILITY EXPANSION  
 16 KERR ROAD, INGLEBURN NSW 
  
As requested and in accordance with your supplied information including: 

• DRB Consulting Engineers drawings numbered 180009/SITE01 (Revision D), 
SITE02 and SITE03 (Revisions B) and TURN01 to TURN 04 (Revisions A)  

• Delfs Lascelles Consulting Surveyors drawing numbered 18171/1 (Revision 1) 
• AWE Group drawings numbered BRSMP-1012 and AWE-GA-002R2 (Revisions RO); 

and 
• Various email communications from yourselves (KDC Pty Ltd (KDC)) 

 
please find attached our Capital Investment Value estimate in the amount of $1,813,686 
excluding GST for the above development. 
 
The Capital Investment Value has been calculated in accordance with the definition contained in 
the Environmental Planning and Assessment Regulation being: 
 
“capital investment value of a development or project includes all costs necessary to establish 
and operate the project, including the design and construction of buildings, structures, associated 
infrastructure and fixed or mobile plant and equipment, other than the following costs: 

a) Amounts payable, or the cost of land dedicated or any other benefit provided, under a 
condition imposed under Division 6 or 6A of Part 4 of the Environmental Planning and 
Assessment Act or a planning agreement under that Division 

b) costs relating to any part of the development or project that is the subject of a separate 
development consent or project approval 

c) land costs (including any costs of marketing and selling land) 

d) GST (as defined by A New Tax System (Goods and Services Tax) Act 1999 of the 
Commonwealth)”. 

In terms of jobs that would be created by the development during the construction and 
operational phases of the development we advise that following advice received from KDC, re: 
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• 15 additional staff will be required for the construction phase; and 
• 11 additional jobs will be created to facilitate the ongoing operation of the facility 

once the expansion has been completed 
 

plus in-house research including: 

• analysis of compiled Capital Investment Value 
• review of drawings 
• increased capacity of the proposed facility; and 
• our own experience with “similar” type projects 

 
we confirm we believe the estimates provided by KDC to be fair and reasonable or as such a 
close estimate of the jobs that will be created by the development during the construction 
and operational phases of the development. 
 
Furthermore, we confirm that in our opinion all information provided above is accurate as of the 
date of this letter. 
 
We trust this information is sufficient for your purposes, however should you require any further 
details or clarification, please do not hesitate to contact the writer. 
 
Yours sincerely 
RPS 
 
 
 
Justin O’Brien 
Senior Quantity Surveyor 
BConMgt (Build) (Hons), AAIQS. 
 



Capital Investment Value

Job DescriptionJob Name : PR132455CIV_INGLE

Proposed Resource Recovery Facility 

Expansion - 16 Kerr Road, Ingleburn

Client's Name: KDC

m2Cost/TradeTrade DescriptionTrd Trade

TotalNo. %

 111,900Site Preparation including Excavation  6.17 1

 64,800Enclosure of Concrete Batching Equipment  3.57 2

 94,300Weighbridge  5.20 3

 45,120Expanded Stockpile Areas  2.49 4

 452,400Liquid Waste Processing Equipment  24.94 5

 810,000Miscellaneous Equipment Upgrades  44.66 6

 148,800External Works  8.20 7

Subtotal 8  1,727,320

 86,366Professional fees allowance (5%)  4.76 9

GST exclusive "Capital Investment Value" 10  1,813,686

SCHEDULE OF INFORMATION 11

SCHEDULE OF EXCLUSIONS 12

 1,813,686 100.00

$  1,813,686Final Total :
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SCHEDULE OF INFORMATION

Job Name : PR132455CIV_INGLE Job Description

Client's Name: KDC Proposed Resource Recovery Facility 

Expansion - 16 Kerr Road, Ingleburn

Item DescriptionItem AmountRateUnitQuantity

No.

SCHEDULE OF INFORMATION

Trade :

 11

NoteDRB Consulting Engineers drawings numbered 

180009/SITE01 (Revision D), SITE02 and 

SITE03 (Revisions B) and TURN01 to TURN 

04 (Revisions A) 

 1

NoteDelfs Lascelles Consulting Surveyors drawing 

numbered 18171/1 (Revision 1)

 2

NoteAWE Group drawings numbered BRSMP-1012 

and AWE-GA-002R2 (Revisions RO)

 3

NoteVarious email communications from KDC Pty 

Ltd

 4

SCHEDULE OF INFORMATION Total :
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SCHEDULE OF EXCLUSIONS

Job Name : PR132455CIV_INGLE Job Description

Client's Name: KDC Proposed Resource Recovery Facility 

Expansion - 16 Kerr Road, Ingleburn

Item DescriptionItem AmountRateUnitQuantity

No.

SCHEDULE OF EXCLUSIONS

Trade :

 12

NoteLand costs & legal fees 1 EXCL

NoteDevelopment Contributions 2 EXCL

NoteHolding costs & interest charges 3 EXCL

NoteFuture costs escalation  4 EXCL

NoteDesign development allowance 5 EXCL

NoteUnknown ground conditions or Engineering 

design

 6 EXCL

NoteWorks subject to separate approvals 7 EXCL

NoteContingency Sum 8 EXCL

NoteGST 9 EXCL

SCHEDULE OF EXCLUSIONS Total :
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