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Katrina Lim 
Landcom 
Level 14 
60 Station Street 
PARRAMATTA   NSW   2150 
 
 
 
Dear Katrina 
 
Hills Showground Station Precinct 
State Significant Development Application 
Capital Investment Value (CIV) Report for Department of Planning, Industry and 
Environment 
 
Please find below the Capital Investment Value for the concept proposal for a mixed-use 
development at Hills Showground Station Precinct. We certify that the Capital Investment Value 
has been calculated in accordance with the EPA Regulation 2000 definition and is accurate at 
the date of preparation. The Capital Investment Value for the proposed development is 
$995,550,839 (excl GST).  An analysis of the estimated cost is summarised below: 
 
Total Development  
 

Development Costs

Basement Carparking (2,291 spaces) $ 182,276,772

Commercial/Retail/Community $ 17,488,792

Apartments $ 627,488,451

Fittings (excl Disabled) $28,891,147

Disabled Access $ 3,488,083

Terraces / Balconies $ 33,049,615

Infrstructure Works $ 13,232,952

External Works $ 14,107,430

External Services $3,065,160

SUB-TOTAL $ 923,088,400

Professional Fees (7.5%) $ 69,231,630

Long Service Leave Levy (0.35%) $ 3,230,809

TOTAL CIV WORKS $ 995,550,839  
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Staged Development  
 

 
 
Note that the foregoing costs are exclusive of development contribution charges, Project 
Management fees, land costs, finances and GST (Goods and Services Tax). 
 
We have made the following assumptions in preparation of Staged Development Cost Analysis; 
 

 Doran Drive Precinct anticipated construction commencement is Early 2021 and 
occupation Mid 2023 for calculation of escalation 

 Precinct West anticipated construction commencement is Mid 2024 (potential to move 
this out to 2027) and occupation Mid 2026 (potential to move this out to 2029) – where 
we have adopted the average/mid construction commencement as Early 2026 and 
respectively occupation Early 2028 in calculation of escalation 

 Precinct East anticipated construction commencement is 2026 (potential to move this out 
to 2029) and occupation 2028 (potential to move this out to 2031) – where we have 
adopted the average/mid construction commencement as Early 2028 and respectively 
occupation Early 2030 in calculation of escalation 

 Anticipated price escalation is 3.55% per annum and have calculated escalation on 
compound basis 

 
In addition we have prepared an estimate of the labour work force to be engaged on the project. 
We note that the jobs created during the operation of the development outside of the 
construction period such as builders management and maintenance is subject to varying factors 
that are outside of our area of expertise. Refer to the EIS for calculation of jobs expected during 
operation. 
 

 

Basement Carparking (2,291 spaces) $ 31,618,217 $ 46,786,591 $ 103,871,964 $ 182,276,772

Commercial/Retail/Community $ 3,785,667 $ 13,703,125 $ 0 $ 17,488,792

Apartments $ 102,098,912 $ 142,084,108 $ 383,305,431 $ 627,488,451

Fittings (excl Disabled) $ 5,170,049 $ 9,086,339 $ 14,634,759 $ 28,891,147

Disabled Access $ 646,783 $ 646,783 $ 2,194,517 $ 3,488,083

Terraces / Balconies $ 5,609,824 $ 7,891,971 $ 19,547,820 $ 33,049,615

Infrstructure Works $ 1,368,450 $ 2,755,338 $ 9,109,164 $ 13,232,952

External Works $ 766,161 $ 2,467,426 $ 10,873,843 $ 14,107,430

External Services $ 571,704 $ 854,112 $ 1,639,344 $ 3,065,160

SUB-TOTAL $ 151,635,766 $ 226,275,792 $ 545,176,842 $ 923,088,400

Professional Fees (7.5%) $ 11,372,682 $ 16,970,684 $ 40,888,263 $ 69,231,630

Long Service Leave Levy (0.35%) $ 530,725 $ 791,965 $ 1,908,119 $ 3,230,809

TOTAL CIV WORKS $ 163,539,174 $ 244,038,442 $ 587,973,224 $ 995,550,839

Precinct 

West
Development Costs

Doran Drive 

Precinct

Precinct 

East
Total

Site Labour Estimate

Construction Cost

Labour Component - say 50% @ $70/hr

Construction duration 54 months, average 22 days per month

Workers per day (peak)

Average including on site & offsite labour @ 60%

Estimate of total number of worker days over construction period 570,300 work days

$ 923,088,400

6,594,000 man hrs

6,000 ave man hrs/day

800 workers/day

480 workers/day
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Approximate numbers of jobs created over the construction period (for varying durations): 
 
Average number of 480 workers per day x phase work multiplier factor of 4 

= 1,920 site based jobs. 
 
Approximate numbers of jobs created over the Operational period 
      = 674 operation based jobs. 
 
This excludes factory based jobs. 
 
In preparing our estimate we have: 

 Reviewed Hills Showground Station Precinct Urban Design and Landscape Report 
dated September 2019 

 Reviewed information email – Adopting maximum number of car spaces dated 29 
October 2019 as prepared by AVER 

 Reviewed Yield and area Schedule including site wide summary dated 28 October 2019 
as prepared by COX 

 Reviewed Preliminary Site Investigation (Rev A) dated 19 September 2019 as prepared 
by JBS&G Australia Pty Ltd 

 Reviewed Utility Servicing Strategy Report dated 25 July 2019 as prepared by WSP 
 Reviewed Showground station Precinct Site presentation dated September 2019 as 

prepared by Landcom 
 Reviewed information email – High level timing for staging and Jobs during operational 

phase dated 9 October 2019 as prepared by Landcom 
 Reviewed Report on UST Validation dated May 2016 as prepared by Douglas Partners 
 Prepared and attached an elemental estimate generally in accordance with the 

Australian Cost Management Manuals from Australian Institute of Quantity Surveyors  
 Calculated the development costs at current prices 
 Included GST in the calculation of the development cost 
 GFA calculated based on the GBA in yield and area schedule provided by COX 

deducting perimeter walls area allowance with balconies allowed at 10% of the 
calculated GFA.  

 Measured Gross Floor Area (GFA) in accordance with the Method of Measurement of 
Building Areas in the AIQS Cost Management Manual Volume 1, Appendix A2 

 Included works as indicated on the drawings and within the site boundary. 
 Prepared this estimate as a Capital Investment Value Report. This is not a tender 

estimate. 
 
If you should wish to discuss this matter further, please contact Peter Hammond of this office. 
 
Yours faithfully 
 
 
 
Peter Hammond MCIOB FRICS AAIQS No. 9898  
Director 
Napier & Blakeley Pty Ltd 
ENCL 
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Report Parameters 

 
This report is the opinion of Napier & Blakeley Pty Ltd ACN 006 386 278 atf Napier & Blakeley 
Unit Trust ABN 87 601 474 307 (Napier & Blakeley) and is to be read together with and is 
subject to the term and conditions of our engagement. Our opinions in this report are based on 
the information referred to in this report that has been made available to us by or on behalf of 
the addressee (Information).  
 
Napier & Blakeley has not obtained independent verification of the Information. As such, our 
opinion may be different if the Information is incorrect or inaccurate in any way. This report was 
prepared solely for the addressee and its use is limited to the purpose for which it was provided. 
No third party may rely on this report without first obtaining the prior written consent of Napier & 
Blakeley. 
 
Napier & Blakeley does not warrant the accuracy or completeness of the Information, and to the 
maximum extent permitted by law, does not accept any responsibility or liability for any loss 
suffered by any person or entity as a result of or in connection with error, inaccuracy, 
misrepresentation, incompleteness or similar defect in the Information and/or this report or any 
default, negligence or lack of care in relation to the preparation or provision of the Information 
and/or this report. 
 
© Copyright Napier & Blakeley Pty Ltd ACN 006 386 278 atf Napier & Blakeley Unit Trust ABN 87 601 474 307. All rights reserved. 
Reproduction, distribution or transmission of this report is prohibited. 

 
 



ELEMENTAL ANALYSIS

PROJECT:
Cnr Showground & Carrington Rds, 
Castle Hill

JOB NUMBER: 2154073538

DATE:   30-Oct-19

28.0% PRELIMINARIES 28.0% Insert  ALL INSERT CELLS = This colour

2.5% UNMEASURED WORKS ALLOWANCE 2.5% Insert

5.0% PROFIT & OVERHEADS 5.0% Insert

7.5% PROFESSIONAL FEES 7.5% Insert

24.2% PRICE ESCALATION 24.2% Insert

FUNCTIONAL AREA       =  
Area sqm = 15,048 Area sqm = - Area sqm = 1,067 Area sqm = 30,272 Area sqm = 3,364 Area sqm = 210 Area sqm = 1 Area sqm = 49,751

$/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $

O1 SB SUBSTRUCTURE $ 285.00 $4,288,680 -  - -  - -  - -  -  -  - $ 86.20 $4,288,680

O2 CL Columns $ 75.00 $1,128,600 $ 60.00  - $ 60.00 $63,994 $ 60.00 $1,816,349 $ 45.00 $151,362  -  - $ 63.52 $3,160,305

O3 UF Upper Floors $ 210.00 $3,160,080 $ 295.00  - $ 295.00 $314,635 $ 295.00 $8,930,383 $ 295.00 $992,265  -  - $ 269.29 $13,397,363

O4 SC Staircase $ 25.00 $376,200 $ 15.00  - $ 15.00 $15,998 $ 15.00 $454,087  -  -  - $ 17.01 $846,286

O5 RF Roof -  - $ 50.00  - $ 50.00 $53,328 $ 45.00 $1,362,262 -  -  -  - $ 28.45 $1,415,590

O6 EW External Walls $ 215.00 $3,235,320 $ 450.00  - $ 450.00 $479,952 $ 325.00 $9,838,558 $ 275.00 $924,993  -  - $ 291.03 $14,478,823

O7 WW Windows  -  -  -  -  -  -  - - -

O8 ED External Doors $ 1.70 $25,523 $ 20.00  - $ 20.00 $21,331 $ 5.00 $151,362  -  -  - $ 3.98 $198,216

O9 NW Internal Walls $ 95.00 $1,429,560 $ 95.00  - $ 95.00 $101,323 $ 250.00 $7,568,121  -  -  - $ 182.89 $9,099,005

10 NS Internal Screens & B/L $ 8.65 $130,116 $ 35.00  - $ 35.00 $37,330 $ 20.00 $605,450  -  -  - $ 15.54 $772,895

11 ND Internal Doors $ 8.00 $120,384 $ 25.00  - $ 25.00 $26,664 $ 35.00 $1,059,537  -  -  - $ 24.25 $1,206,585

 
TOTAL SUPERSTRUCTURE $ 638.34 $9,605,782 $ 1,045.00  - $ 1,045.00 $1,114,555 $ 1,050.00 $31,786,110 $ 615.00 $2,068,620  -  -  -  - $895.97 $44,575,068

12 WF Wall Finishes $ 10.00 $150,480 $ 15.00  - $ 25.00 $26,664 $ 165.00 $4,994,960 -  -  -  - $ 103.96 $5,172,104

13 FF Floor Finishes $ 13.00 $195,624 $ 8.00  - $ 80.00 $85,325 $ 60.00 $1,816,349 $ 135.00 $454,087  -  - $ 51.28 $2,551,385

14 CF Ceiling Finishes $ 10.00 $150,480 $ 10.00  - $ 90.00 $95,990 $ 75.00 $2,270,436 $ 25.00 $84,090  -  - $ 52.28 $2,600,997

TOTAL FINISHES $ 33.00 $496,584 $ 33.00  - $ 195.00 $207,979 $ 300.00 $9,081,746 $ 160.00 $538,178  -  -  -  - $207.52 $10,324,486

15 FT Fitments $ 20.00 $300,960 $ 50.00  - $ 50.00 $53,328 $ 125.00 $3,784,061 $ 25.00 $84,090  -  - $ 84.87 $4,222,439

16 SE Special Equipment  - $ 25.00  - $ 25.00 $26,664 $ 50.00 $1,513,624  -  -  - $ 30.96 $1,540,288

TOTAL FITTINGS $ 20.00 $300,960 $ 75.00  - $ 75.00 $79,992 $ 175.00 $5,297,685 $ 25.00 $84,090  -  -  -  - $115.83 $5,762,727

17 SF Sanitary Fixtures  -  -  -  -  -  -  - - -

18 PD Sanitary Plumbing $ 35.00 $526,680 $ 75.00  - $ 75.00 $79,992 $ 175.00 $5,297,685 $ 35.00 $117,726  -  - $ 121.05 $6,022,083

19 WS Water Supply  -  -  -  -  -  -  - - -

20 GS Gas Service  -  -  -  -  -  -  - - -

21 SH Space Heating  -  -  -  -  -  -  - - -

22 VE Ventilation $ 50.00 $752,400 $ 30.00  - $ 30.00 $31,997 $ 25.00 $756,812  -  -  - $ 30.98 $1,541,209

23 EC Evaporative Cooling  -  -  -  -  -  -  - - -

24 AC Air Conditioning  - $ 50.00  - $ 350.00 $373,296 $ 75.00 $2,270,436  -  -  - $ 53.14 $2,643,732

25 FP Fire Protection $ 65.00 $978,120 $ 65.00  - $ 65.00 $69,326 $ 65.00 $1,967,712 $ 45.00 $151,362  -  - $ 63.65 $3,166,520

26 LP Electric Light & Power $ 30.00 $451,440 $ 40.00  - $ 165.00 $175,982 $ 105.00 $3,178,611 $ 30.00 $100,908  -  - $ 78.53 $3,906,942

27 CM Communications  - $ 15.00  - $ 15.00 $15,998 $ 12.00 $363,270  -  -  - $ 7.62 $379,268

28 TS Transportation Systems $ 60.00 $902,880 $ 60.00  - $ 60.00 $63,994 $ 90.00 $2,724,524  -  -  - $ 74.20 $3,691,397

29 SS Special Services $ 12.00 $180,576  -  - $ 12.00 $363,270  -  -  - $ 10.93 $543,846

TOTAL SERVICES $ 252.00 $3,792,096 $ 335.00  - $ 760.00 $810,586 $ 559.00 $16,922,320 $ 110.00 $369,997  -  -  -  - $440.09 $21,894,998

30 CE CENTRALISED ENERGY SYSTEMS  -  -  -  -  -  -  - - -

31 AR DEMOLITION  -  -  -  -  - $ 1,190.48 $250,000 -  - $ 5.03 $250,000

SUB-TOTAL - BUILDING $ 1,228.34 $18,484,102 - - $ 2,075.00 $2,213,112 $ 2,084.00 $63,087,861 $ 910.00 $3,060,885 $ 1,190.48 $250,000 - - $ 1,750.65 $87,095,960

PRELIMINARIES - BUILDING $ 343.94 $5,175,549 - - $ 581.00 $619,671 $ 583.52 $17,664,601 $ 254.80 $857,048 $ 333.33 $70,000 - - $ 490.18 $24,386,869

UNMEASURED WORKS ALLOWANCE - BLDG$ 39.31 $591,491 - - $ 66.40 $70,820 $ 66.69 $2,018,812 $ 29.12 $97,948 $ 38.10 $8,000 - - $ 56.02 $2,787,071

SUB-TOTAL - BUILDING $ 1,611.59 $24,251,142 - - $ 2,722.40 $2,903,603 $ 2,734.21 $82,771,273 $ 1,193.92 $4,015,881 $ 1,561.90 $328,000 - - $ 2,296.85 $114,269,899

32 XP Site Preparation incl. excavation  -  -  -  -  - $ 157.71 $33,120 -  - $ 0.67 $33,120

33 XR Roads, Footpaths & Paved Areas  -  -  -  -  - $ 50.00 $10,500 -  - $ 0.21 $10,500

34 XN Boundary Walls, Fencing & Gates  -  -  -  -  - $ 25.00 $5,250 -  - $ 0.11 $5,250

35 XB Pool, Outbuilding & Covered Ways  -  -  -  -  - $ 25.00 $5,250 -  - $ 0.11 $5,250

36 XL Landscaping & Improvements  -  -  -  - $ 65.00 $218,635 $ 300.00 $63,000 -  - $ 5.66 $281,635

TOTAL SITE WORKS  -  -  -  -  -  -  -  - $ 65.00 $218,635 $ 557.71 $117,120  -  - $6.75 $335,755

37 XK Ext Stormwater Drainage  -  -  -  -  - $ 833.33 $175,000 -  - $ 3.52 $175,000

38 XD Ext Sewer Drainage  -  -  -  -  - $ 285.71 $60,000 $ 150,000.00 $150,000 $ 4.22 $210,000

39 XW Ext Water Supply  -  -  -  -  - $ 142.86 $30,000 -  - $ 0.60 $30,000

40 XG Ext Gas  -  -  -  -  - $ 142.86 $30,000 -  - $ 0.60 $30,000

41 XF Ext Fire Protection  -  -  -  -  - $ 142.86 $30,000 $ 100,000.00 $100,000 $ 2.61 $130,000

42 XE Ext Electrical  -  -  -  -  - $ 285.71 $60,000 $ 550,000.00 $550,000 $ 12.26 $610,000

43 XC Ext Communications  -  -  -  -  - $ 142.86 $30,000 -  - $ 0.60 $30,000

44 XS Ext Special Services  -  -  -  -  -  -  - - -

TOTAL EXTERNAL SERVICES  -  -  -  -  -  -  -  -  -  - $ 1,976.19 $415,000 $ 800,000.00 $800,000 $24.42 $1,215,000

45 XX EXTERNAL ALTERATIONS  -  -  -  -  -  -  - - -

SUB-TOTAL - EXTERNAL WORKS - - - - - - - - $ 65.00 $218,635 $ 2,533.90 $532,120 $ 800,000.00 $800,000 $ 31.17 $1,550,755

PRELIMINARIES - EXTERNAL - - - - - - - - $ 18.20 $61,218 $ 709.49 $148,994 $ 224,000.00 $224,000 $ 8.73 $434,211

UNMEASURED WORKS ALLOWANCE - EXT - - - - - - - - $ 2.08 $6,996 $ 81.08 $17,028 $ 25,600.00 $25,600 $ 1.00 $49,624

TOTAL EXTERNAL WORKS - - - - - - - - $ 85.28 $286,849 $ 3,324.48 $698,141 $ 1,049,600.00 $1,049,600 $ 40.90 $2,034,590

46 YY PROFIT & OVERHEADS $ 80.58 $1,212,557 - - $ 136.12 $145,180 $ 136.71 $4,138,564 $ 63.96 $215,136 $ 244.32 $51,307 $ 52,480.00 $52,480 $ 116.89 $5,815,224

TOTAL
BUILDING + EXTERNAL WORKS + 
SPECIAL PROVISIONS

$ 1,692.17 $25,463,699 - - $ 2,858.52 $3,048,783 $ 2,870.92 $86,909,837 $ 1,343.16 $4,517,866 $ 5,130.71 $1,077,449 $ 1,102,080.00 $1,102,080 $ 2,454.64 $122,119,713

PRICE ESCALATION $ 408.99 $6,154,517 - - $ 690.90 $736,884 $ 693.89 $21,005,907 $ 324.64 $1,091,958 $ 1,240.08 $260,417 $ 266,370.19 $266,370 $ 593.28 $29,516,053

PROFESSIONAL FEES $ 157.59 $2,371,366 - - $ 266.21 $283,925 $ 267.36 $8,093,681 $ 125.08 $420,737 $ 477.81 $100,340 $ 102,633.76 $102,634 $ 228.59 $11,372,682

TOTAL GROSS WORKS $ 2,258.74 $33,989,583 - - $ 3,815.62 $4,069,592 $ 3,832.17 $116,009,424 $ 1,792.88 $6,030,560 $ 6,848.60 $1,438,205 $ 1,471,083.96 $1,471,084 $ 3,276.51 $163,008,449

External Works (m2) TOTAL WORKS

Description: The construction of a State Significant Development Application. The estimate includes the construction of multiple mixed use developments at PRECINCT WEST comprising commercial (Warm shell) and Retail (Cold Shell) to podium and 4 

apartment buildings with podium and basement carpark (Car spaces = 396) with 5 basement levels. The buildings range in height from  4, 8 & 20 levels with a total apartment count of 313 apartments in a mix of 1, 2 & 3 bedroom apartments. The works 
also include all associated external works.

Expected commencement Early 2026 and Occupation Early 2028 (Average has been adopted)

Commercial - FECA (m2)Retail - FECA (m2)
Terrace / Balconies  - UCA 

(m2)
Infrastructure Works

 AREA NOT IN TOTAL  AREA NOT IN TOTAL

Basement Carpark - FECA 
(m2)

Residential - Building  - FECA 
(m2)

2154073538 - Cnr Shwgrnd & Carrington Rds, Castle Hill CIV Est - Oct 19Elemental(PW) Expected commencement Early 2026 and Occupation Early 2028 Page 1



ELEMENTAL ANALYSIS

PROJECT:
Cnr Showground & Carrington Rds, 

Castle Hil

JOB NUMBER: 2154073538

DATE:   30-Oct-19

28.0% PRELIMINARIES 28.0% Insert  ALL INSERT CELLS = This colour

2.5% UNMEASURED WORKS ALLOWANCE 2.5% Insert

5.0% PROFIT & OVERHEADS 5.0% Insert

7.5% PROFESSIONAL FEES 7.5% Insert

8.1% PRICE ESCALATION 8.1% Insert

FUNCTIONAL AREA       =  

Area sqm = 25,574 Area sqm = 5,501 Area sqm = - Area sqm = 48,913 Area sqm = 576 Area sqm = 5,435 Area sqm = 4,400 Area sqm = 1 Area sqm = 85,998

$/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $

O1 SB SUBSTRUCTURE $ 285.00 $7,288,590 -  - -  - -  - -  - -  -  -  - $ 84.75 $7,288,590

O2 CL Columns $ 75.00 $1,918,050 $ 60.00 $330,085 $ 60.00  - $ 60.00 $2,934,752 $ 60.00 $34,546 $ 45.00 $244,563  -  - $ 63.51 $5,461,996

O3 UF Upper Floors $ 210.00 $5,370,540 $ 295.00 $1,622,919 $ 295.00  - $ 295.00 $14,429,198 $ 295.00 $169,850 $ 295.00 $1,603,244  -  - $ 269.72 $23,195,751

O4 SC Staircase $ 25.00 $639,350 $ 15.00 $82,521 $ 15.00  - $ 15.00 $733,688 $ 15.00 $8,636  -  -  - $ 17.03 $1,464,196

O5 RF Roof -  - $ 50.00 $275,071 $ 50.00  - $ 45.00 $2,201,064 $ 25.00 $14,394 -  -  -  - $ 28.96 $2,490,529

O6 EW External Walls $ 215.00 $5,498,410 $ 450.00 $2,475,639 $ 450.00  - $ 325.00 $15,896,574 $ 275.00 $158,335 $ 275.00 $1,494,550  -  - $ 296.79 $25,523,508

O7 WW Windows  -  -  -  -  -  -  -  - - -

O8 ED External Doors $ 1.70 $43,376 $ 20.00 $110,028 $ 20.00  - $ 5.00 $244,563 $ 5.00 $2,879  -  -  - $ 4.66 $400,846

O9 NW Internal Walls $ 95.00 $2,429,530 $ 95.00 $522,635 $ 95.00  - $ 250.00 $12,228,134 $ 180.00 $103,637  -  -  - $ 177.72 $15,283,936

10 NS Internal Screens & B/L $ 8.65 $221,131 $ 35.00 $192,550 $ 35.00  - $ 20.00 $978,251 $ 25.00 $14,394  -  -  - $ 16.35 $1,406,325

11 ND Internal Doors $ 8.00 $204,592 $ 25.00 $137,535 $ 25.00  - $ 35.00 $1,711,939 $ 25.00 $14,394  -  -  - $ 24.05 $2,068,460

 
TOTAL SUPERSTRUCTURE $ 638.34 $16,324,978 $ 1,045.00 $5,748,983 $ 1,045.00  - $ 1,050.00 $51,358,164 $ 905.00 $521,066 $ 615.00 $3,342,357  -  -  -  - $898.80 $77,295,547

12 WF Wall Finishes $ 10.00 $255,740 $ 15.00 $82,521 $ 25.00  - $ 165.00 $8,070,569 $ 120.00 $69,092 -  -  -  - $ 98.58 $8,477,921

13 FF Floor Finishes $ 13.00 $332,462 $ 8.00 $44,011 $ 80.00  - $ 60.00 $2,934,752 $ 60.00 $34,546 $ 135.00 $733,688  -  - $ 47.44 $4,079,459

14 CF Ceiling Finishes $ 10.00 $255,740 $ 10.00 $55,014 $ 90.00  - $ 75.00 $3,668,440 $ 75.00 $43,182 $ 25.00 $135,868  -  - $ 48.35 $4,158,245

TOTAL FINISHES $ 33.00 $843,942 $ 33.00 $181,547 $ 195.00  - $ 300.00 $14,673,761 $ 255.00 $146,820 $ 160.00 $869,556  -  -  -  - $194.37 $16,715,626

15 FT Fitments $ 20.00 $511,480 $ 50.00 $275,071 $ 50.00  - $ 125.00 $6,114,067 $ 50.00 $28,788 $ 25.00 $135,868  -  - $ 82.16 $7,065,274

16 SE Special Equipment  - $ 25.00 $137,535 $ 25.00  - $ 50.00 $2,445,627  -  -  -  - $ 30.04 $2,583,162

TOTAL FITTINGS $ 20.00 $511,480 $ 75.00 $412,606 $ 75.00  - $ 175.00 $8,559,694 $ 50.00 $28,788 $ 25.00 $135,868  -  -  -  - $112.19 $9,648,437

17 SF Sanitary Fixtures  -  -  -  -  -  -  -  - - -

18 PD Sanitary Plumbing $ 35.00 $895,090 $ 75.00 $412,606 $ 75.00  - $ 175.00 $8,559,694 $ 150.00 $86,365 $ 35.00 $190,215  -  - $ 117.96 $10,143,970

19 WS Water Supply  -  -  -  -  -  -  -  - - -

20 GS Gas Service  -  -  -  -  -  -  -  - - -

21 SH Space Heating  -  -  -  -  -  -  -  - - -

22 VE Ventilation $ 50.00 $1,278,700 $ 30.00 $165,043 $ 30.00  - $ 25.00 $1,222,813 $ 25.00 $14,394  -  -  - $ 31.17 $2,680,950

23 EC Evaporative Cooling  -  -  -  -  -  -  -  - - -

24 AC Air Conditioning  - $ 50.00 $275,071 $ 350.00  - $ 75.00 $3,668,440 $ 120.00 $69,092  -  -  - $ 46.66 $4,012,603

25 FP Fire Protection $ 65.00 $1,662,310 $ 65.00 $357,592 $ 65.00  - $ 65.00 $3,179,315 $ 65.00 $37,425 $ 45.00 $244,563  -  - $ 63.74 $5,481,204

26 LP Electric Light & Power $ 30.00 $767,220 $ 40.00 $220,057 $ 165.00  - $ 105.00 $5,135,816 $ 105.00 $60,455 $ 30.00 $163,042  -  - $ 73.80 $6,346,590

27 CM Communications  - $ 15.00 $82,521 $ 15.00  - $ 12.00 $586,950 $ 12.00 $6,909  -  -  - $ 7.87 $676,381

28 TS Transportation Systems $ 60.00 $1,534,440 $ 60.00 $330,085 $ 60.00  - $ 90.00 $4,402,128 $ 60.00 $34,546  -  -  - $ 73.27 $6,301,199

29 SS Special Services $ 12.00 $306,888  -  - $ 12.00 $586,950 $ 15.00 $8,636  -  -  - $ 10.49 $902,475

TOTAL SERVICES $ 252.00 $6,444,648 $ 335.00 $1,842,975 $ 760.00  - $ 559.00 $27,342,108 $ 552.00 $317,821 $ 110.00 $597,820  -  -  -  - $424.95 $36,545,373

30 CE CENTRALISED ENERGY SYSTEMS  -  -  -  -  -  -  -  - - -

31 AR DEMOLITION  -  -  -  -  -  - $ 122.73 $540,000 -  - $ 6.28 $540,000

SUB-TOTAL - BUILDING $ 1,228.34 $31,413,638 $ 1,488.00 $8,186,111 - - $ 2,084.00 $101,933,727 $ 1,762.00 $1,014,495 $ 910.00 $4,945,601 $ 122.73 $540,000 - - $ 1,721.35 $148,033,572

PRELIMINARIES - BUILDING $ 343.94 $8,795,819 $ 416.64 $2,292,111 - - $ 583.52 $28,541,443 $ 493.36 $284,059 $ 254.80 $1,384,768 $ 34.36 $151,200 - - $ 481.98 $41,449,400

UNMEASURED WORKS ALLOWANCE - BLDG$ 39.31 $1,005,236 $ 47.62 $261,956 - - $ 66.69 $3,261,879 $ 56.38 $32,464 $ 29.12 $158,259 $ 3.93 $17,280 - - $ 55.08 $4,737,074

SUB-TOTAL - BUILDING $ 1,611.59 $41,214,694 $ 1,952.26 $10,740,178 - - $ 2,734.21 $133,737,049 $ 2,311.74 $1,331,017 $ 1,193.92 $6,488,628 $ 161.02 $708,480 - - $ 2,258.41 $194,220,047

32 XP Site Preparation incl. excavation  -  -  -  -  -  - $ 18.22 $80,160 -  - $ 0.93 $80,160

33 XR Roads, Footpaths & Paved Areas  -  -  -  -  -  - $ 50.00 $220,000 -  - $ 2.56 $220,000

34 XN Boundary Walls, Fencing & Gates  -  -  -  -  -  - $ 25.00 $110,000 -  - $ 1.28 $110,000

35 XB Pool, Outbuilding & Covered Ways  -  -  -  -  -  - $ 25.00 $110,000 -  - $ 1.28 $110,000

36 XL Landscaping & Improvements  -  -  -  -  - $ 65.00 $353,257 $ 125.00 $550,000 -  - $ 10.50 $903,257

TOTAL SITE WORKS  -  -  -  -  -  -  -  -  -  - $ 65.00 $353,257 $ 243.22 $1,070,160  -  - $16.55 $1,423,417

37 XK Ext Stormwater Drainage  -  -  -  -  -  - $ 68.18 $300,000 -  - $ 3.49 $300,000

38 XD Ext Sewer Drainage  -  -  -  -  -  - $ 18.18 $80,000 $ 150,000.00 $150,000 $ 2.67 $230,000

39 XW Ext Water Supply  -  -  -  -  -  - $ 9.09 $40,000 -  - $ 0.47 $40,000

40 XG Ext Gas  -  -  -  -  -  - $ 9.09 $40,000 -  - $ 0.47 $40,000

41 XF Ext Fire Protection  -  -  -  -  -  - $ 9.09 $40,000 $ 200,000.00 $200,000 $ 2.79 $240,000

42 XE Ext Electrical  -  -  -  -  -  - $ 18.18 $80,000 $ 1,500,000.00 $1,500,000 $ 18.37 $1,580,000

43 XC Ext Communications  -  -  -  -  -  - $ 9.09 $40,000 -  - $ 0.47 $40,000

44 XS Ext Special Services  -  -  -  -  -  -  -  - - -

TOTAL EXTERNAL SERVICES  -  -  -  -  -  -  -  -  -  -  -  - $ 140.91 $620,000 $ 1,850,000.00 $1,850,000 $28.72 $2,470,000

45 XX EXTERNAL ALTERATIONS  -  -  -  -  -  -  -  - - -

SUB-TOTAL - EXTERNAL WORKS - - - - - - - - - - $ 65.00 $353,257 $ 384.13 $1,690,160 $ 1,850,000.00 $1,850,000 $ 45.27 $3,893,417

PRELIMINARIES - EXTERNAL - - - - - - - - - - $ 18.20 $98,912 $ 107.56 $473,245 $ 518,000.00 $518,000 $ 12.68 $1,090,157

UNMEASURED WORKS ALLOWANCE - EXT - - - - - - - - - - $ 2.08 $11,304 $ 12.29 $54,085 $ 59,200.00 $59,200 $ 1.45 $124,589

TOTAL EXTERNAL WORKS - - - - - - - - - - $ 85.28 $463,473 $ 503.97 $2,217,490 $ 2,427,200.00 $2,427,200 $ 59.40 $5,108,163

46 YY PROFIT & OVERHEADS $ 80.58 $2,060,735 $ 97.61 $537,009 - - $ 136.71 $6,686,852 $ 115.59 $66,551 $ 63.96 $347,605 $ 33.25 $146,298 $ 121,360.00 $121,360 $ 115.89 $9,966,411

TOTAL
BUILDING + EXTERNAL WORKS + 

SPECIAL PROVISIONS
$ 1,692.17 $43,275,428 $ 2,049.87 $11,277,187 - - $ 2,870.92 $140,423,902 $ 2,427.33 $1,397,568 $ 1,343.16 $7,299,707 $ 698.24 $3,072,268 $ 2,548,560.00 $2,548,560 $ 2,433.70 $209,294,621

PRICE ESCALATION $ 137.29 $3,511,163 $ 166.32 $914,977 - - $ 232.93 $11,393,328 $ 196.94 $113,392 $ 108.98 $592,264 $ 56.65 $249,269 $ 206,778.05 $206,778 $ 197.46 $16,981,171

PROFESSIONAL FEES $ 137.21 $3,508,994 $ 166.21 $914,412 - - $ 232.79 $11,386,292 $ 196.82 $113,322 $ 108.91 $591,898 $ 56.62 $249,115 $ 206,650.35 $206,650 $ 197.34 $16,970,684

TOTAL GROSS WORKS $ 1,966.67 $50,295,585 $ 2,382.40 $13,106,577 - - $ 3,336.64 $163,203,522 $ 2,821.09 $1,624,282 $ 1,561.05 $8,483,868 $ 811.51 $3,570,653 $ 2,961,988.41 $2,961,988 $ 2,828.50 $243,246,477

TOTAL WORKS
Terrace / Balconies  - UCA 

(m2)
External Works (m2) Infrastructure Works

Description: The construction of a State Significant Development Application. The estimate includes the construction of multiple mixed use developments at DORAN DRIVE PRECINCT comprising commercial (Warm Shell), community and retail (Cold Shell) to podium and 3 apartment 

buildings with podium and basement carpark (Car spaces = 673) with 4 basement levels. The buildings range in height from  13 & 20 levels with a total apartment count of 503 apartments in a mix of 1, 2 & 3 bedroom apartments. The works also include all associated external works.

Expected commencement Early 2021 and Occupation Mid 2023

 AREA NOT IN TOTAL  AREA NOT IN TOTAL

Basement Carpark - FECA 

(m2)

Retail / Supermarket - FECA 

(m2)
Commercial - FECA (m2)

Residential - Building  - FECA 

(m2)
Community - FECA (m2)
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ELEMENTAL ANALYSIS

PROJECT:
Cnr Showground & Carrington Rds, 

Castle Hil

JOB NUMBER: 2154073538

DATE:   30-Oct-19

28.0% PRELIMINARIES 28.0% Insert  ALL INSERT CELLS = This colour

2.5% UNMEASURED WORKS ALLOWANCE 2.5% Insert

5.0% PROFIT & OVERHEADS 5.0% Insert

7.5% PROFESSIONAL FEES 7.5% Insert

32.2% PRICE ESCALATION 32.2% Insert

FUNCTIONAL AREA       =  
Area sqm = 5,890 Area sqm = 13,300 Area sqm = 13,186 Area sqm = 14,060 Area sqm = 13,452 Area sqm = 30,369 Area sqm = 30,184 Area sqm = 32,159 Area sqm = 1,495 Area sqm = 3,374 Area sqm = 3,354 Area sqm = 3,573 Area sqm = 16,976 Area sqm = 2,025 Area sqm = 164,396

$/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $ $/SQM $

O1 SB SUBSTRUCTURE $ 285.00 $1,678,650 $ 285.00 $3,790,500 $ 285.00 $3,758,010 $ 285.00 $4,007,100 -  - -  - -  - -  - -  - -  - -  - -  -  -  - $ 80.50 $13,234,260

O2 CL Columns $ 75.00 $441,750 $ 75.00 $997,500 $ 75.00 $988,950 $ 75.00 $1,054,500 $ 60.00 $807,128 $ 60.00 $1,822,153 $ 60.00 $1,811,012 $ 60.00 $1,929,521 $ 45.00 $67,261 $ 45.00 $151,846 $ 45.00 $150,918 $ 45.00 $160,793  -  - $ 63.16 $10,383,332

O3 UF Upper Floors $ 210.00 $1,236,900 $ 210.00 $2,793,000 $ 210.00 $2,769,060 $ 210.00 $2,952,600 $ 295.00 $3,968,380 $ 295.00 $8,958,918 $ 295.00 $8,904,141 $ 295.00 $9,486,813 $ 295.00 $440,931 $ 295.00 $995,435 $ 295.00 $989,349 $ 295.00 $1,054,090  -  - $ 270.99 $44,549,618

O4 SC Staircase $ 25.00 $147,250 $ 25.00 $332,500 $ 25.00 $329,650 $ 25.00 $351,500 $ 15.00 $201,782 $ 15.00 $455,538 $ 15.00 $452,753 $ 15.00 $482,380  -  -  -  -  -  - $ 16.75 $2,753,353

O5 RF Roof -  - -  - -  - -  - $ 45.00 $605,346 $ 45.00 $1,366,615 $ 45.00 $1,358,259 $ 45.00 $1,447,141 -  - -  - -  - -  -  -  - $ 29.06 $4,777,360

O6 EW External Walls $ 215.00 $1,266,350 $ 215.00 $2,859,500 $ 215.00 $2,834,990 $ 215.00 $3,022,900 $ 325.00 $4,371,944 $ 325.00 $9,869,995 $ 325.00 $9,809,647 $ 325.00 $10,451,573 $ 275.00 $411,037 $ 275.00 $927,948 $ 275.00 $922,275 $ 275.00 $982,627  -  - $ 290.34 $47,730,786

O7 WW Windows  -  -  -  -  -  -  -  -  -  -  -  -  -  - - -

O8 ED External Doors $ 1.70 $9,990 $ 1.70 $22,558 $ 1.70 $22,365 $ 1.70 $23,847 $ 5.00 $67,261 $ 5.00 $151,846 $ 5.00 $150,918 $ 5.00 $160,793  -  -  -  -  -  - $ 3.71 $609,577

O9 NW Internal Walls $ 95.00 $559,550 $ 95.00 $1,263,500 $ 95.00 $1,252,670 $ 95.00 $1,335,700 $ 250.00 $3,363,034 $ 250.00 $7,592,304 $ 250.00 $7,545,883 $ 250.00 $8,039,672  -  -  -  -  -  - $ 188.28 $30,952,312

10 NS Internal Screens & B/L $ 8.65 $50,929 $ 8.65 $115,001 $ 8.65 $114,015 $ 8.65 $121,573 $ 20.00 $269,043 $ 20.00 $607,384 $ 20.00 $603,671 $ 20.00 $643,174  -  -  -  -  -  - $ 15.36 $2,524,790

11 ND Internal Doors $ 8.00 $47,120 $ 8.00 $106,400 $ 8.00 $105,488 $ 8.00 $112,480 $ 35.00 $470,825 $ 35.00 $1,062,922 $ 35.00 $1,056,424 $ 35.00 $1,125,554  -  -  -  -  -  - $ 24.86 $4,087,213

 
TOTAL SUPERSTRUCTURE $ 638.34 $3,759,839 $ 638.34 $8,489,959 $ 638.34 $8,417,188 $ 638.34 $8,975,100 $ 1,050.00 $14,124,742 $ 1,050.00 $31,887,675 $ 1,050.00 $31,692,707 $ 1,050.00 $33,766,621 $ 615.00 $919,229 $ 615.00 $2,075,230 $ 615.00 $2,062,541 $ 615.00 $2,197,510  -  -  -  - $902.51 $148,368,341

12 WF Wall Finishes $ 10.00 $58,900 $ 10.00 $133,000 $ 10.00 $131,860 $ 10.00 $140,600 $ 165.00 $2,219,602 $ 165.00 $5,010,920 $ 165.00 $4,980,283 $ 165.00 $5,306,183 -  - -  - -  - -  -  -  - $ 109.38 $17,981,348

13 FF Floor Finishes $ 13.00 $76,570 $ 13.00 $172,900 $ 13.00 $171,418 $ 13.00 $182,780 $ 60.00 $807,128 $ 60.00 $1,822,153 $ 60.00 $1,811,012 $ 60.00 $1,929,521 $ 135.00 $201,782 $ 135.00 $455,538 $ 135.00 $452,753 $ 135.00 $482,380  -  - $ 52.11 $8,565,935

14 CF Ceiling Finishes $ 10.00 $58,900 $ 10.00 $133,000 $ 10.00 $131,860 $ 10.00 $140,600 $ 75.00 $1,008,910 $ 75.00 $2,277,691 $ 75.00 $2,263,765 $ 75.00 $2,411,901 $ 25.00 $37,367 $ 25.00 $84,359 $ 25.00 $83,843 $ 25.00 $89,330  -  - $ 53.05 $8,721,526

TOTAL FINISHES $ 33.00 $194,370 $ 33.00 $438,900 $ 33.00 $435,138 $ 33.00 $463,980 $ 300.00 $4,035,641 $ 300.00 $9,110,764 $ 300.00 $9,055,059 $ 300.00 $9,647,606 $ 160.00 $239,149 $ 160.00 $539,897 $ 160.00 $536,596 $ 160.00 $571,710  -  -  -  - $214.54 $35,268,810

15 FT Fitments $ 20.00 $117,800 $ 20.00 $266,000 $ 20.00 $263,720 $ 20.00 $281,200 $ 125.00 $1,681,517 $ 50.00 $1,518,461 $ 125.00 $3,772,941 $ 125.00 $4,019,836 $ 25.00 $37,367 $ 25.00 $84,359 $ 25.00 $83,843 $ 25.00 $89,330  -  - $ 74.31 $12,216,374

16 SE Special Equipment  -  -  -  - $ 50.00 $672,607 $ 75.00 $2,277,691 $ 50.00 $1,509,177 $ 50.00 $1,607,934  -  -  -  -  -  - $ 36.91 $6,067,409

TOTAL FITTINGS $ 20.00 $117,800 $ 20.00 $266,000 $ 20.00 $263,720 $ 20.00 $281,200 $ 175.00 $2,354,124 $ 125.00 $3,796,152 $ 175.00 $5,282,118 $ 175.00 $5,627,770 $ 25.00 $37,367 $ 25.00 $84,359 $ 25.00 $83,843 $ 25.00 $89,330  -  -  -  - $111.22 $18,283,782

17 SF Sanitary Fixtures  -  -  -  -  -  -  -  -  -  -  -  -  -  - - -

18 PD Sanitary Plumbing $ 35.00 $206,150 $ 35.00 $465,500 $ 35.00 $461,510 $ 35.00 $492,100 $ 175.00 $2,354,124 $ 175.00 $5,314,612 $ 175.00 $5,282,118 $ 175.00 $5,627,770 $ 35.00 $52,314 $ 35.00 $118,102 $ 35.00 $117,380 $ 35.00 $125,062  -  - $ 125.41 $20,616,742

19 WS Water Supply  -  -  -  -  -  -  -  -  -  -  -  -  -  - - -

20 GS Gas Service  -  -  -  -  -  -  -  -  -  -  -  -  -  - - -

21 SH Space Heating  -  -  -  -  -  -  -  -  -  -  -  -  -  - - -

22 VE Ventilation $ 50.00 $294,500 $ 50.00 $665,000 $ 50.00 $659,300 $ 50.00 $703,000 $ 25.00 $336,303 $ 25.00 $759,230 $ 25.00 $754,588 $ 25.00 $803,967  -  -  -  -  -  - $ 30.27 $4,975,889

23 EC Evaporative Cooling  -  -  -  -  -  -  -  -  -  -  -  -  -  - - -

24 AC Air Conditioning  -  -  -  - $ 75.00 $1,008,910 $ 75.00 $2,277,691 $ 75.00 $2,263,765 $ 75.00 $2,411,901  -  -  -  -  -  - $ 48.43 $7,962,267

25 FP Fire Protection $ 65.00 $382,850 $ 65.00 $864,500 $ 65.00 $857,090 $ 65.00 $913,900 $ 65.00 $874,389 $ 65.00 $1,973,999 $ 65.00 $1,961,929 $ 65.00 $2,090,315 $ 45.00 $67,261 $ 45.00 $151,846 $ 45.00 $150,918 $ 45.00 $160,793  -  - $ 63.56 $10,449,790

26 LP Electric Light & Power $ 30.00 $176,700 $ 30.00 $399,000 $ 30.00 $395,580 $ 30.00 $421,800 $ 105.00 $1,412,474 $ 105.00 $3,188,767 $ 105.00 $3,169,271 $ 105.00 $3,376,662 $ 30.00 $44,840 $ 30.00 $101,231 $ 30.00 $100,612 $ 30.00 $107,196  -  - $ 78.43 $12,894,133

27 CM Communications  -  -  -  - $ 12.00 $161,426 $ 12.00 $364,431 $ 12.00 $362,202 $ 12.00 $385,904  -  -  -  -  -  - $ 7.75 $1,273,963

28 TS Transportation Systems $ 60.00 $353,400 $ 60.00 $798,000 $ 60.00 $791,160 $ 60.00 $843,600 $ 90.00 $1,210,692 $ 90.00 $2,733,229 $ 90.00 $2,716,518 $ 90.00 $2,894,282  -  -  -  -  -  - $ 75.07 $12,340,881

29 SS Special Services $ 12.00 $70,680 $ 12.00 $159,600 $ 12.00 $158,232 $ 12.00 $168,720 $ 12.00 $161,426 $ 12.00 $364,431 $ 12.00 $362,202 $ 12.00 $385,904  -  -  -  -  -  - $ 11.14 $1,831,195

TOTAL SERVICES $ 252.00 $1,484,280 $ 252.00 $3,351,600 $ 252.00 $3,322,872 $ 252.00 $3,543,120 $ 559.00 $7,519,744 $ 559.00 $16,976,391 $ 559.00 $16,872,594 $ 559.00 $17,976,706 $ 110.00 $164,415 $ 110.00 $371,179 $ 110.00 $368,910 $ 110.00 $393,051  -  -  -  - $440.07 $72,344,860

30 CE CENTRALISED ENERGY SYSTEMS  -  -  -  -  -  -  -  -  -  -  -  -  -  - - -

31 AR DEMOLITION  -  -  -  -  -  -  -  -  -  -  -  - -  - -  - - -

SUB-TOTAL - BUILDING $ 1,228.34 $7,234,939 $ 1,228.34 $16,336,959 $ 1,228.34 $16,196,928 $ 1,228.34 $17,270,500 $ 2,084.00 $28,034,250 $ 2,034.00 $61,770,982 $ 2,084.00 $62,902,477 $ 2,084.00 $67,018,703 $ 910.00 $1,360,160 $ 910.00 $3,070,665 $ 910.00 $3,051,890 $ 910.00 $3,251,601 - - - - $ 1,748.83 $287,500,053

PRELIMINARIES - BUILDING $ 343.94 $2,025,783 $ 343.94 $4,574,349 $ 343.94 $4,535,140 $ 343.94 $4,835,740 $ 583.52 $7,849,590 $ 569.52 $17,295,875 $ 583.52 $17,612,694 $ 583.52 $18,765,237 $ 254.80 $380,845 $ 254.80 $859,786 $ 254.80 $854,529 $ 254.80 $910,448 - - - - $ 489.67 $80,500,015

UNMEASURED WORKS ALLOWANCE - BLDG $ 39.31 $231,518 $ 39.31 $522,783 $ 39.31 $518,302 $ 39.31 $552,656 $ 66.69 $897,096 $ 65.09 $1,976,671 $ 66.69 $2,012,879 $ 66.69 $2,144,598 $ 29.12 $43,525 $ 29.12 $98,261 $ 29.12 $97,660 $ 29.12 $104,051 - - - - $ 55.96 $9,200,002

SUB-TOTAL - BUILDING $ 1,611.59 $9,492,240 $ 1,611.59 $21,434,090 $ 1,611.59 $21,250,370 $ 1,611.59 $22,658,895 $ 2,734.21 $36,780,935 $ 2,668.61 $81,043,528 $ 2,734.21 $82,528,050 $ 2,734.21 $87,928,538 $ 1,193.92 $1,784,530 $ 1,193.92 $4,028,712 $ 1,193.92 $4,004,080 $ 1,193.92 $4,266,100 - - - - $ 2,294.47 $377,200,070

32 XP Site Preparation incl. excavation  -  -  -  -  -  -  -  -  -  -  -  - $ 16.29 $276,540 -  - $ 1.68 $276,540

33 XR Roads, Footpaths & Paved Areas  -  -  -  -  -  -  -  -  -  -  -  - $ 94.18 $1,598,800 $ 277.04 $561,000 $ 13.14 $2,159,800

34 XN Boundary Walls, Fencing & Gates  -  -  -  -  -  -  -  -  -  -  -  - $ 47.09 $799,400 $ 5.00 $10,125 $ 4.92 $809,525

35 XB Pool, Outbuilding & Covered Ways  -  -  -  -  -  -  -  -  -  -  -  - $ 21.19 $359,640 -  - $ 2.19 $359,640

36 XL Landscaping & Improvements  -  -  -  -  -  -  -  - -  -  -  -  - $ 155.93 $2,647,000 $ 26.54 $53,750 $ 16.43 $2,700,750

TOTAL SITE WORKS  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  - $ 334.67 $5,681,380 $ 308.58 $624,875 $38.36 $6,306,255

37 XK Ext Stormwater Drainage  -  -  -  -  -  -  -  -  -  -  -  - $ 32.40 $550,000 $ 159.26 $322,500 $ 5.31 $872,500

38 XD Ext Sewer Drainage  -  -  -  -  -  -  -  -  -  -  -  - $ 9.43 $160,000 $ 127.41 $258,000 $ 2.54 $418,000

39 XW Ext Water Supply  -  -  -  -  -  -  -  -  -  -  -  - $ 4.71 $80,000 $ 53.09 $107,500 $ 1.14 $187,500

40 XG Ext Gas  -  -  -  -  -  -  -  -  -  -  -  - $ 4.71 $80,000 $ 31.85 $64,500 $ 0.88 $144,500

41 XF Ext Fire Protection  -  -  -  -  -  -  -  -  -  -  -  - $ 4.71 $80,000 $ 148.15 $300,000 $ 2.31 $380,000

42 XE Ext Electrical  -  -  -  -  -  -  -  -  -  -  -  - $ 9.43 $160,000 $ 1,604.69 $3,249,500 $ 20.74 $3,409,500

43 XC Ext Communications  -  -  -  -  -  -  -  -  -  -  -  - $ 4.71 $80,000 $ 37.16 $75,250 $ 0.94 $155,250

44 XS Ext Special Services  -  -  -  -  -  -  -  -  -  -  -  -  -  - - -

TOTAL EXTERNAL SERVICES  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  - $ 70.10 $1,190,000 $ 2,161.60 $4,377,250 $33.86 $5,567,250

45 XX EXTERNAL ALTERATIONS  -  -  -  -  -  -  -  -  -  -  -  -  -  - - -

SUB-TOTAL - EXTERNAL WORKS - - - - - - - - - - - - - - - - - - - - - - - - $ 404.77 $6,871,380 $ 2,470.19 $5,002,125 $ 72.23 $11,873,505

PRELIMINARIES - EXTERNAL - - - - - - - - - - - - - - - - - - - - - - - - $ 113.34 $1,923,986 $ 691.65 $1,400,595 $ 20.22 $3,324,581

UNMEASURED WORKS ALLOWANCE - EXT - - - - - - - - - - - - - - - - - - - - - - - - $ 12.95 $219,884 $ 79.05 $160,068 $ 2.31 $379,952

TOTAL EXTERNAL WORKS - - - - - - - - - - - - - - - - - - - - - - - - $ 531.06 $9,015,251 $ 3,240.88 $6,562,788 $ 94.76 $15,578,039

46 YY PROFIT & OVERHEADS $ 80.58 $474,612 $ 80.58 $1,071,705 $ 80.58 $1,062,518 $ 80.58 $1,132,945 $ 136.71 $1,839,047 $ 133.43 $4,052,176 $ 136.71 $4,126,403 $ 136.71 $4,396,427 $ 59.70 $89,227 $ 59.70 $201,436 $ 59.70 $200,204 $ 59.70 $213,305 $ 26.55 $450,763 $ 162.04 $328,139 $ 119.46 $19,638,905

TOTAL
BUILDING + EXTERNAL WORKS + 

SPECIAL PROVISIONS
$ 1,692.17 $9,966,852 $ 1,692.17 $22,505,795 $ 1,692.17 $22,312,888 $ 1,692.17 $23,791,840 $ 2,870.92 $38,619,982 $ 2,802.04 $85,095,704 $ 2,870.92 $86,654,453 $ 2,870.92 $92,324,965 $ 1,253.62 $1,873,757 $ 1,253.62 $4,230,148 $ 1,253.62 $4,204,284 $ 1,253.62 $4,479,405 $ 557.61 $9,466,013 $ 3,402.93 $6,890,927 $ 2,508.69 $412,417,014

PRICE ESCALATION $ 544.72 $3,208,397 $ 544.72 $7,244,768 $ 544.72 $7,182,670 $ 544.72 $7,658,754 $ 924.17 $12,432,034 $ 902.00 $27,392,883 $ 924.17 $27,894,655 $ 924.17 $29,720,031 $ 403.55 $603,175 $ 403.55 $1,361,713 $ 403.55 $1,353,387 $ 403.55 $1,441,951 $ 179.50 $3,047,174 $ 1,095.43 $2,218,236 $ 807.56 $132,759,828

PROFESSIONAL FEES $ 167.77 $988,144 $ 167.77 $2,231,292 $ 167.77 $2,212,167 $ 167.77 $2,358,795 $ 284.63 $3,828,901 $ 277.80 $8,436,644 $ 284.63 $8,591,183 $ 284.63 $9,153,375 $ 124.29 $185,770 $ 124.29 $419,390 $ 124.29 $416,825 $ 124.29 $444,102 $ 55.28 $938,489 $ 337.38 $683,187 $ 248.72 $40,888,263

TOTAL GROSS WORKS $ 2,404.65 $14,163,393 $ 2,404.65 $31,981,855 $ 2,404.65 $31,707,724 $ 2,404.65 $33,809,389 $ 4,079.72 $54,880,917 $ 3,981.84 $120,925,231 $ 4,079.72 $123,140,291 $ 4,079.72 $131,198,371 $ 1,781.45 $2,662,702 $ 1,781.45 $6,011,251 $ 1,781.45 $5,974,497 $ 1,781.45 $6,365,457 $ 792.39 $13,451,676 $ 4,498.35 $9,109,164 $ 3,564.97 $586,065,105

TOTAL WORKS
Terrace / Balconies (J)  - UCA 

(m2)

Terrace / Balconies (HLK) - 

UCA (m2)

Terrace / Balconies (MNP) - 

UCA (m2)

Terrace / Balconies (QR) - 

UCA (m2)
External Works (m2) Infrastructure Works

Description: The construction of a State Significant Development Application. The estimate includes the construction of multiple mixed use developments at PRECINCT EAST subdivided into 4 blocks (J), (H-K-L), (M-N-P) and (Q-R) comprising 9 apartment buildings with podium and basement carpark (Car spaces = 1,222) with 3 basement levels to blocks (H-K-L), (M-N-P) and (Q-R) and 4 basement levels to block (J). The buildings range in height from  4, 12,13 & 16 levels with a 

total apartment count of 1,063 apartments in a mix of 1, 2 & 3 bedroom apartments. The works also include infrastructure road works and all associated external works.  Includes a 3,000 sqm park.

Expected commencement Mid 2028 and Occupation Mid 2030 (Average has been adopted)

 AREA NOT IN TOTAL  AREA NOT IN TOTAL

Basement Carpark (J) - FECA 

(m2)

Residential - Building (J) - 

FECA (m2)

Residential - Building (HLK)  - 

FECA (m2)

Residential - Building (MNP) - 

FECA (m2)

Residential - Building (QR) - 

FECA (m2)

Basement Carpark (HLK) - 

FECA (m2)

Basement Carpark (QR) - 

FECA (m2)

Basement Carpark (MNP) - 

FECA (m2)
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